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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1145000.00  1085000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 140000.00  313828.12CONSTRUCTION SURVEYING

0003 0015000000-N 205  17 EA  1000.00 17000.00 1200.00 20400.00 309.94  5268.98SEALING ABANDONED WELLS

0004 0029000000-N SP  Lump Sum 50000.00 22200.00  36050.95REINF BRG APPR **********
(22+00-L-)

0005 0029000000-N SP  Lump Sum 40000.00 6000.00  36050.95REINF BRG APPR **********
(87+00-L-)

0006 0050000000-E 226  3 ACR 100.00 300.00 15000.00 45000.00 6850.21  20550.63SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,700 CY  13.00 22100.00 7.00 11900.00 6.53  11101.00UNDERCUT EXCAVATION

0008 0063000000-N SP  Lump Sum 3300000.00 4799410.00  1550000.00GRADING

0009 0106000000-E 230  419,000 CY  4.50 1885500.00 6.21 2601990.00 6.78  2840820.00BORROW EXCAVATION

0010 0134000000-E 240  9,085 CY  9.00 81765.00 5.50 49967.50 3.59  32615.15DRAINAGE DITCH EXCAVATION

0011 0192000000-N 260  22 HR  150.00 3300.00 250.00 5500.00 191.75  4218.50PROOF ROLLING

0012 0195000000-E 265  1,500 CY  25.00 37500.00 6.21 9315.00 9.74  14610.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  20,850 SY  1.25 26062.50 1.20 25020.00 1.58  32943.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   2,880 SF  30.00 86400.00 34.00 97920.00 29.36  84556.80TEMPORARY SHORING

0015 0318000000-E 300  1,860 TON 50.00 93000.00 44.94 83588.40 46.51  86508.60FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,070 SY  2.00 8140.00 2.15 8750.50 2.08  8465.60FND CONDIT GEOTEXTILE

0017 0342000000-E 310  1,960 LF  36.00 70560.00 44.00 86240.00 35.32  69227.20**" SIDE DRAIN PIPE
(30")

0018 0342000000-E 310  2,144 LF  57.00 122208.00 54.00 115776.00 44.74  95922.56**" SIDE DRAIN PIPE
(36")

0019 0342000000-E 310  316 LF  67.00 21172.00 68.00 21488.00 87.12  27529.92**" SIDE DRAIN PIPE
(42")

0020 0342000000-E 310  132 LF  92.00 12144.00 83.00 10956.00 85.11  11234.52**" SIDE DRAIN PIPE
(48")

0021 0343000000-E 310  3,840 LF  24.00 92160.00 22.00 84480.00 20.85  80064.0015" SIDE DRAIN PIPE

0022 0344000000-E 310  1,752 LF  24.00 42048.00 26.00 45552.00 24.94  43694.8818" SIDE DRAIN PIPE

0023 0345000000-E 310  1,400 LF  30.00 42000.00 33.00 46200.00 27.83  38962.0024" SIDE DRAIN PIPE

0024 0414000000-E 310  312 LF  140.00 43680.00 209.00 65208.00 119.82  37383.8460" RC PIPE CULV III

0025 0448200000-E 310  56 LF  18.00 1008.00 24.00 1344.00 29.46  1649.7615" RCP CULV CLASS IV

0026 0448300000-E 310  112 LF  26.00 2912.00 28.00 3136.00 26.73  2993.7618" RCP CULV CLASS IV

0027 0582000000-E 310  264 LF  37.00 9768.00 23.00 6072.00 24.02  6341.2815" CS PIPE CULV 0.064"

0028 0588000000-E 310  140 LF  39.00 5460.00 26.00 3640.00 26.13  3658.2018" CS PIPE CULV 0.064"

0029 0636000000-E 310  14 EA  189.00 2646.00 175.00 2450.00 270.73  3790.22**" CS ELBOW *****" THICK
(15", 0.064")

0030 0636000000-E 310  4 EA  251.00 1004.00 200.00 800.00 322.97  1291.88**" CS ELBOW *****" THICK
(18", 0.064")

0031 0995000000-E 340  5,154 LF  10.00 51540.00 10.00 51540.00 11.71  60353.34PIPE REMOVAL

0032 1099500000-E 505  4,330 CY  8.00 34640.00 6.00 25980.00 7.05  30526.50SHALLOW UNDERCUT

0033 1099700000-E 505  7,900 TON 23.00 181700.00 27.00 213300.00 26.56  209824.00CLASS IV SUBGRD STABILIZATION

0034 1110000000-E 510  16,000 TON 21.00 336000.00 0.01 160.00 26.56  424960.00STABILIZER AGGREGATE

0035 1121000000-E 520  27,225 TON 21.00 571725.00 28.00 762300.00 32.41  882362.25AGGREGATE BASE COURSE

0036 1220000000-E 545  1,000 TON 32.00 32000.00 25.00 25000.00 26.56  26560.00INCIDENTAL STONE BASE
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0037 1275000000-E 600  21,105 GAL 3.75 79143.75 4.00 84420.00 4.08  86108.40PRIME COAT

0038 1297000000-E 607  150 SY  1.00 150.00 20.00 3000.00 16.58  2487.00MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,300 SY  7.00 9100.00 10.00 13000.00 5.71  7423.00INCIDENTAL MILLING

0040 1489000000-E 610  12,470 TON 63.00 785610.00 58.00 723260.00 68.51  854319.70ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  4,910 TON 61.00 299510.00 58.00 284780.00 66.34  325729.40ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  12,701 TON 53.00 673153.00 52.00 660452.00 57.64  732085.64ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,810 TON 62.00 112220.00 52.00 94120.00 67.43  122048.30ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  21,012 TON 55.00 1155660.00 56.00 1176672.00 59.81  1256727.72ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  6,510 TON 60.00 390600.00 56.00 364560.00 65.25  424777.50ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  3,110 TON 495.00 1539450.00 575.00 1788250.00 538.32  1674175.20ASP FOR PLANT MIX

0047 1693000000-E 654  590 TON 150.00 88500.00 175.00 103250.00 271.88  160409.20ASPH PLT MIX PVMT REPAIR

0048 2022000000-E 815 268.8 CY  13.00 3494.40 10.25 2755.20 23.37  6281.86SUBDRAIN EXCAVATION

0049 2033000000-E 815 201.6 CY  44.00 8870.40 54.00 10886.40 78.28  15781.25SUBDRAIN FINE AGGREGATE

0050 2044000000-E 815  1,200 LF  2.00 2400.00 8.00 9600.00 9.06  10872.006" PERF SUBDRN PIPE

0051 2070000000-N 815  3 EA  220.00 660.00 400.00 1200.00 525.63  1576.89SUBDRN PIPE OUTLET

0052 2077000000-E 815  18 LF  23.00 414.00 40.00 720.00 67.67  1218.066" OUTLET PIPE

0053 2209000000-E 838  54 CY  954.00 51516.00 625.00 33750.00 722.67  39024.18ENDWALLS

0054 2220000000-E 838  16 CY  930.00 14880.00 900.00 14400.00 1084.44  17351.04REINFORCED ENDWALLS

0055 2253000000-E 840  1 CY  1700.00 1700.00 800.00 800.00 645.83  645.83PIPE COLLARS

0056 2275000000-E SP   65 CY  177.00 11505.00 200.00 13000.00 263.21  17108.65FLOWABLE FILL

0057 2286000000-N 840  108 EA  765.00 82620.00 925.00 99900.00 1479.59  159795.72MASNRY DRAINAGE STRUCT

0058 2308000000-E 840  22 LF  210.00 4620.00 175.00 3850.00 518.41  11405.02MASNRY DRAINAGE STRUCT

0059 2364000000-N 840  31 EA  335.00 10385.00 475.00 14725.00 317.65  9847.15FRAME W/2GRTS 840.16 STD

0060 2365000000-N 840  1 EA  300.00 300.00 425.00 425.00 407.82  407.82FRAME W/2GRTS 840.22 STD

0061 2366000000-N 840  13 EA  300.00 3900.00 420.00 5460.00 287.49  3737.37FRAME W/2GRTS 840.24 STD

0062 2367000000-N 840  11 EA  295.00 3245.00 440.00 4840.00 293.95  3233.45FRAME W/2GRTS 840.29 STD

0063 2374000000-N 840  3 EA  390.00 1170.00 510.00 1530.00 409.14  1227.42FRAME-GRT-HD 840.03 **
(E)

0064 2374000000-N 840  9 EA  390.00 3510.00 525.00 4725.00 385.98  3473.82FRAME-GRT-HD 840.03 **
(F)

0065 2374000000-N 840  19 EA  390.00 7410.00 520.00 9880.00 378.35  7188.65FRAME-GRT-HD 840.03 **
(G)

0066 2396000000-N 840  20 EA  240.00 4800.00 355.00 7100.00 218.97  4379.40FRAME W/COVER STD 840.54

0067 2451000000-N 852  20 EA  1000.00 20000.00 550.00 11000.00 812.47  16249.40CONC TRANS SECT FOR DROP INLET

0068 2538000000-E 846  300 LF  15.00 4500.00 14.00 4200.00 15.23  4569.00**'-**" CONCRETE CURB & GUTTER
(9" X 12")

0069 2549000000-E 846  5,600 LF  15.00 84000.00 12.50 70000.00 13.59  76104.002'-6" CONC CURB & GUTTER

0070 2556000000-E 846  2,210 LF  15.00 33150.00 13.00 28730.00 14.14  31249.40SHOULDER BERM GUTTER

0071 2612000000-E 848  150 SY  39.353 5902.95 38.00 5700.00 41.33  6199.506" CONCRETE DRIVEWAY

0072 2647000000-E 852  2,875 SY  39.353 113139.88 38.00 109250.00 41.33  118823.755" MONO CONC ISLANDS (SURF MTD)

0073 2905000000-N 859  1 EA  1300.00 1300.00 750.00 750.00 576.07  576.07CONVERT DI TO JB

0074 3030000000-E 862  2,400 LF  14.50 34800.00 14.50 34800.00 15.77  37848.00STL BM GUARDRAIL
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0075 3150000000-N 862  10 EA  1.00 10.00 40.00 400.00 43.50  435.00ADDIT GUARDRAIL POSTS

0076 3215000000-N 862  4 EA  1475.00 5900.00 1380.00 5520.00 1500.76  6003.04GR ANCHOR TYPE III

0077 3270000000-N SP   18 EA  1675.00 30150.00 1825.00 32850.00 1984.71  35724.78GR ANCHOR TYPE 350

0078 3317000000-N 862  4 EA  1500.00 6000.00 1400.00 5600.00 1522.51  6090.04GR ANCHOR TYPE B-77

0079 3360000000-E 863  4,725 LF  0.90 4252.50 0.50 2362.50 0.82  3874.50REMOVE EXISTING GUARDRAIL

0080 3380000000-E 862  150 LF  7.00 1050.00 7.00 1050.00 7.61  1141.50TEMP STL BM GUARDRAIL

0081 3389100000-N SP   2 EA  1000.00 2000.00 950.00 1900.00 1033.13  2066.26TEMP GDRL ANCH UNITS 350

0082 3503000000-E 866  29,550 LF  3.046 90009.30 2.20 65010.00 2.94  86877.00WOVEN WIRE FENCE 47" FAB

0083 3509000000-E 866  1,870 EA  17.259 32274.33 14.00 26180.00 17.40  32538.004" TIMBER POSTS 7'-6"LONG

0084 3515000000-E 866  470 EA  30.457 14314.79 30.00 14100.00 32.63  15336.105" TIMBER POSTS 8'-0"LONG

0085 3536000000-E 866  4,550 LF  5.076 23095.80 4.00 18200.00 4.51  20520.50CHN LK FENCE 48" FABRIC

0086 3542000000-E 866  390 EA  27.411 10690.29 32.00 12480.00 38.06  14843.40MET LINE PST 48" CL FEN

0087 3548000000-E 866  50 EA  50.761 2538.05 86.50 4325.00 94.07  4703.50MET TERM PST 48" CL FEN

0088 3557000000-E 866  1,500 LF  2.031 3046.50 0.40 600.00 0.44  660.00ADDITIONAL BARBED WIRE

0089 3565000000-E 866  2 EA  1421.32 2842.64 900.00 1800.00 978.76  1957.52DBL GATE **HIGH, **WIDE, **OPEN
(48", 12', 24')

0090 3628000000-E 876  300 TON 50.00 15000.00 75.00 22500.00 64.80  19440.00RIP RAP, CLASS I

0091 3635000000-E 876  450 TON 55.00 24750.00 80.00 36000.00 65.89  29650.50RIP RAP, CLASS II

0092 3649000000-E 876  125 TON 50.00 6250.00 71.50 8937.50 63.72  7965.00RIP RAP, CLASS B

0093 3656000000-E 876  4,735 SY  2.00 9470.00 2.00 9470.00 2.42  11458.70GEOTEXTILE FOR DRAINGE

0094 4048000000-E 902  7 CY  750.00 5250.00 750.00 5250.00 815.63  5709.41REINF CONC FOUNDTN

0095 4054000000-E 902  1 CY  250.00 250.00 250.00 250.00 271.88  271.88PLN CONC FOUNDTN

0096 4060000000-E 903  6,845 LB  3.00 20535.00 3.00 20535.00 3.26  22314.70SUPPORT, BREAKAWAY STL BM

0097 4072000000-E 903  3,294 LF  4.80 15811.20 4.80 15811.20 5.22  17194.68SUPPORT, 3-LB STL U-CHAN

0098 4096000000-N 904  13 EA  95.00 1235.00 95.00 1235.00 103.31  1343.03SIGN ERECTION, TYPE D

0099 4102000000-N 904  106 EA  45.00 4770.00 45.00 4770.00 48.94  5187.64SIGN ERECTION, TYPE E

0100 4108000000-N 904  45 EA  65.00 2925.00 65.00 2925.00 70.69  3181.05SIGN ERECTION, TYPE F

0101 4110000000-N 904  8 EA  475.00 3800.00 475.00 3800.00 516.57  4132.56SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0102 4110000000-N 904  2 EA  475.00 950.00 475.00 950.00 516.57  1033.14SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0103 4116100000-N 904  3 EA  75.00 225.00 75.00 225.00 81.56  244.68SIGN ERECT, RELOC ** GRD MTD
(E)

0104 4141000000-N 907  1 EA  5.00 5.00 5.00 5.00 5.44  5.44DISPOSE SUPPORT, WOOD

0105 4155000000-N 907  70 EA  1.00 70.00 1.00 70.00 1.09  76.30DISPOSE SIGN SYST U-CHAN

0106 4192000000-N 907  2 EA  5.00 10.00 5.00 10.00 5.44  10.88DISPOSE SUPPORT, U-CHAN

0107 4400000000-E 1110  812 SF  4.25 3451.00 4.30 3491.60 4.62  3751.44WORK ZONE SIGNS (STAT)

0108 4405000000-E 1110  676 SF  7.75 5239.00 20.00 13520.00 8.43  5698.68WORK ZONE SIGNS (PORT)

0109 4410000000-E 1110  389 SF  7.50 2917.50 4.90 1906.10 7.07  2750.23WORK ZONE SIGNS (BARR)

0110 4415000000-N 1115  2 EA  4600.00 9200.00 1500.00 3000.00 2881.90  5763.80FLASHING ARROW BOARD

0111 4420000000-N 1120  5 EA  11000.00 55000.00 7000.00 35000.00 11581.98  57909.90PORTABLE CHANGE MSG SIGN

0112 4430000000-N 1130  639 EA  45.00 28755.00 40.00 25560.00 67.53  43151.67DRUMS

0113 4435000000-N 1135  169 EA  25.00 4225.00 22.00 3718.00 40.99  6927.31CONES
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0114 4445000000-E 1145  640 LF  14.00 8960.00 14.50 9280.00 27.83  17811.20BARRICADES (TYPE III)

0115 4450000000-N 1150  8,800 HR  16.00 140800.00 18.00 158400.00 14.76  129888.00FLAGGER

0116 4465000000-N 1160  1 EA  5150.00 5150.00 5500.00 5500.00 6385.04  6385.04TEMPORARY CRASH CUSHIONS

0117 4480000000-N 1165  2 EA  8000.00 16000.00 5000.00 10000.00 14743.64  29487.28TMA

0118 4485000000-E 1170  375 LF  23.25 8718.75 22.00 8250.00 33.67  12626.25PORT CONC BARRIER

0119 4490000000-E 1170  670 LF  35.00 23450.00 35.00 23450.00 48.76  32669.20PORT CONC BARRIER(ANCHRD)

0120 4507000000-E 1170  710 LF  95.00 67450.00 50.00 35500.00 58.01  41187.10WATER FILLED BARRIER

0121 4510000000-N SP   320 HR  65.00 20800.00 40.00 12800.00 32.63  10441.60LAW ENFORCEMENT

0122 4516000000-N 1180  213 EA  30.00 6390.00 35.00 7455.00 54.18  11540.34SKINNY DRUM

0123 4520000000-N 1266  95 EA  50.00 4750.00 42.00 3990.00 76.92  7307.40TUBULAR MARKERS (FIXED)

0124 4650000000-N 1251  1,858 EA  4.75 8825.50 2.25 4180.50 4.35  8082.30TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  53,923 LF  0.60 32353.80 0.40 21569.20 0.65  35049.95THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  89,405 LF  0.65 58113.25 0.50 44702.50 0.76  67947.80THERMO PVT MKG LINES 4"120

0127 4695000000-E 1205  3,010 LF  1.75 5267.50 1.20 3612.00 1.63  4906.30THERMO PVT MKG LINES 8"90 MILS

0128 4697000000-E 1205  510 LF  1.85 943.50 1.50 765.00 1.63  831.30THERMO PVT MKG LINE 8"120 MILS

0129 4710000000-E 1205  962 LF  7.50 7215.00 5.00 4810.00 10.88  10466.5624"WIDE THERMO 120 MILS

0130 4721000000-E 1205  8 EA  150.00 1200.00 120.00 960.00 163.13  1305.04THERMO PVT MKG CHARACTER 120

0131 4725000000-E 1205  181 EA  120.00 21720.00 75.00 13575.00 108.75  19683.75THERMO PVT SYMBOL 90MILS

0132 4770000000-E 1205  1,378 LF  2.00 2756.00 5.00 6890.00 4.35  5994.304" COLD APPL PLSTIC LINES TYPE **
(III)

0133 4770000000-E 1205  2,381 LF  2.15 5119.15 2.25 5357.25 1.90  4523.904" COLD APPL PLSTIC LINES TYPE **
(IV)

0134 4780000000-E 1205  89 LF  6.00 534.00 15.00 1335.00 8.70  774.308" COLD APPL PLSTIC LINES TYPE **
(III)

0135 4800000000-N 1205  4 EA  225.00 900.00 250.00 1000.00 108.75  435.00COLD APP PLAS CHAR TYPE *
(IV)

0136 4805000000-N 1205  2 EA  250.00 500.00 350.00 700.00 271.88  543.76COLD APPL PLASTIC SYM TYPE **
(III)

0137 4805000000-N 1205  2 EA  225.00 450.00 150.00 300.00 271.88  543.76COLD APPL PLASTIC SYM TYPE **
(IV)

0138 4810000000-E 1205  291,876 LF  0.15 43781.40 0.05 14593.80 0.13  37943.88PAINT PVMT MARKINGS 4"

0139 4820000000-E 1205  7,092 LF  0.50 3546.00 0.90 6382.80 0.54  3829.68PAINT PVMT MARKINGS 8"

0140 4835000000-E 1205  2,152 LF  2.00 4304.00 2.50 5380.00 3.26  7015.52PAINT PVT MKG LINES 24"

0141 4840000000-N 1205  88 EA  75.00 6600.00 35.00 3080.00 43.50  3828.00PAINT PVT MKG CHARACTER

0142 4845000000-N 1205  420 EA  75.00 31500.00 20.00 8400.00 43.50  18270.00PAINT PVT MKG SYMBOL

0143 4850000000-E 1205  6,750 LF  0.90 6075.00 1.00 6750.00 0.82  5535.00LINE REMOVAL 4" WIDE

0144 4860000000-E 1205  149 LF  3.00 447.00 2.00 298.00 1.63  242.87LINE REMOVAL 8" WIDE

0145 4875000000-N 1205  4 EA  65.00 260.00 200.00 800.00 38.06  152.24REMOVAL OF SYMBL & CHARAC

0146 4900000000-N 1251  1,781 EA  5.00 8905.00 2.25 4007.25 5.44  9688.64PERM RAISED PVMT MARKERS

0147 5255000000-N 1413 Lump Sum 20000.00 50000.00  42034.43PORTABLE LIGHTING

0148 5325200000-E 1510  1,034 LF  10.00 10340.00 10.00 10340.00 9.38  9698.922" WATER LINE

0149 5325600000-E 1510  2,709 LF  32.00 86688.00 30.00 81270.00 26.49  71761.416" WATER LINE

0150 5325800000-E 1510  259 LF  45.00 11655.00 45.00 11655.00 37.53  9720.278" WATER LINE
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0151 5326200000-E 1510  83 LF  85.00 7055.00 85.00 7055.00 73.96  6138.6812" WATER LINE

0152 5327400000-E 1510  2,987 LF  175.00 522725.00 175.00 522725.00 193.17  576998.7924" WATER LINE

0153 5536000000-E 1515  1 EA  500.00 500.00 500.00 500.00 507.76  507.762" VALVE

0154 5540000000-E 1515  8 EA  800.00 6400.00 800.00 6400.00 816.83  6534.646" VALVE

0155 5546000000-E 1515  6 EA  1100.00 6600.00 1100.00 6600.00 1076.23  6457.388" VALVE

0156 5559400000-E 1515  2 EA  4900.00 9800.00 4900.00 9800.00 6622.93  13245.8624" VALVE

0157 5571600000-E 1515  5 EA  3500.00 17500.00 3500.00 17500.00 4304.91  21524.556" TAPPING VALVE

0158 5571800000-E 1515  3 EA  4300.00 12900.00 4300.00 12900.00 5298.35  15895.058" TAPPING VALVE

0159 5572200000-E 1515  3 EA  5500.00 16500.00 5500.00 16500.00 7064.46  21193.3812" TAPPING VALVE

0160 5572600000-E 1515  1 EA  14100.00 14100.00 14100.00 14100.00 19316.89  19316.8916" TAPPING VALVE

0161 5573400000-E 1515  1 EA  27000.00 27000.00 27000.00 27000.00 40289.52  40289.5224" TAPPING VALVE

0162 5589100000-E 1515  2 EA  3500.00 7000.00 3500.00 7000.00 2936.17  5872.341" AIR RELEASE VALVE

0163 5648000000-N 1515  35 EA  775.00 27125.00 750.00 26250.00 110.38  3863.30RELOCATE WATER METER

0164 5649000000-N 1515  20 EA  775.00 15500.00 750.00 15000.00 44.15  883.00RECONNECT WATER METER

0165 5672000000-N 1515  6 EA  3500.00 21000.00 3500.00 21000.00 4746.44  28478.64RELOCATE FIRE HYDRANT

0166 5691300000-E 1520  1,216 LF  85.00 103360.00 80.00 97280.00 64.02  77848.328" SANITARY GRAVITY SEWER

0167 5709300000-E 1520  2,382 LF  45.00 107190.00 45.00 107190.00 54.64  130152.486" FORCE MAIN SEWER

0168 5709400000-E 1520  946 LF  60.00 56760.00 60.00 56760.00 66.23  62653.588" FORCE MAIN SEWER

0169 5709600000-E 1520  168 LF  85.00 14280.00 85.00 14280.00 79.48  13352.6412" FORCE MAIN SEWER

0170 5768000000-N 1520  5 EA  1000.00 5000.00 1000.00 5000.00 640.22  3201.10SANITARY SEWER CLEAN-OUT

0171 5775000000-E 1525  6 EA  1750.00 10500.00 1750.00 10500.00 2649.17  15895.024' DIA UTILITY MANHOLE

0172 5800000000-E 1530  2,485 LF  4.00 9940.00 4.00 9940.00 15.45  38393.25ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  5,397 LF  5.00 26985.00 5.00 26985.00 20.97  113175.09ABANDON 8" UTILITY PIPE

0174 5804000000-E 1530  2,790 LF  9.00 25110.00 9.00 25110.00 22.08  61603.20ABANDON 12" UTILITY PIPE

0175 5810000000-E 1530  2,725 LF  13.00 35425.00 13.00 35425.00 25.39  69187.75ABANDON 16" UTILITY PIPE

0176 5816000000-N 1530  4 EA  1000.00 4000.00 1000.00 4000.00 1048.63  4194.52ABANDON UTILITY MANHOLE

0177 5828000000-N 1530  1 EA  1000.00 1000.00 1000.00 1000.00 1572.95  1572.95REMOVE UTILITY MANHOLE

0179 5871700000-E 1550  84 LF  230.00 19320.00 230.00 19320.00 184.34  15484.5612" TRENCHLESS INSTALL (IN SOIL)

0180 5871710000-E 1550  84 LF  230.00 19320.00 230.00 19320.00 193.17  16226.2812" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5872200000-E 1550  50 LF  450.00 22500.00 450.00 22500.00 289.20  14460.0024" TRENCHLESS INSTALL (IN SOIL)

0182 5872210000-E 1550  50 LF  450.00 22500.00 450.00 22500.00 303.55  15177.5024" TRENCHLESS INSTALL (NOT IN SOIL)

0183 5875000000-N SP   2 EA  750.00 1500.00 750.00 1500.00 1048.63  2097.26CONCRETE PIERS

0184 5882000000-N SP   5 EA  1200.00 6000.00 1200.00 6000.00 264.92  1324.60GENERIC UTILITY ITEM (EA)
RECONNECT SEWER FORCE MAIN    SERVICE

0185 6000000000-E 1605  60,000 LF  1.80 108000.00 1.65 99000.00 2.59  155400.00TEMPORARY SILT FENCE

0186 6006000000-E 1610  4,350 TON 50.00 217500.00 0.01 43.50 62.63  272440.50EROS CONTRL STONE CL A

0187 6009000000-E 1610  11,200 TON 55.00 616000.00 0.01 112.00 63.72  713664.00EROS CONTRL STONE CL B

0188 6012000000-E 1610  7,660 TON 45.00 344700.00 0.01 76.60 47.85  366531.00SEDIMENT CONTROL STONE

0189 6015000000-E 1615  180 ACR 400.00 72000.00 440.00 79200.00 429.57  77322.60TEMPORARY MULCHING

0190 6018000000-E 1620  3,450 LB  2.75 9487.50 2.00 6900.00 4.35  15007.50SEED FOR TEMP SEEDING

0191 6021000000-E 1620 14.5 TON 1000.00 14500.00 600.00 8700.00 870.01  12615.15FERT FOR TEMP SEEDING
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0192 6024000000-E 1622  10,000 LF  8.00 80000.00 0.01 100.00 7.98  79800.00TEMPORARY SLOPE DRAINS

0193 6029000000-E SP   16,000 LF  1.20 19200.00 1.25 20000.00 1.92  30720.00SAFETY FENCE

0194 6030000000-E 1630  17,380 CY  16.00 278080.00 0.01 173.80 5.36  93156.80SILT EXCAVATION

0195 6036000000-E 1631  50,000 SY  1.40 70000.00 1.09 54500.00 1.52  76000.00MATTING FOR EROS CONTROL

0196 6037000000-E SP   2,500 SY  6.00 15000.00 3.50 8750.00 9.19  22975.00COIR FIBER MAT

0197 6038000000-E SP   3,050 SY  4.50 13725.00 4.50 13725.00 7.45  22722.50PERM SOIL REINF MAT

0198 6042000000-E 1632  9,000 LF  4.00 36000.00 0.01 90.00 2.66  23940.001/4" HARDWARE CLOTH

0199 6045000000-E SP   115 LF  35.00 4025.00 35.00 4025.00 38.06  4376.90**" TEMPORARY PIPE
(18")

0200 6045000000-E SP   200 LF  40.00 8000.00 80.00 16000.00 36.72  7344.00**" TEMPORARY PIPE
(30")

0201 6046000000-E 1636  80 LF  130.00 10400.00 40.00 3200.00 58.18  4654.40TEMP PIPE FOR STREAM CROSS

0202 6048000000-E SP   50 SY  25.00 1250.00 14.00 700.00 39.39  1969.50FLOAT TURBIDITY CURTAIN

0203 6070000000-N 1639  15 EA  450.00 6750.00 300.00 4500.00 931.14  13967.10SPECIAL STILLING BASINS

0204 6071012000-E SP   5,500 LF  7.00 38500.00 7.50 41250.00 7.01  38555.00COIR FIBER WATTLE

0205 6071020000-E SP   4,500 LB  6.00 27000.00 6.00 27000.00 9.79  44055.00POLYACRYLAMIDE (PAM)

0206 6071030000-E 1640  2,500 LF  5.75 14375.00 4.00 10000.00 10.28  25700.00COIR FIBER BAFFLE

0207 6071050000-E SP   10 EA  1000.00 10000.00 500.00 5000.00 830.67  8306.70**" SKIMMER
(1-1/2")

0208 6071050000-E SP   1 EA  1500.00 1500.00 600.00 600.00 958.67  958.67**" SKIMMER
(2")

0209 6071050000-E SP   1 EA  2000.00 2000.00 900.00 900.00 1296.12  1296.12**" SKIMMER
(3")

0210 6084000000-E 1660  120 ACR 1525.00 183000.00 1440.00 172800.00 1897.70  227724.00SEEDING AND MULCHING

0211 6087000000-E 1660  90 ACR 60.00 5400.00 60.00 5400.00 108.75  9787.50MOWING

0212 6090000000-E 1661  1,800 LB  3.25 5850.00 4.00 7200.00 8.70  15660.00SEED FOR REPAIR SEEDING

0213 6093000000-E 1661  6 TON 1000.00 6000.00 700.00 4200.00 870.01  5220.06FERT FOR REPAIR SEEDING

0214 6096000000-E 1662  2,950 LB  3.50 10325.00 3.00 8850.00 6.53  19263.50SEED FOR SUPP SEEDING

0215 6108000000-E 1665 88.5 TON 1000.00 88500.00 740.00 65490.00 870.01  76995.89FERTILIZER TOPDRESSING

0216 6111000000-E SP   525 LF  25.00 13125.00 30.00 15750.00 34.12  17913.00IMPERVIOUS DIKE

0217 6114500000-N 1667  25 MHR 45.00 1125.00 40.00 1000.00 32.63  815.75SPECIALIZED HAND MOWING

0218 6117000000-N SP   150 EA  120.00 18000.00 100.00 15000.00 108.75  16312.50RESPONSE FOR EROS CONTROL

0219 6120000000-E SP   250 CY  60.00 15000.00 60.00 15000.00 65.25  16312.50CULVERT DIVERSION CHANNEL

0220 6123000000-E 1670  5 ACR 1950.00 9750.00 750.00 3750.00 4785.04  23925.20REFORESTATION

0221 6126000000-E SP  0.55 ACR 2250.00 1237.50 4000.00 2200.00 10331.34  5682.24STREAMBANK REFORESTATION

0222 6135000000-E SP   40 ACR 5000.00 200000.00 5500.00 220000.00 5437.55  217502.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0223 7060000000-E 1705  13,080 LF  1.10 14388.00 1.10 14388.00 1.20  15696.00SIGNAL CABLE

0224 7120000000-E 1705  72 EA  700.00 50400.00 700.00 50400.00 761.26  54810.72VEHICLE SIGNAL HD (12", 3 SECT)

0225 7132000000-E 1705  17 EA  900.00 15300.00 900.00 15300.00 978.76  16638.92VEHICLE SIGNAL HD (12", 4 SECT)

0226 7144000000-E 1705  10 EA  1200.00 12000.00 1200.00 12000.00 1305.01  13050.10VEHICLE SIGNAL HD (12", 5 SECT)

0227 7252000000-E 1710  891 LF  1.30 1158.30 1.30 1158.30 1.41  1256.31MESSENGER CABLE (1/4")

0228 7264000000-E 1710  1,260 LF  2.00 2520.00 2.00 2520.00 2.18  2746.80MESSENGER CABLE (3/8")
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0229 7300000000-E 1715  6,077 LF  5.75 34942.75 5.75 34942.75 6.25  37981.25UNPAVED TRENCH (***********)
(1, 2")

0230 7301000000-E 1715  195 LF  11.50 2242.50 11.50 2242.50 12.51  2439.45DIRECT DRILL (***********)
(1, 2")

0231 7301000000-E 1715  1,607 LF  18.50 29729.50 18.50 29729.50 20.12  32332.84DIRECT DRILL (***********)
(3, 2")

0232 7324000000-N 1716  40 EA  425.00 17000.00 425.00 17000.00 462.19  18487.60JUNCTION BOX (STANDARD SIZE)

0233 7348000000-N 1716  21 EA  600.00 12600.00 600.00 12600.00 652.51  13702.71JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0234 7360000000-N 1720  9 EA  900.00 8100.00 900.00 8100.00 978.76  8808.84WOOD POLE

0235 7372000000-N 1721  18 EA  375.00 6750.00 375.00 6750.00 407.82  7340.76GUY ASSEMBLY

0236 7408000000-E 1722  2 EA  1000.00 2000.00 1000.00 2000.00 1087.51  2175.021" RISER WITH WEATHERHEAD

0237 7420000000-E 1722  5 EA  500.00 2500.00 500.00 2500.00 543.75  2718.752" RISER WITH WEATHERHEAD

0238 7444000000-E 1725  10,800 LF  6.00 64800.00 6.00 64800.00 6.53  70524.00INDUCTIVE LOOP SAWCUT

0239 7456000000-E 1726  25,700 LF  1.00 25700.00 1.00 25700.00 1.09  28013.00LEAD-IN CABLE(********)
(14-2)

0240 7481000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2175.02  2175.02SITE SURVEY

0241 7481200000-N SP   2 EA  750.00 1500.00 750.00 1500.00 815.63  1631.26LUMINAIRE ARM FOR VIDEO SYSTEM

0242 7481240000-N SP   4 EA  4000.00 16000.00 4000.00 16000.00 4350.04  17400.16CAMERA W/O INT LOOP EMUL PORCESS

0243 7481260000-N SP   1 EA  7000.00 7000.00 7000.00 7000.00 7612.57  7612.57EXT LOOP EMULATOR PROCESS UNIT

0244 7484000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1631.26  3262.52MICROWAVE VEHICLE DETECTOR

0245 7575142000-N 1736  6 EA  4000.00 24000.00 4000.00 24000.00 4350.04  26100.24900MHZ RADIO

0246 7588000000-N SP   11 EA  12500.00 137500.00 12500.00 137500.00 13593.87  149532.57SGNL MAST ARM WITH METAL POLE

0247 7590000000-N SP   5 EA  15500.00 77500.00 15500.00 77500.00 16856.40  84282.00DBL MAST ARM WITH METAL POLE

0248 7613000000-N SP   16 EA  550.00 8800.00 550.00 8800.00 598.13  9570.08SOIL TEST

0249 7614100000-E SP   112 CY  600.00 67200.00 600.00 67200.00 652.51  73081.12DRILLED PIER FOUND

0250 7636000000-N 1745  10 EA  300.00 3000.00 300.00 3000.00 326.25  3262.50SIGN FOR SIGNALS

0251 7684000000-N 1750  5 EA  750.00 3750.00 750.00 3750.00 815.63  4078.15SIGNAL CABINET FOUNDATION

0252 7756000000-N 1751  5 EA  13500.00 67500.00 13500.00 67500.00 14681.38  73406.90CONTLR WITH CBNT, 2070L BASE MTD

0253 7780000000-N 1751  40 EA  150.00 6000.00 150.00 6000.00 163.13  6525.20DETECTOR CARD (TYPE 2070L)

0254 7901000000-N 1753  5 EA  350.00 1750.00 350.00 1750.00 380.63  1903.15CABINET BASE EXTENDER

0284 5679000000-E 1515  3 EA  7300.00 21900.00 7300.00 21900.00 10618.77  31856.3112" LINE STOP

0285 5679200000-E 1515  1 EA  12000.00 12000.00 12000.00 12000.00 10905.77  10905.7716" LINE STOP

0286 2190000000-N 828  29 EA  450.00 13050.00 450.00 13050.00 986.69  28614.01TEMP STL PLT COVER FOR MDS

CULVERT ITEMS

0255 8126000000-N 414 Lump Sum 25000.00 25000.00  27187.74CULV EXCAV @ ************
(112+82.50-L-)

0256 8126000000-N 414 Lump Sum 20000.00 20000.00  21750.19CULV EXCAV @ ************
(127+46.00-L-)

0257 8133000000-E 414  261 TON 60.00 15660.00 60.00 15660.00 65.25  17030.25FND CONDIT MAT, BOX CULV

0258 8196000000-E 420 344.6 CY  575.00 198145.00 575.00 198145.00 625.32  215485.27CLASS A CONCRETE (CULV)

0259 8248000000-E 425  38,457 LB  1.30 49994.10 1.30 49994.10 1.41  54224.37EPOXY COAT REINF STEEL

0260 8594000000-E 876  125 TON 65.00 8125.00 65.00 8125.00 65.95  8243.75RIP RAP B
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WALL ITEMS

0261 8847000000-E SP   1,350 SF  50.00 67500.00 62.00 83700.00 86.38  116613.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1

STRUCTURE ITEMS

0262 8056000000-N 402 Lump Sum 15000.00 17000.00  59900.04REMV EXIST STR **********
(22+02.90-L-)

0263 8112730000-N 450  3 EA  2400.00 7200.00 3600.00 10800.00 1719.35  5158.05PDA TESTING

0264 8121000000-N 412 Lump Sum 25000.00 10000.00  23516.31UNCL STR EXCAV STA *****
(22+02.90-L-)

0265 8121000000-N 412 Lump Sum 25000.00 10000.00  19717.10UNCL STR EXCAV STA *****
(87+04.50-L-)

0266 8147000000-E 420  14,417 SF  40.00 576680.00 45.00 648765.00 32.11  462929.87REINF CONCRETE DECK SLAB

0267 8161000000-E 420  16,639 SF  0.46 7653.94 0.50 8319.50 0.55  9151.45GROOVING BRIDGE FLOORS

0268 8175000000-E 420  245 CY  600.00 147000.00 1250.00 306250.00 945.09  231547.05CLASS AA CONC (BRIDGE)

0269 8210000000-N 422 Lump Sum 45000.00 66500.00  45812.44BRG APPR SLAB ***********
(22+02.90-L-)

0270 8210000000-N 422 Lump Sum 30000.00 45500.00  36771.97BRG APPR SLAB ***********
(87+04.50-L-)

0271 8224000000-E 425  36,463 LB  1.00 36463.00 1.20 43755.60 1.22  44484.86EPOXY COAT REINF STL BRDG

0272 8259000000-E 430 2,009.84 LF  180.00 361771.20 175.00 351722.00 227.95  458143.0336" PRESTR CONCRETE GIRDR

0273 8329000000-E 450  180 LF  70.00 12600.00 75.00 13500.00 122.02  21963.6012" PRESTR CONC PILES

0274 8333000000-E 450  2,700 LF  70.00 189000.00 82.00 221400.00 82.64  223128.0016" PRESTR CONC PILES

0275 8364000000-E 450  1,100 LF  35.00 38500.00 46.00 50600.00 42.98  47278.00HP12X53 PILES

0276 8393000000-N 450  34 EA  250.00 8500.00 50.00 1700.00 232.94  7919.96PILE REDRIVES

0277 8475000000-E 460 255.49 LF  149.00 38068.01 150.00 38323.50 182.47  46619.26TWO BAR METAL RAIL

0278 8503000000-E 460 372.92 LF  50.00 18646.00 75.00 27969.00 80.42  29990.23CONCRETE BARRIER RAIL

0279 8517000000-E 460 287.16 LF  70.00 20101.20 105.00 30151.80 144.20  41408.471'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0280 8608000000-E 876  1,142 TON 65.00 74230.00 65.00 74230.00 152.41  174052.22RIP RAP II (2'-0")

0281 8622000000-E 876  1,269 SY  2.00 2538.00 2.75 3489.75 1.44  1827.36GEOTEXTILE FOR DRAINAGE

0282 8657000000-N 430 Lump Sum 20000.00 19000.00  21514.10ELASTOMERIC BEARINGS

0283 8706000000-N SP  Lump Sum 140000.00 198000.00  212977.91EXPANSION JOINT SEALS

 

    TOTAL 22082124.13 TOTAL 22951286.40 TOTAL  23381541.11CONTRACT TOTAL

 

    SUB-TOTAL 19858748.68 SUB-TOTAL 20353686.15 SUB-TOTAL  20695195.26ROADWAY ITEMS

    SUB-TOTAL 316924.10 SUB-TOTAL 316924.10 SUB-TOTAL  343921.57CULVERT ITEMS

    SUB-TOTAL 67500.00 SUB-TOTAL 83700.00 SUB-TOTAL  116613.00WALL ITEMS

    SUB-TOTAL 1838951.35 SUB-TOTAL 2196976.15 SUB-TOTAL  2225811.28STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1180000.00 1224000.00  1234300.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 420000.00 251000.00  500000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  17 EA  1400.00 23800.00 2000.00 34000.00 1500.00  25500.00SEALING ABANDONED WELLS

0004 0029000000-N SP  Lump Sum 50000.00 60286.63  19000.00REINF BRG APPR **********
(22+00-L-)

0005 0029000000-N SP  Lump Sum 37000.00 38712.74  16000.00REINF BRG APPR **********
(87+00-L-)

0006 0050000000-E 226  3 ACR 15000.00 45000.00 9200.00 27600.00 8800.00  26400.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,700 CY  5.50 9350.00 20.00 34000.00 18.00  30600.00UNDERCUT EXCAVATION

0008 0063000000-N SP  Lump Sum 3500000.00 2828279.00  5075000.00GRADING

0009 0106000000-E 230  419,000 CY  2.00 838000.00 4.20 1759800.00 4.00  1676000.00BORROW EXCAVATION

0010 0134000000-E 240  9,085 CY  5.00 45425.00 6.90 62686.50 12.10  109928.50DRAINAGE DITCH EXCAVATION

0011 0192000000-N 260  22 HR  180.00 3960.00 207.00 4554.00 360.00  7920.00PROOF ROLLING

0012 0195000000-E 265  1,500 CY  2.00 3000.00 37.00 55500.00 17.00  25500.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  20,850 SY  1.50 31275.00 2.10 43785.00 2.15  44827.50GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   2,880 SF  50.00 144000.00 54.00 155520.00 39.25  113040.00TEMPORARY SHORING

0015 0318000000-E 300  1,860 TON 50.00 93000.00 47.00 87420.00 55.75  103695.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,070 SY  1.50 6105.00 3.20 13024.00 3.65  14855.50FND CONDIT GEOTEXTILE

0017 0342000000-E 310  1,960 LF  35.00 68600.00 53.00 103880.00 45.00  88200.00**" SIDE DRAIN PIPE
(30")

0018 0342000000-E 310  2,144 LF  55.00 117920.00 63.00 135072.00 71.35  152974.40**" SIDE DRAIN PIPE
(36")

0019 0342000000-E 310  316 LF  80.00 25280.00 95.00 30020.00 150.00  47400.00**" SIDE DRAIN PIPE
(42")

0020 0342000000-E 310  132 LF  95.00 12540.00 111.00 14652.00 112.00  14784.00**" SIDE DRAIN PIPE
(48")

0021 0343000000-E 310  3,840 LF  25.00 96000.00 20.00 76800.00 28.00  107520.0015" SIDE DRAIN PIPE

0022 0344000000-E 310  1,752 LF  30.00 52560.00 25.00 43800.00 30.50  53436.0018" SIDE DRAIN PIPE

0023 0345000000-E 310  1,400 LF  35.00 49000.00 34.00 47600.00 37.50  52500.0024" SIDE DRAIN PIPE

0024 0414000000-E 310  312 LF  170.00 53040.00 232.00 72384.00 193.00  60216.0060" RC PIPE CULV III

0025 0448200000-E 310  56 LF  45.00 2520.00 26.00 1456.00 27.00  1512.0015" RCP CULV CLASS IV

0026 0448300000-E 310  112 LF  50.00 5600.00 34.00 3808.00 44.80  5017.6018" RCP CULV CLASS IV

0027 0582000000-E 310  264 LF  30.00 7920.00 30.00 7920.00 37.46  9889.4415" CS PIPE CULV 0.064"

0028 0588000000-E 310  140 LF  40.00 5600.00 35.00 4900.00 38.40  5376.0018" CS PIPE CULV 0.064"

0029 0636000000-E 310  14 EA  115.00 1610.00 358.00 5012.00 355.35  4974.90**" CS ELBOW *****" THICK
(15", 0.064")

0030 0636000000-E 310  4 EA  135.00 540.00 447.00 1788.00 402.50  1610.00**" CS ELBOW *****" THICK
(18", 0.064")

0031 0995000000-E 340  5,154 LF  15.00 77310.00 24.00 123696.00 16.00  82464.00PIPE REMOVAL

0032 1099500000-E 505  4,330 CY  7.00 30310.00 10.00 43300.00 20.00  86600.00SHALLOW UNDERCUT

0033 1099700000-E 505  7,900 TON 30.00 237000.00 33.00 260700.00 35.00  276500.00CLASS IV SUBGRD STABILIZATION

0034 1110000000-E 510  16,000 TON 40.00 640000.00 31.00 496000.00 21.00  336000.00STABILIZER AGGREGATE

0035 1121000000-E 520  27,225 TON 30.00 816750.00 31.00 843975.00 29.50  803137.50AGGREGATE BASE COURSE

0036 1220000000-E 545  1,000 TON 33.00 33000.00 37.00 37000.00 35.00  35000.00INCIDENTAL STONE BASE
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0037 1275000000-E 600  21,105 GAL 4.00 84420.00 4.00 84420.00 3.75  79143.75PRIME COAT

0038 1297000000-E 607  150 SY  2.50 375.00 22.00 3300.00 15.25  2287.50MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,300 SY  9.50 12350.00 9.00 11700.00 5.25  6825.00INCIDENTAL MILLING

0040 1489000000-E 610  12,470 TON 66.00 823020.00 66.00 823020.00 63.00  785610.00ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  4,910 TON 66.00 324060.00 64.00 314240.00 61.00  299510.00ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  12,701 TON 56.00 711256.00 56.00 711256.00 53.00  673153.00ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,810 TON 65.00 117650.00 65.00 117650.00 62.00  112220.00ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  21,012 TON 60.00 1260720.00 58.00 1218696.00 55.00  1155660.00ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  6,510 TON 63.00 410130.00 63.00 410130.00 60.00  390600.00ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  3,110 TON 525.00 1632750.00 521.00 1620310.00 495.00  1539450.00ASP FOR PLANT MIX

0047 1693000000-E 654  590 TON 120.00 70800.00 158.00 93220.00 200.00  118000.00ASPH PLT MIX PVMT REPAIR

0048 2022000000-E 815 268.8 CY  21.00 5644.80 21.00 5644.80 20.00  5376.00SUBDRAIN EXCAVATION

0049 2033000000-E 815 201.6 CY  75.00 15120.00 74.00 14918.40 70.00  14112.00SUBDRAIN FINE AGGREGATE

0050 2044000000-E 815  1,200 LF  8.50 10200.00 8.50 10200.00 8.00  9600.006" PERF SUBDRN PIPE

0051 2070000000-N 815  3 EA  355.00 1065.00 369.00 1107.00 350.00  1050.00SUBDRN PIPE OUTLET

0052 2077000000-E 815  18 LF  42.00 756.00 42.00 756.00 40.00  720.006" OUTLET PIPE

0053 2209000000-E 838  54 CY  600.00 32400.00 970.00 52380.00 675.00  36450.00ENDWALLS

0054 2220000000-E 838  16 CY  600.00 9600.00 974.00 15584.00 800.00  12800.00REINFORCED ENDWALLS

0055 2253000000-E 840  1 CY  1290.00 1290.00 711.00 711.00 1700.00  1700.00PIPE COLLARS

0056 2275000000-E SP   65 CY  205.00 13325.00 231.00 15015.00 245.00  15925.00FLOWABLE FILL

0057 2286000000-N 840  108 EA  1200.00 129600.00 1550.00 167400.00 1470.00  158760.00MASNRY DRAINAGE STRUCT

0058 2308000000-E 840  22 LF  225.00 4950.00 136.00 2992.00 313.50  6897.00MASNRY DRAINAGE STRUCT

0059 2364000000-N 840  31 EA  415.00 12865.00 473.00 14663.00 499.00  15469.00FRAME W/2GRTS 840.16 STD

0060 2365000000-N 840  1 EA  415.00 415.00 421.00 421.00 397.00  397.00FRAME W/2GRTS 840.22 STD

0061 2366000000-N 840  13 EA  415.00 5395.00 395.00 5135.00 397.00  5161.00FRAME W/2GRTS 840.24 STD

0062 2367000000-N 840  11 EA  415.00 4565.00 390.00 4290.00 496.00  5456.00FRAME W/2GRTS 840.29 STD

0063 2374000000-N 840  3 EA  415.00 1245.00 526.00 1578.00 587.00  1761.00FRAME-GRT-HD 840.03 **
(E)

0064 2374000000-N 840  9 EA  415.00 3735.00 552.00 4968.00 593.00  5337.00FRAME-GRT-HD 840.03 **
(F)

0065 2374000000-N 840  19 EA  415.00 7885.00 579.00 11001.00 593.00  11267.00FRAME-GRT-HD 840.03 **
(G)

0066 2396000000-N 840  20 EA  365.00 7300.00 315.00 6300.00 389.00  7780.00FRAME W/COVER STD 840.54

0067 2451000000-N 852  20 EA  730.00 14600.00 750.00 15000.00 800.00  16000.00CONC TRANS SECT FOR DROP INLET

0068 2538000000-E 846  300 LF  11.00 3300.00 18.00 5400.00 14.00  4200.00**'-**" CONCRETE CURB & GUTTER
(9" X 12")

0069 2549000000-E 846  5,600 LF  13.00 72800.00 21.00 117600.00 12.50  70000.002'-6" CONC CURB & GUTTER

0070 2556000000-E 846  2,210 LF  13.00 28730.00 19.00 41990.00 13.00  28730.00SHOULDER BERM GUTTER

0071 2612000000-E 848  150 SY  40.00 6000.00 45.00 6750.00 38.00  5700.006" CONCRETE DRIVEWAY

0072 2647000000-E 852  2,875 SY  35.00 100625.00 38.00 109250.00 38.00  109250.005" MONO CONC ISLANDS (SURF MTD)

0073 2905000000-N 859  1 EA  1220.00 1220.00 1895.00 1895.00 1200.00  1200.00CONVERT DI TO JB

0074 3030000000-E 862  2,400 LF  14.75 35400.00 15.25 36600.00 14.50  34800.00STL BM GUARDRAIL



APR 09, 2013 08:15 AM

TIP NO R-3324 2:00 PM 11 /  25 001

BRUNSWICK

34531.3.1

FED AID NO STP-0133(7)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NEW ROUTE FROM NC-133 (LONG BEACH RD) TO NC-133.

TETRA TECH CONSTRUCTION INC

MAYFIELD,  NY

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

LYNCHBURG,  VA WILSON,  NC

C202155MAR 19 2013

3.383 MI

0075 3150000000-N 862  10 EA  7.50 75.00 1.10 11.00 40.00  400.00ADDIT GUARDRAIL POSTS

0076 3215000000-N 862  4 EA  1500.00 6000.00 1553.00 6212.00 1380.00  5520.00GR ANCHOR TYPE III

0077 3270000000-N SP   18 EA  1680.00 30240.00 1763.00 31734.00 1825.00  32850.00GR ANCHOR TYPE 350

0078 3317000000-N 862  4 EA  1550.00 6200.00 1580.00 6320.00 1400.00  5600.00GR ANCHOR TYPE B-77

0079 3360000000-E 863  4,725 LF  1.00 4725.00 1.00 4725.00 0.75  3543.75REMOVE EXISTING GUARDRAIL

0080 3380000000-E 862  150 LF  7.50 1125.00 7.35 1102.50 7.00  1050.00TEMP STL BM GUARDRAIL

0081 3389100000-N SP   2 EA  1035.00 2070.00 1052.00 2104.00 950.00  1900.00TEMP GDRL ANCH UNITS 350

0082 3503000000-E 866  29,550 LF  2.50 73875.00 2.85 84217.50 2.70  79785.00WOVEN WIRE FENCE 47" FAB

0083 3509000000-E 866  1,870 EA  15.50 28985.00 17.00 31790.00 16.00  29920.004" TIMBER POSTS 7'-6"LONG

0084 3515000000-E 866  470 EA  23.00 10810.00 32.00 15040.00 30.00  14100.005" TIMBER POSTS 8'-0"LONG

0085 3536000000-E 866  4,550 LF  5.25 23887.50 4.40 20020.00 4.15  18882.50CHN LK FENCE 48" FABRIC

0086 3542000000-E 866  390 EA  28.00 10920.00 37.00 14430.00 35.00  13650.00MET LINE PST 48" CL FEN

0087 3548000000-E 866  50 EA  77.00 3850.00 91.00 4550.00 86.50  4325.00MET TERM PST 48" CL FEN

0088 3557000000-E 866  1,500 LF  0.70 1050.00 0.45 675.00 0.40  600.00ADDITIONAL BARBED WIRE

0089 3565000000-E 866  2 EA  1020.00 2040.00 948.00 1896.00 900.00  1800.00DBL GATE **HIGH, **WIDE, **OPEN
(48", 12', 24')

0090 3628000000-E 876  300 TON 70.00 21000.00 78.00 23400.00 85.00  25500.00RIP RAP, CLASS I

0091 3635000000-E 876  450 TON 80.00 36000.00 87.00 39150.00 89.00  40050.00RIP RAP, CLASS II

0092 3649000000-E 876  125 TON 55.00 6875.00 75.00 9375.00 80.00  10000.00RIP RAP, CLASS B

0093 3656000000-E 876  4,735 SY  1.50 7102.50 2.10 9943.50 4.25  20123.75GEOTEXTILE FOR DRAINGE

0094 4048000000-E 902  7 CY  755.00 5285.00 790.00 5530.00 750.00  5250.00REINF CONC FOUNDTN

0095 4054000000-E 902  1 CY  255.00 255.00 265.00 265.00 250.00  250.00PLN CONC FOUNDTN

0096 4060000000-E 903  6,845 LB  3.25 22246.25 3.20 21904.00 3.00  20535.00SUPPORT, BREAKAWAY STL BM

0097 4072000000-E 903  3,294 LF  5.00 16470.00 5.00 16470.00 4.80  15811.20SUPPORT, 3-LB STL U-CHAN

0098 4096000000-N 904  13 EA  100.00 1300.00 100.00 1300.00 95.00  1235.00SIGN ERECTION, TYPE D

0099 4102000000-N 904  106 EA  47.00 4982.00 47.00 4982.00 45.00  4770.00SIGN ERECTION, TYPE E

0100 4108000000-N 904  45 EA  67.00 3015.00 68.00 3060.00 65.00  2925.00SIGN ERECTION, TYPE F

0101 4110000000-N 904  8 EA  480.00 3840.00 500.00 4000.00 475.00  3800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0102 4110000000-N 904  2 EA  480.00 960.00 500.00 1000.00 475.00  950.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0103 4116100000-N 904  3 EA  80.00 240.00 79.00 237.00 75.00  225.00SIGN ERECT, RELOC ** GRD MTD
(E)

0104 4141000000-N 907  1 EA  6.00 6.00 5.25 5.25 5.00  5.00DISPOSE SUPPORT, WOOD

0105 4155000000-N 907  70 EA  1.50 105.00 1.05 73.50 1.00  70.00DISPOSE SIGN SYST U-CHAN

0106 4192000000-N 907  2 EA  6.00 12.00 5.25 10.50 5.00  10.00DISPOSE SUPPORT, U-CHAN

0107 4400000000-E 1110  812 SF  5.00 4060.00 11.00 8932.00 4.30  3491.60WORK ZONE SIGNS (STAT)

0108 4405000000-E 1110  676 SF  9.00 6084.00 12.80 8652.80 77.00  52052.00WORK ZONE SIGNS (PORT)

0109 4410000000-E 1110  389 SF  5.00 1945.00 11.00 4279.00 15.00  5835.00WORK ZONE SIGNS (BARR)

0110 4415000000-N 1115  2 EA  2870.00 5740.00 4600.00 9200.00 4145.00  8290.00FLASHING ARROW BOARD

0111 4420000000-N 1120  5 EA  11550.00 57750.00 10650.00 53250.00 11705.00  58525.00PORTABLE CHANGE MSG SIGN

0112 4430000000-N 1130  639 EA  43.00 27477.00 72.00 46008.00 45.00  28755.00DRUMS

0113 4435000000-N 1135  169 EA  19.00 3211.00 36.00 6084.00 16.00  2704.00CONES
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0114 4445000000-E 1145  640 LF  16.00 10240.00 57.00 36480.00 24.50  15680.00BARRICADES (TYPE III)

0115 4450000000-N 1150  8,800 HR  18.00 158400.00 21.00 184800.00 19.43  170984.00FLAGGER

0116 4465000000-N 1160  1 EA  8000.00 8000.00 8500.00 8500.00 5500.00  5500.00TEMPORARY CRASH CUSHIONS

0117 4480000000-N 1165  2 EA  2500.00 5000.00 8400.00 16800.00 7588.00  15176.00TMA

0118 4485000000-E 1170  375 LF  23.00 8625.00 28.00 10500.00 22.00  8250.00PORT CONC BARRIER

0119 4490000000-E 1170  670 LF  36.00 24120.00 58.00 38860.00 35.00  23450.00PORT CONC BARRIER(ANCHRD)

0120 4507000000-E 1170  710 LF  50.00 35500.00 57.00 40470.00 48.00  34080.00WATER FILLED BARRIER

0121 4510000000-N SP   320 HR  35.00 11200.00 75.00 24000.00 40.00  12800.00LAW ENFORCEMENT

0122 4516000000-N 1180  213 EA  35.00 7455.00 48.00 10224.00 55.00  11715.00SKINNY DRUM

0123 4520000000-N 1266  95 EA  45.00 4275.00 50.00 4750.00 42.00  3990.00TUBULAR MARKERS (FIXED)

0124 4650000000-N 1251  1,858 EA  5.00 9290.00 2.30 4273.40 4.75  8825.50TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  53,923 LF  0.63 33971.49 0.45 24265.35 0.60  32353.80THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  89,405 LF  0.68 60795.40 0.55 49172.75 0.65  58113.25THERMO PVT MKG LINES 4"120

0127 4695000000-E 1205  3,010 LF  1.80 5418.00 1.25 3762.50 1.75  5267.50THERMO PVT MKG LINES 8"90 MILS

0128 4697000000-E 1205  510 LF  1.90 969.00 1.60 816.00 1.85  943.50THERMO PVT MKG LINE 8"120 MILS

0129 4710000000-E 1205  962 LF  7.75 7455.50 5.25 5050.50 7.50  7215.0024"WIDE THERMO 120 MILS

0130 4721000000-E 1205  8 EA  155.00 1240.00 126.00 1008.00 150.00  1200.00THERMO PVT MKG CHARACTER 120

0131 4725000000-E 1205  181 EA  122.00 22082.00 79.00 14299.00 120.00  21720.00THERMO PVT SYMBOL 90MILS

0132 4770000000-E 1205  1,378 LF  2.05 2824.90 5.30 7303.40 2.00  2756.004" COLD APPL PLSTIC LINES TYPE **
(III)

0133 4770000000-E 1205  2,381 LF  2.20 5238.20 2.40 5714.40 2.15  5119.154" COLD APPL PLSTIC LINES TYPE **
(IV)

0134 4780000000-E 1205  89 LF  6.15 547.35 15.80 1406.20 6.00  534.008" COLD APPL PLSTIC LINES TYPE **
(III)

0135 4800000000-N 1205  4 EA  230.00 920.00 263.00 1052.00 225.00  900.00COLD APP PLAS CHAR TYPE *
(IV)

0136 4805000000-N 1205  2 EA  255.00 510.00 368.00 736.00 250.00  500.00COLD APPL PLASTIC SYM TYPE **
(III)

0137 4805000000-N 1205  2 EA  230.00 460.00 158.00 316.00 225.00  450.00COLD APPL PLASTIC SYM TYPE **
(IV)

0138 4810000000-E 1205  291,876 LF  0.16 46700.16 0.07 20431.32 0.15  43781.40PAINT PVMT MARKINGS 4"

0139 4820000000-E 1205  7,092 LF  0.55 3900.60 0.95 6737.40 0.50  3546.00PAINT PVMT MARKINGS 8"

0140 4835000000-E 1205  2,152 LF  2.05 4411.60 2.65 5702.80 2.00  4304.00PAINT PVT MKG LINES 24"

0141 4840000000-N 1205  88 EA  76.25 6710.00 37.00 3256.00 75.00  6600.00PAINT PVT MKG CHARACTER

0142 4845000000-N 1205  420 EA  76.25 32025.00 21.00 8820.00 75.00  31500.00PAINT PVT MKG SYMBOL

0143 4850000000-E 1205  6,750 LF  0.95 6412.50 1.10 7425.00 0.90  6075.00LINE REMOVAL 4" WIDE

0144 4860000000-E 1205  149 LF  3.15 469.35 2.10 312.90 3.00  447.00LINE REMOVAL 8" WIDE

0145 4875000000-N 1205  4 EA  70.00 280.00 210.00 840.00 65.00  260.00REMOVAL OF SYMBL & CHARAC

0146 4900000000-N 1251  1,781 EA  5.15 9172.15 2.30 4096.30 5.00  8905.00PERM RAISED PVMT MARKERS

0147 5255000000-N 1413 Lump Sum 50000.00 73000.00  500000.00PORTABLE LIGHTING

0148 5325200000-E 1510  1,034 LF  25.00 25850.00 9.50 9823.00 10.00  10340.002" WATER LINE

0149 5325600000-E 1510  2,709 LF  40.00 108360.00 26.00 70434.00 32.00  86688.006" WATER LINE

0150 5325800000-E 1510  259 LF  50.00 12950.00 37.00 9583.00 45.00  11655.008" WATER LINE
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0151 5326200000-E 1510  83 LF  150.00 12450.00 74.00 6142.00 85.00  7055.0012" WATER LINE

0152 5327400000-E 1510  2,987 LF  235.00 701945.00 190.00 567530.00 175.00  522725.0024" WATER LINE

0153 5536000000-E 1515  1 EA  650.00 650.00 500.00 500.00 500.00  500.002" VALVE

0154 5540000000-E 1515  8 EA  1500.00 12000.00 816.00 6528.00 800.00  6400.006" VALVE

0155 5546000000-E 1515  6 EA  1600.00 9600.00 1050.00 6300.00 1100.00  6600.008" VALVE

0156 5559400000-E 1515  2 EA  7000.00 14000.00 6550.00 13100.00 4900.00  9800.0024" VALVE

0157 5571600000-E 1515  5 EA  3600.00 18000.00 4200.00 21000.00 3500.00  17500.006" TAPPING VALVE

0158 5571800000-E 1515  3 EA  4200.00 12600.00 5265.00 15795.00 4300.00  12900.008" TAPPING VALVE

0159 5572200000-E 1515  3 EA  5500.00 16500.00 7050.00 21150.00 5500.00  16500.0012" TAPPING VALVE

0160 5572600000-E 1515  1 EA  14500.00 14500.00 18950.00 18950.00 14100.00  14100.0016" TAPPING VALVE

0161 5573400000-E 1515  1 EA  29000.00 29000.00 40000.00 40000.00 27000.00  27000.0024" TAPPING VALVE

0162 5589100000-E 1515  2 EA  3500.00 7000.00 2950.00 5900.00 3500.00  7000.001" AIR RELEASE VALVE

0163 5648000000-N 1515  35 EA  500.00 17500.00 105.00 3675.00 775.00  27125.00RELOCATE WATER METER

0164 5649000000-N 1515  20 EA  300.00 6000.00 42.00 840.00 775.00  15500.00RECONNECT WATER METER

0165 5672000000-N 1515  6 EA  1500.00 9000.00 4700.00 28200.00 3500.00  21000.00RELOCATE FIRE HYDRANT

0166 5691300000-E 1520  1,216 LF  45.00 54720.00 63.00 76608.00 85.00  103360.008" SANITARY GRAVITY SEWER

0167 5709300000-E 1520  2,382 LF  55.00 131010.00 54.00 128628.00 45.00  107190.006" FORCE MAIN SEWER

0168 5709400000-E 1520  946 LF  70.00 66220.00 66.00 62436.00 60.00  56760.008" FORCE MAIN SEWER

0169 5709600000-E 1520  168 LF  75.00 12600.00 79.00 13272.00 85.00  14280.0012" FORCE MAIN SEWER

0170 5768000000-N 1520  5 EA  650.00 3250.00 631.00 3155.00 1000.00  5000.00SANITARY SEWER CLEAN-OUT

0171 5775000000-E 1525  6 EA  7000.00 42000.00 2600.00 15600.00 1750.00  10500.004' DIA UTILITY MANHOLE

0172 5800000000-E 1530  2,485 LF  5.00 12425.00 19.00 47215.00 4.00  9940.00ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  5,397 LF  9.00 48573.00 24.00 129528.00 5.00  26985.00ABANDON 8" UTILITY PIPE

0174 5804000000-E 1530  2,790 LF  19.00 53010.00 26.00 72540.00 9.00  25110.00ABANDON 12" UTILITY PIPE

0175 5810000000-E 1530  2,725 LF  30.00 81750.00 40.00 109000.00 13.00  35425.00ABANDON 16" UTILITY PIPE

0176 5816000000-N 1530  4 EA  1200.00 4800.00 1050.00 4200.00 1000.00  4000.00ABANDON UTILITY MANHOLE

0177 5828000000-N 1530  1 EA  1200.00 1200.00 1590.00 1590.00 1000.00  1000.00REMOVE UTILITY MANHOLE

0179 5871700000-E 1550  84 LF  390.00 32760.00 184.00 15456.00 230.00  19320.0012" TRENCHLESS INSTALL (IN SOIL)

0180 5871710000-E 1550  84 LF  320.00 26880.00 184.00 15456.00 230.00  19320.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5872200000-E 1550  50 LF  650.00 32500.00 290.00 14500.00 450.00  22500.0024" TRENCHLESS INSTALL (IN SOIL)

0182 5872210000-E 1550  50 LF  310.00 15500.00 290.00 14500.00 450.00  22500.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0183 5875000000-N SP   2 EA  2700.00 5400.00 1050.00 2100.00 750.00  1500.00CONCRETE PIERS

0184 5882000000-N SP   5 EA  120.00 600.00 263.00 1315.00 1200.00  6000.00GENERIC UTILITY ITEM (EA)
RECONNECT SEWER FORCE MAIN    SERVICE

0185 6000000000-E 1605  60,000 LF  2.00 120000.00 3.50 210000.00 0.90  54000.00TEMPORARY SILT FENCE

0186 6006000000-E 1610  4,350 TON 45.00 195750.00 70.00 304500.00 7.70  33495.00EROS CONTRL STONE CL A

0187 6009000000-E 1610  11,200 TON 43.00 481600.00 73.00 817600.00 8.00  89600.00EROS CONTRL STONE CL B

0188 6012000000-E 1610  7,660 TON 36.00 275760.00 61.00 467260.00 6.80  52088.00SEDIMENT CONTROL STONE

0189 6015000000-E 1615  180 ACR 490.00 88200.00 416.00 74880.00 50.00  9000.00TEMPORARY MULCHING

0190 6018000000-E 1620  3,450 LB  2.10 7245.00 4.20 14490.00 8.00  27600.00SEED FOR TEMP SEEDING

0191 6021000000-E 1620 14.5 TON 625.00 9062.50 840.00 12180.00 800.00  11600.00FERT FOR TEMP SEEDING
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0192 6024000000-E 1622  10,000 LF  11.00 110000.00 11.00 110000.00 1.60  16000.00TEMPORARY SLOPE DRAINS

0193 6029000000-E SP   16,000 LF  1.50 24000.00 2.20 35200.00 2.00  32000.00SAFETY FENCE

0194 6030000000-E 1630  17,380 CY  6.00 104280.00 11.50 199870.00 1.50  26070.00SILT EXCAVATION

0195 6036000000-E 1631  50,000 SY  1.25 62500.00 1.45 72500.00 5.25  262500.00MATTING FOR EROS CONTROL

0196 6037000000-E SP   2,500 SY  2.75 6875.00 9.00 22500.00 6.65  16625.00COIR FIBER MAT

0197 6038000000-E SP   3,050 SY  4.65 14182.50 7.20 21960.00 8.00  24400.00PERM SOIL REINF MAT

0198 6042000000-E 1632  9,000 LF  3.75 33750.00 4.20 37800.00 3.24  29160.001/4" HARDWARE CLOTH

0199 6045000000-E SP   115 LF  25.00 2875.00 38.50 4427.50 35.00  4025.00**" TEMPORARY PIPE
(18")

0200 6045000000-E SP   200 LF  85.00 17000.00 65.00 13000.00 14.00  2800.00**" TEMPORARY PIPE
(30")

0201 6046000000-E 1636  80 LF  85.00 6800.00 85.00 6800.00 185.00  14800.00TEMP PIPE FOR STREAM CROSS

0202 6048000000-E SP   50 SY  33.00 1650.00 50.00 2500.00 56.00  2800.00FLOAT TURBIDITY CURTAIN

0203 6070000000-N 1639  15 EA  300.00 4500.00 330.00 4950.00 388.00  5820.00SPECIAL STILLING BASINS

0204 6071012000-E SP   5,500 LF  8.50 46750.00 6.80 37400.00 9.90  54450.00COIR FIBER WATTLE

0205 6071020000-E SP   4,500 LB  12.50 56250.00 9.50 42750.00 6.00  27000.00POLYACRYLAMIDE (PAM)

0206 6071030000-E 1640  2,500 LF  5.00 12500.00 10.00 25000.00 4.84  12100.00COIR FIBER BAFFLE

0207 6071050000-E SP   10 EA  900.00 9000.00 850.00 8500.00 2815.00  28150.00**" SKIMMER
(1-1/2")

0208 6071050000-E SP   1 EA  1000.00 1000.00 1215.00 1215.00 4025.00  4025.00**" SKIMMER
(2")

0209 6071050000-E SP   1 EA  1300.00 1300.00 1585.00 1585.00 4450.00  4450.00**" SKIMMER
(3")

0210 6084000000-E 1660  120 ACR 1550.00 186000.00 1837.00 220440.00 175.00  21000.00SEEDING AND MULCHING

0211 6087000000-E 1660  90 ACR 65.00 5850.00 105.00 9450.00 75.00  6750.00MOWING

0212 6090000000-E 1661  1,800 LB  4.15 7470.00 8.40 15120.00 8.00  14400.00SEED FOR REPAIR SEEDING

0213 6093000000-E 1661  6 TON 915.00 5490.00 842.00 5052.00 1200.00  7200.00FERT FOR REPAIR SEEDING

0214 6096000000-E 1662  2,950 LB  3.10 9145.00 6.30 18585.00 6.00  17700.00SEED FOR SUPP SEEDING

0215 6108000000-E 1665 88.5 TON 755.00 66817.50 840.00 74340.00 800.00  70800.00FERTILIZER TOPDRESSING

0216 6111000000-E SP   525 LF  30.00 15750.00 33.00 17325.00 60.00  31500.00IMPERVIOUS DIKE

0217 6114500000-N 1667  25 MHR 45.00 1125.00 32.00 800.00 100.00  2500.00SPECIALIZED HAND MOWING

0218 6117000000-N SP   150 EA  110.00 16500.00 105.00 15750.00 150.00  22500.00RESPONSE FOR EROS CONTROL

0219 6120000000-E SP   250 CY  20.00 5000.00 66.00 16500.00 60.00  15000.00CULVERT DIVERSION CHANNEL

0220 6123000000-E 1670  5 ACR 800.00 4000.00 4600.00 23000.00 1500.00  7500.00REFORESTATION

0221 6126000000-E SP  0.55 ACR 4500.00 2475.00 10000.00 5500.00 5000.00  2750.00STREAMBANK REFORESTATION

0222 6135000000-E SP   40 ACR 6000.00 240000.00 5300.00 212000.00 5900.00  236000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0223 7060000000-E 1705  13,080 LF  1.15 15042.00 1.15 15042.00 1.10  14388.00SIGNAL CABLE

0224 7120000000-E 1705  72 EA  705.00 50760.00 737.00 53064.00 700.00  50400.00VEHICLE SIGNAL HD (12", 3 SECT)

0225 7132000000-E 1705  17 EA  905.00 15385.00 948.00 16116.00 900.00  15300.00VEHICLE SIGNAL HD (12", 4 SECT)

0226 7144000000-E 1705  10 EA  1210.00 12100.00 1263.00 12630.00 1200.00  12000.00VEHICLE SIGNAL HD (12", 5 SECT)

0227 7252000000-E 1710  891 LF  1.35 1202.85 1.35 1202.85 1.30  1158.30MESSENGER CABLE (1/4")

0228 7264000000-E 1710  1,260 LF  2.05 2583.00 2.10 2646.00 2.00  2520.00MESSENGER CABLE (3/8")
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0229 7300000000-E 1715  6,077 LF  6.00 36462.00 6.00 36462.00 5.75  34942.75UNPAVED TRENCH (***********)
(1, 2")

0230 7301000000-E 1715  195 LF  12.00 2340.00 12.00 2340.00 11.50  2242.50DIRECT DRILL (***********)
(1, 2")

0231 7301000000-E 1715  1,607 LF  19.00 30533.00 19.50 31336.50 18.50  29729.50DIRECT DRILL (***********)
(3, 2")

0232 7324000000-N 1716  40 EA  430.00 17200.00 450.00 18000.00 425.00  17000.00JUNCTION BOX (STANDARD SIZE)

0233 7348000000-N 1716  21 EA  610.00 12810.00 630.00 13230.00 600.00  12600.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0234 7360000000-N 1720  9 EA  910.00 8190.00 950.00 8550.00 900.00  8100.00WOOD POLE

0235 7372000000-N 1721  18 EA  380.00 6840.00 395.00 7110.00 375.00  6750.00GUY ASSEMBLY

0236 7408000000-E 1722  2 EA  1010.00 2020.00 1050.00 2100.00 1000.00  2000.001" RISER WITH WEATHERHEAD

0237 7420000000-E 1722  5 EA  510.00 2550.00 525.00 2625.00 500.00  2500.002" RISER WITH WEATHERHEAD

0238 7444000000-E 1725  10,800 LF  6.05 65340.00 6.30 68040.00 6.00  64800.00INDUCTIVE LOOP SAWCUT

0239 7456000000-E 1726  25,700 LF  1.05 26985.00 1.10 28270.00 1.00  25700.00LEAD-IN CABLE(********)
(14-2)

0240 7481000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2000.00  2000.00SITE SURVEY

0241 7481200000-N SP   2 EA  760.00 1520.00 790.00 1580.00 750.00  1500.00LUMINAIRE ARM FOR VIDEO SYSTEM

0242 7481240000-N SP   4 EA  4100.00 16400.00 4200.00 16800.00 4000.00  16000.00CAMERA W/O INT LOOP EMUL PORCESS

0243 7481260000-N SP   1 EA  7050.00 7050.00 7400.00 7400.00 7000.00  7000.00EXT LOOP EMULATOR PROCESS UNIT

0244 7484000000-N SP   2 EA  1550.00 3100.00 1580.00 3160.00 1500.00  3000.00MICROWAVE VEHICLE DETECTOR

0245 7575142000-N 1736  6 EA  4050.00 24300.00 4200.00 25200.00 4000.00  24000.00900MHZ RADIO

0246 7588000000-N SP   11 EA  12600.00 138600.00 13100.00 144100.00 12500.00  137500.00SGNL MAST ARM WITH METAL POLE

0247 7590000000-N SP   5 EA  15600.00 78000.00 16300.00 81500.00 15500.00  77500.00DBL MAST ARM WITH METAL POLE

0248 7613000000-N SP   16 EA  555.00 8880.00 580.00 9280.00 550.00  8800.00SOIL TEST

0249 7614100000-E SP   112 CY  605.00 67760.00 631.00 70672.00 600.00  67200.00DRILLED PIER FOUND

0250 7636000000-N 1745  10 EA  305.00 3050.00 315.00 3150.00 300.00  3000.00SIGN FOR SIGNALS

0251 7684000000-N 1750  5 EA  755.00 3775.00 790.00 3950.00 750.00  3750.00SIGNAL CABINET FOUNDATION

0252 7756000000-N 1751  5 EA  13570.00 67850.00 14200.00 71000.00 13500.00  67500.00CONTLR WITH CBNT, 2070L BASE MTD

0253 7780000000-N 1751  40 EA  155.00 6200.00 157.00 6280.00 150.00  6000.00DETECTOR CARD (TYPE 2070L)

0254 7901000000-N 1753  5 EA  355.00 1775.00 368.00 1840.00 350.00  1750.00CABINET BASE EXTENDER

0284 5679000000-E 1515  3 EA  15000.00 45000.00 10128.00 30384.00 7300.00  21900.0012" LINE STOP

0285 5679200000-E 1515  1 EA  25000.00 25000.00 10400.00 10400.00 12000.00  12000.0016" LINE STOP

0286 2190000000-N 828  29 EA  850.00 24650.00 525.00 15225.00 1550.00  44950.00TEMP STL PLT COVER FOR MDS

CULVERT ITEMS

0255 8126000000-N 414 Lump Sum 35000.00 27500.00  44023.03CULV EXCAV @ ************
(112+82.50-L-)

0256 8126000000-N 414 Lump Sum 25000.00 22000.00  40670.18CULV EXCAV @ ************
(127+46.00-L-)

0257 8133000000-E 414  261 TON 65.00 16965.00 66.00 17226.00 60.00  15660.00FND CONDIT MAT, BOX CULV

0258 8196000000-E 420 344.6 CY  800.00 275680.00 633.00 218131.80 575.00  198145.00CLASS A CONCRETE (CULV)

0259 8248000000-E 425  38,457 LB  1.50 57685.50 1.43 54993.51 1.30  49994.10EPOXY COAT REINF STEEL

0260 8594000000-E 876  125 TON 67.00 8375.00 71.00 8875.00 65.00  8125.00RIP RAP B
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WALL ITEMS

0261 8847000000-E SP   1,350 SF  41.00 55350.00 90.00 121500.00 75.83  102370.50GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1

STRUCTURE ITEMS

0262 8056000000-N 402 Lump Sum 50000.00 26988.93  32500.00REMV EXIST STR **********
(22+02.90-L-)

0263 8112730000-N 450  3 EA  2600.00 7800.00 5362.34 16087.02 4500.00  13500.00PDA TESTING

0264 8121000000-N 412 Lump Sum 50000.00 17620.04  14000.00UNCL STR EXCAV STA *****
(22+02.90-L-)

0265 8121000000-N 412 Lump Sum 50000.00 22915.27  20500.00UNCL STR EXCAV STA *****
(87+04.50-L-)

0266 8147000000-E 420  14,417 SF  50.00 720850.00 42.94 619065.98 48.25  695620.25REINF CONCRETE DECK SLAB

0267 8161000000-E 420  16,639 SF  0.45 7487.55 0.60 9983.40 0.91  15141.49GROOVING BRIDGE FLOORS

0268 8175000000-E 420  245 CY  1000.00 245000.00 1198.39 293605.55 1192.00  292040.00CLASS AA CONC (BRIDGE)

0269 8210000000-N 422 Lump Sum 75000.00 82346.69  59875.00BRG APPR SLAB ***********
(22+02.90-L-)

0270 8210000000-N 422 Lump Sum 75000.00 52521.29  45250.00BRG APPR SLAB ***********
(87+04.50-L-)

0271 8224000000-E 425  36,463 LB  1.50 54694.50 0.99 36098.37 1.12  40838.56EPOXY COAT REINF STL BRDG

0272 8259000000-E 430 2,009.84 LF  275.00 552706.00 177.71 357168.67 175.50  352726.9236" PRESTR CONCRETE GIRDR

0273 8329000000-E 450  180 LF  125.00 22500.00 82.49 14848.20 72.25  13005.0012" PRESTR CONC PILES

0274 8333000000-E 450  2,700 LF  150.00 405000.00 91.31 246537.00 72.15  194805.0016" PRESTR CONC PILES

0275 8364000000-E 450  1,100 LF  65.00 71500.00 44.21 48631.00 41.60  45760.00HP12X53 PILES

0276 8393000000-N 450  34 EA  450.00 15300.00 258.22 8779.48 84.50  2873.00PILE REDRIVES

0277 8475000000-E 460 255.49 LF  125.00 31936.25 145.75 37237.67 168.00  42922.32TWO BAR METAL RAIL

0278 8503000000-E 460 372.92 LF  60.00 22375.20 54.82 20443.47 68.40  25507.73CONCRETE BARRIER RAIL

0279 8517000000-E 460 287.16 LF  66.75 19167.93 112.23 32227.97 125.00  35895.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0280 8608000000-E 876  1,142 TON 65.00 74230.00 84.07 96007.94 90.00  102780.00RIP RAP II (2'-0")

0281 8622000000-E 876  1,269 SY  3.50 4441.50 3.30 4187.70 3.00  3807.00GEOTEXTILE FOR DRAINAGE

0282 8657000000-N 430 Lump Sum 75000.00 11741.93  14580.00ELASTOMERIC BEARINGS

0283 8706000000-N SP  Lump Sum 150000.00 145578.29  175500.00EXPANSION JOINT SEALS

 

    TOTAL 23765961.03 TOTAL 24487453.86 TOTAL  24691197.62CONTRACT TOTAL

 

    SUB-TOTAL 20511916.60 SUB-TOTAL 21816605.69 SUB-TOTAL  21992782.54ROADWAY ITEMS

    SUB-TOTAL 418705.50 SUB-TOTAL 348726.31 SUB-TOTAL  356617.31CULVERT ITEMS

    SUB-TOTAL 55350.00 SUB-TOTAL 121500.00 SUB-TOTAL  102370.50WALL ITEMS

    SUB-TOTAL 2779988.93 SUB-TOTAL 2200621.86 SUB-TOTAL  2239427.27STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1254403.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 448200.00   CONSTRUCTION SURVEYING

0003 0015000000-N 205  17 EA  1300.00 22100.00   SEALING ABANDONED WELLS

0004 0029000000-N SP  Lump Sum 26500.00   REINF BRG APPR **********
(22+00-L-)

0005 0029000000-N SP  Lump Sum 21000.00   REINF BRG APPR **********
(87+00-L-)

0006 0050000000-E 226  3 ACR 8800.00 26400.00   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,700 CY  18.00 30600.00   UNDERCUT EXCAVATION

0008 0063000000-N SP  Lump Sum 2097907.25   GRADING

0009 0106000000-E 230  419,000 CY  9.50 3980500.00   BORROW EXCAVATION

0010 0134000000-E 240  9,085 CY  2.75 24983.75   DRAINAGE DITCH EXCAVATION

0011 0192000000-N 260  22 HR  231.00 5082.00   PROOF ROLLING

0012 0195000000-E 265  1,500 CY  8.25 12375.00   SELECT GRANULAR MATERIAL

0013 0196000000-E 270  20,850 SY  1.75 36487.50   GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   2,880 SF  75.00 216000.00   TEMPORARY SHORING

0015 0318000000-E 300  1,860 TON 44.20 82212.00   FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,070 SY  2.15 8750.50   FND CONDIT GEOTEXTILE

0017 0342000000-E 310  1,960 LF  44.00 86240.00   **" SIDE DRAIN PIPE
(30")

0018 0342000000-E 310  2,144 LF  55.00 117920.00   **" SIDE DRAIN PIPE
(36")

0019 0342000000-E 310  316 LF  69.00 21804.00   **" SIDE DRAIN PIPE
(42")

0020 0342000000-E 310  132 LF  84.00 11088.00   **" SIDE DRAIN PIPE
(48")

0021 0343000000-E 310  3,840 LF  22.00 84480.00   15" SIDE DRAIN PIPE

0022 0344000000-E 310  1,752 LF  26.00 45552.00   18" SIDE DRAIN PIPE

0023 0345000000-E 310  1,400 LF  33.00 46200.00   24" SIDE DRAIN PIPE

0024 0414000000-E 310  312 LF  210.00 65520.00   60" RC PIPE CULV III

0025 0448200000-E 310  56 LF  24.00 1344.00   15" RCP CULV CLASS IV

0026 0448300000-E 310  112 LF  28.00 3136.00   18" RCP CULV CLASS IV

0027 0582000000-E 310  264 LF  23.00 6072.00   15" CS PIPE CULV 0.064"

0028 0588000000-E 310  140 LF  26.00 3640.00   18" CS PIPE CULV 0.064"

0029 0636000000-E 310  14 EA  175.00 2450.00   **" CS ELBOW *****" THICK
(15", 0.064")

0030 0636000000-E 310  4 EA  200.00 800.00   **" CS ELBOW *****" THICK
(18", 0.064")

0031 0995000000-E 340  5,154 LF  10.00 51540.00   PIPE REMOVAL

0032 1099500000-E 505  4,330 CY  8.75 37887.50   SHALLOW UNDERCUT

0033 1099700000-E 505  7,900 TON 29.50 233050.00   CLASS IV SUBGRD STABILIZATION

0034 1110000000-E 510  16,000 TON 28.25 452000.00   STABILIZER AGGREGATE

0035 1121000000-E 520  27,225 TON 28.25 769106.25   AGGREGATE BASE COURSE

0036 1220000000-E 545  1,000 TON 35.25 35250.00   INCIDENTAL STONE BASE



APR 09, 2013 08:15 AM

TIP NO R-3324 2:00 PM 18 /  25 001

BRUNSWICK

34531.3.1

FED AID NO STP-0133(7)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NEW ROUTE FROM NC-133 (LONG BEACH RD) TO NC-133.

PLT CONSTRUCTION CO., INC.

WILSON,  NC   

C202155MAR 19 2013

3.383 MI

0037 1275000000-E 600  21,105 GAL 4.00 84420.00   PRIME COAT

0038 1297000000-E 607  150 SY  18.27 2740.50   MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,300 SY  8.25 10725.00   INCIDENTAL MILLING

0040 1489000000-E 610  12,470 TON 58.00 723260.00   ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  4,910 TON 58.00 284780.00   ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  12,701 TON 52.00 660452.00   ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,810 TON 52.00 94120.00   ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  21,012 TON 56.00 1176672.00   ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  6,510 TON 56.00 364560.00   ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  3,110 TON 575.00 1788250.00   ASP FOR PLANT MIX

0047 1693000000-E 654  590 TON 177.36 104642.40   ASPH PLT MIX PVMT REPAIR

0048 2022000000-E 815 268.8 CY  18.00 4838.40   SUBDRAIN EXCAVATION

0049 2033000000-E 815 201.6 CY  60.00 12096.00   SUBDRAIN FINE AGGREGATE

0050 2044000000-E 815  1,200 LF  7.00 8400.00   6" PERF SUBDRN PIPE

0051 2070000000-N 815  3 EA  360.00 1080.00   SUBDRN PIPE OUTLET

0052 2077000000-E 815  18 LF  30.00 540.00   6" OUTLET PIPE

0053 2209000000-E 838  54 CY  650.00 35100.00   ENDWALLS

0054 2220000000-E 838  16 CY  925.00 14800.00   REINFORCED ENDWALLS

0055 2253000000-E 840  1 CY  800.00 800.00   PIPE COLLARS

0056 2275000000-E SP   65 CY  200.00 13000.00   FLOWABLE FILL

0057 2286000000-N 840  108 EA  950.00 102600.00   MASNRY DRAINAGE STRUCT

0058 2308000000-E 840  22 LF  175.00 3850.00   MASNRY DRAINAGE STRUCT

0059 2364000000-N 840  31 EA  475.00 14725.00   FRAME W/2GRTS 840.16 STD

0060 2365000000-N 840  1 EA  425.00 425.00   FRAME W/2GRTS 840.22 STD

0061 2366000000-N 840  13 EA  420.00 5460.00   FRAME W/2GRTS 840.24 STD

0062 2367000000-N 840  11 EA  440.00 4840.00   FRAME W/2GRTS 840.29 STD

0063 2374000000-N 840  3 EA  510.00 1530.00   FRAME-GRT-HD 840.03 **
(E)

0064 2374000000-N 840  9 EA  525.00 4725.00   FRAME-GRT-HD 840.03 **
(F)

0065 2374000000-N 840  19 EA  520.00 9880.00   FRAME-GRT-HD 840.03 **
(G)

0066 2396000000-N 840  20 EA  355.00 7100.00   FRAME W/COVER STD 840.54

0067 2451000000-N 852  20 EA  900.00 18000.00   CONC TRANS SECT FOR DROP INLET

0068 2538000000-E 846  300 LF  14.00 4200.00   **'-**" CONCRETE CURB & GUTTER
(9" X 12")

0069 2549000000-E 846  5,600 LF  12.50 70000.00   2'-6" CONC CURB & GUTTER

0070 2556000000-E 846  2,210 LF  13.00 28730.00   SHOULDER BERM GUTTER

0071 2612000000-E 848  150 SY  38.00 5700.00   6" CONCRETE DRIVEWAY

0072 2647000000-E 852  2,875 SY  38.00 109250.00   5" MONO CONC ISLANDS (SURF MTD)

0073 2905000000-N 859  1 EA  750.00 750.00   CONVERT DI TO JB

0074 3030000000-E 862  2,400 LF  14.50 34800.00   STL BM GUARDRAIL
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0075 3150000000-N 862  10 EA  40.00 400.00   ADDIT GUARDRAIL POSTS

0076 3215000000-N 862  4 EA  1380.00 5520.00   GR ANCHOR TYPE III

0077 3270000000-N SP   18 EA  1825.00 32850.00   GR ANCHOR TYPE 350

0078 3317000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE B-77

0079 3360000000-E 863  4,725 LF  0.75 3543.75   REMOVE EXISTING GUARDRAIL

0080 3380000000-E 862  150 LF  7.00 1050.00   TEMP STL BM GUARDRAIL

0081 3389100000-N SP   2 EA  950.00 1900.00   TEMP GDRL ANCH UNITS 350

0082 3503000000-E 866  29,550 LF  2.70 79785.00   WOVEN WIRE FENCE 47" FAB

0083 3509000000-E 866  1,870 EA  16.00 29920.00   4" TIMBER POSTS 7'-6"LONG

0084 3515000000-E 866  470 EA  30.00 14100.00   5" TIMBER POSTS 8'-0"LONG

0085 3536000000-E 866  4,550 LF  4.15 18882.50   CHN LK FENCE 48" FABRIC

0086 3542000000-E 866  390 EA  35.00 13650.00   MET LINE PST 48" CL FEN

0087 3548000000-E 866  50 EA  86.50 4325.00   MET TERM PST 48" CL FEN

0088 3557000000-E 866  1,500 LF  0.40 600.00   ADDITIONAL BARBED WIRE

0089 3565000000-E 866  2 EA  1039.50 2079.00   DBL GATE **HIGH, **WIDE, **OPEN
(48", 12', 24')

0090 3628000000-E 876  300 TON 79.25 23775.00   RIP RAP, CLASS I

0091 3635000000-E 876  450 TON 90.25 40612.50   RIP RAP, CLASS II

0092 3649000000-E 876  125 TON 78.75 9843.75   RIP RAP, CLASS B

0093 3656000000-E 876  4,735 SY  4.50 21307.50   GEOTEXTILE FOR DRAINGE

0094 4048000000-E 902  7 CY  750.00 5250.00   REINF CONC FOUNDTN

0095 4054000000-E 902  1 CY  250.00 250.00   PLN CONC FOUNDTN

0096 4060000000-E 903  6,845 LB  3.00 20535.00   SUPPORT, BREAKAWAY STL BM

0097 4072000000-E 903  3,294 LF  4.80 15811.20   SUPPORT, 3-LB STL U-CHAN

0098 4096000000-N 904  13 EA  95.00 1235.00   SIGN ERECTION, TYPE D

0099 4102000000-N 904  106 EA  45.00 4770.00   SIGN ERECTION, TYPE E

0100 4108000000-N 904  45 EA  65.00 2925.00   SIGN ERECTION, TYPE F

0101 4110000000-N 904  8 EA  475.00 3800.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0102 4110000000-N 904  2 EA  475.00 950.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0103 4116100000-N 904  3 EA  75.00 225.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0104 4141000000-N 907  1 EA  5.00 5.00   DISPOSE SUPPORT, WOOD

0105 4155000000-N 907  70 EA  1.00 70.00   DISPOSE SIGN SYST U-CHAN

0106 4192000000-N 907  2 EA  5.00 10.00   DISPOSE SUPPORT, U-CHAN

0107 4400000000-E 1110  812 SF  4.25 3451.00   WORK ZONE SIGNS (STAT)

0108 4405000000-E 1110  676 SF  38.50 26026.00   WORK ZONE SIGNS (PORT)

0109 4410000000-E 1110  389 SF  19.25 7488.25   WORK ZONE SIGNS (BARR)

0110 4415000000-N 1115  2 EA  5261.25 10522.50   FLASHING ARROW BOARD

0111 4420000000-N 1120  5 EA  13614.50 68072.50   PORTABLE CHANGE MSG SIGN

0112 4430000000-N 1130  639 EA  82.50 52717.50   DRUMS

0113 4435000000-N 1135  169 EA  37.25 6295.25   CONES
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0114 4445000000-E 1145  640 LF  45.25 28960.00   BARRICADES (TYPE III)

0115 4450000000-N 1150  8,800 HR  19.75 173800.00   FLAGGER

0116 4465000000-N 1160  1 EA  6352.50 6352.50   TEMPORARY CRASH CUSHIONS

0117 4480000000-N 1165  2 EA  2887.50 5775.00   TMA

0118 4485000000-E 1170  375 LF  22.00 8250.00   PORT CONC BARRIER

0119 4490000000-E 1170  670 LF  35.00 23450.00   PORT CONC BARRIER(ANCHRD)

0120 4507000000-E 1170  710 LF  48.00 34080.00   WATER FILLED BARRIER

0121 4510000000-N SP   320 HR  40.00 12800.00   LAW ENFORCEMENT

0122 4516000000-N 1180  213 EA  56.75 12087.75   SKINNY DRUM

0123 4520000000-N 1266  95 EA  50.00 4750.00   TUBULAR MARKERS (FIXED)

0124 4650000000-N 1251  1,858 EA  4.00 7432.00   TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  53,923 LF  0.60 32353.80   THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  89,405 LF  0.70 62583.50   THERMO PVT MKG LINES 4"120

0127 4695000000-E 1205  3,010 LF  1.50 4515.00   THERMO PVT MKG LINES 8"90 MILS

0128 4697000000-E 1205  510 LF  1.50 765.00   THERMO PVT MKG LINE 8"120 MILS

0129 4710000000-E 1205  962 LF  10.00 9620.00   24"WIDE THERMO 120 MILS

0130 4721000000-E 1205  8 EA  150.00 1200.00   THERMO PVT MKG CHARACTER 120

0131 4725000000-E 1205  181 EA  100.00 18100.00   THERMO PVT SYMBOL 90MILS

0132 4770000000-E 1205  1,378 LF  4.00 5512.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0133 4770000000-E 1205  2,381 LF  1.75 4166.75   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0134 4780000000-E 1205  89 LF  8.00 712.00   8" COLD APPL PLSTIC LINES TYPE **
(III)

0135 4800000000-N 1205  4 EA  100.00 400.00   COLD APP PLAS CHAR TYPE *
(IV)

0136 4805000000-N 1205  2 EA  250.00 500.00   COLD APPL PLASTIC SYM TYPE **
(III)

0137 4805000000-N 1205  2 EA  250.00 500.00   COLD APPL PLASTIC SYM TYPE **
(IV)

0138 4810000000-E 1205  291,876 LF  0.12 35025.12   PAINT PVMT MARKINGS 4"

0139 4820000000-E 1205  7,092 LF  0.50 3546.00   PAINT PVMT MARKINGS 8"

0140 4835000000-E 1205  2,152 LF  3.00 6456.00   PAINT PVT MKG LINES 24"

0141 4840000000-N 1205  88 EA  40.00 3520.00   PAINT PVT MKG CHARACTER

0142 4845000000-N 1205  420 EA  40.00 16800.00   PAINT PVT MKG SYMBOL

0143 4850000000-E 1205  6,750 LF  0.75 5062.50   LINE REMOVAL 4" WIDE

0144 4860000000-E 1205  149 LF  1.50 223.50   LINE REMOVAL 8" WIDE

0145 4875000000-N 1205  4 EA  35.00 140.00   REMOVAL OF SYMBL & CHARAC

0146 4900000000-N 1251  1,781 EA  5.00 8905.00   PERM RAISED PVMT MARKERS

0147 5255000000-N 1413 Lump Sum 41364.00   PORTABLE LIGHTING

0148 5325200000-E 1510  1,034 LF  10.00 10340.00   2" WATER LINE

0149 5325600000-E 1510  2,709 LF  32.00 86688.00   6" WATER LINE

0150 5325800000-E 1510  259 LF  45.00 11655.00   8" WATER LINE
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0151 5326200000-E 1510  83 LF  85.00 7055.00   12" WATER LINE

0152 5327400000-E 1510  2,987 LF  175.00 522725.00   24" WATER LINE

0153 5536000000-E 1515  1 EA  500.00 500.00   2" VALVE

0154 5540000000-E 1515  8 EA  800.00 6400.00   6" VALVE

0155 5546000000-E 1515  6 EA  1100.00 6600.00   8" VALVE

0156 5559400000-E 1515  2 EA  4900.00 9800.00   24" VALVE

0157 5571600000-E 1515  5 EA  3500.00 17500.00   6" TAPPING VALVE

0158 5571800000-E 1515  3 EA  4300.00 12900.00   8" TAPPING VALVE

0159 5572200000-E 1515  3 EA  5500.00 16500.00   12" TAPPING VALVE

0160 5572600000-E 1515  1 EA  14100.00 14100.00   16" TAPPING VALVE

0161 5573400000-E 1515  1 EA  27000.00 27000.00   24" TAPPING VALVE

0162 5589100000-E 1515  2 EA  3500.00 7000.00   1" AIR RELEASE VALVE

0163 5648000000-N 1515  35 EA  775.00 27125.00   RELOCATE WATER METER

0164 5649000000-N 1515  20 EA  775.00 15500.00   RECONNECT WATER METER

0165 5672000000-N 1515  6 EA  3500.00 21000.00   RELOCATE FIRE HYDRANT

0166 5691300000-E 1520  1,216 LF  85.00 103360.00   8" SANITARY GRAVITY SEWER

0167 5709300000-E 1520  2,382 LF  45.02 107237.64   6" FORCE MAIN SEWER

0168 5709400000-E 1520  946 LF  60.00 56760.00   8" FORCE MAIN SEWER

0169 5709600000-E 1520  168 LF  85.00 14280.00   12" FORCE MAIN SEWER

0170 5768000000-N 1520  5 EA  1000.00 5000.00   SANITARY SEWER CLEAN-OUT

0171 5775000000-E 1525  6 EA  1750.00 10500.00   4' DIA UTILITY MANHOLE

0172 5800000000-E 1530  2,485 LF  4.00 9940.00   ABANDON 6" UTILITY PIPE

0173 5801000000-E 1530  5,397 LF  5.00 26985.00   ABANDON 8" UTILITY PIPE

0174 5804000000-E 1530  2,790 LF  9.00 25110.00   ABANDON 12" UTILITY PIPE

0175 5810000000-E 1530  2,725 LF  13.00 35425.00   ABANDON 16" UTILITY PIPE

0176 5816000000-N 1530  4 EA  1000.00 4000.00   ABANDON UTILITY MANHOLE

0177 5828000000-N 1530  1 EA  1000.00 1000.00   REMOVE UTILITY MANHOLE

0179 5871700000-E 1550  84 LF  230.00 19320.00   12" TRENCHLESS INSTALL (IN SOIL)

0180 5871710000-E 1550  84 LF  230.00 19320.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5872200000-E 1550  50 LF  450.00 22500.00   24" TRENCHLESS INSTALL (IN SOIL)

0182 5872210000-E 1550  50 LF  450.00 22500.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0183 5875000000-N SP   2 EA  750.00 1500.00   CONCRETE PIERS

0184 5882000000-N SP   5 EA  1200.00 6000.00   GENERIC UTILITY ITEM (EA)
RECONNECT SEWER FORCE MAIN    SERVICE

0185 6000000000-E 1605  60,000 LF  1.69 101400.00   TEMPORARY SILT FENCE

0186 6006000000-E 1610  4,350 TON 75.75 329512.50   EROS CONTRL STONE CL A

0187 6009000000-E 1610  11,200 TON 78.75 882000.00   EROS CONTRL STONE CL B

0188 6012000000-E 1610  7,660 TON 59.25 453855.00   SEDIMENT CONTROL STONE

0189 6015000000-E 1615  180 ACR 388.50 69930.00   TEMPORARY MULCHING

0190 6018000000-E 1620  3,450 LB  3.75 12937.50   SEED FOR TEMP SEEDING

0191 6021000000-E 1620 14.5 TON 790.00 11455.00   FERT FOR TEMP SEEDING
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0192 6024000000-E 1622  10,000 LF  13.75 137500.00   TEMPORARY SLOPE DRAINS

0193 6029000000-E SP   16,000 LF  1.58 25280.00   SAFETY FENCE

0194 6030000000-E 1630  17,380 CY  4.25 73865.00   SILT EXCAVATION

0195 6036000000-E 1631  50,000 SY  1.55 77500.00   MATTING FOR EROS CONTROL

0196 6037000000-E SP   2,500 SY  5.35 13375.00   COIR FIBER MAT

0197 6038000000-E SP   3,050 SY  6.90 21045.00   PERM SOIL REINF MAT

0198 6042000000-E 1632  9,000 LF  3.45 31050.00   1/4" HARDWARE CLOTH

0199 6045000000-E SP   115 LF  35.00 4025.00   **" TEMPORARY PIPE
(18")

0200 6045000000-E SP   200 LF  31.50 6300.00   **" TEMPORARY PIPE
(30")

0201 6046000000-E 1636  80 LF  34.75 2780.00   TEMP PIPE FOR STREAM CROSS

0202 6048000000-E SP   50 SY  100.00 5000.00   FLOAT TURBIDITY CURTAIN

0203 6070000000-N 1639  15 EA  300.00 4500.00   SPECIAL STILLING BASINS

0204 6071012000-E SP   5,500 LF  7.45 40975.00   COIR FIBER WATTLE

0205 6071020000-E SP   4,500 LB  6.50 29250.00   POLYACRYLAMIDE (PAM)

0206 6071030000-E 1640  2,500 LF  3.85 9625.00   COIR FIBER BAFFLE

0207 6071050000-E SP   10 EA  908.00 9080.00   **" SKIMMER
(1-1/2")

0208 6071050000-E SP   1 EA  1050.00 1050.00   **" SKIMMER
(2")

0209 6071050000-E SP   1 EA  1395.25 1395.25   **" SKIMMER
(3")

0210 6084000000-E 1660  120 ACR 2858.75 343050.00   SEEDING AND MULCHING

0211 6087000000-E 1660  90 ACR 65.00 5850.00   MOWING

0212 6090000000-E 1661  1,800 LB  10.90 19620.00   SEED FOR REPAIR SEEDING

0213 6093000000-E 1661  6 TON 1390.00 8340.00   FERT FOR REPAIR SEEDING

0214 6096000000-E 1662  2,950 LB  1.25 3687.50   SEED FOR SUPP SEEDING

0215 6108000000-E 1665 88.5 TON 785.00 69472.50   FERTILIZER TOPDRESSING

0216 6111000000-E SP   525 LF  30.00 15750.00   IMPERVIOUS DIKE

0217 6114500000-N 1667  25 MHR 75.00 1875.00   SPECIALIZED HAND MOWING

0218 6117000000-N SP   150 EA  110.00 16500.00   RESPONSE FOR EROS CONTROL

0219 6120000000-E SP   250 CY  60.00 15000.00   CULVERT DIVERSION CHANNEL

0220 6123000000-E 1670  5 ACR 1950.00 9750.00   REFORESTATION

0221 6126000000-E SP  0.55 ACR 4850.00 2667.50   STREAMBANK REFORESTATION

0222 6135000000-E SP   40 ACR 6100.00 244000.00   GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0223 7060000000-E 1705  13,080 LF  1.10 14388.00   SIGNAL CABLE

0224 7120000000-E 1705  72 EA  700.00 50400.00   VEHICLE SIGNAL HD (12", 3 SECT)

0225 7132000000-E 1705  17 EA  900.00 15300.00   VEHICLE SIGNAL HD (12", 4 SECT)

0226 7144000000-E 1705  10 EA  1200.00 12000.00   VEHICLE SIGNAL HD (12", 5 SECT)

0227 7252000000-E 1710  891 LF  1.30 1158.30   MESSENGER CABLE (1/4")

0228 7264000000-E 1710  1,260 LF  2.00 2520.00   MESSENGER CABLE (3/8")
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0229 7300000000-E 1715  6,077 LF  5.75 34942.75   UNPAVED TRENCH (***********)
(1, 2")

0230 7301000000-E 1715  195 LF  11.50 2242.50   DIRECT DRILL (***********)
(1, 2")

0231 7301000000-E 1715  1,607 LF  18.50 29729.50   DIRECT DRILL (***********)
(3, 2")

0232 7324000000-N 1716  40 EA  425.00 17000.00   JUNCTION BOX (STANDARD SIZE)

0233 7348000000-N 1716  21 EA  600.00 12600.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0234 7360000000-N 1720  9 EA  900.00 8100.00   WOOD POLE

0235 7372000000-N 1721  18 EA  375.00 6750.00   GUY ASSEMBLY

0236 7408000000-E 1722  2 EA  1000.00 2000.00   1" RISER WITH WEATHERHEAD

0237 7420000000-E 1722  5 EA  500.00 2500.00   2" RISER WITH WEATHERHEAD

0238 7444000000-E 1725  10,800 LF  6.00 64800.00   INDUCTIVE LOOP SAWCUT

0239 7456000000-E 1726  25,700 LF  1.00 25700.00   LEAD-IN CABLE(********)
(14-2)

0240 7481000000-N SP   1 EA  2000.00 2000.00   SITE SURVEY

0241 7481200000-N SP   2 EA  750.00 1500.00   LUMINAIRE ARM FOR VIDEO SYSTEM

0242 7481240000-N SP   4 EA  4000.00 16000.00   CAMERA W/O INT LOOP EMUL PORCESS

0243 7481260000-N SP   1 EA  7000.00 7000.00   EXT LOOP EMULATOR PROCESS UNIT

0244 7484000000-N SP   2 EA  1500.00 3000.00   MICROWAVE VEHICLE DETECTOR

0245 7575142000-N 1736  6 EA  4000.00 24000.00   900MHZ RADIO

0246 7588000000-N SP   11 EA  12500.00 137500.00   SGNL MAST ARM WITH METAL POLE

0247 7590000000-N SP   5 EA  15500.00 77500.00   DBL MAST ARM WITH METAL POLE

0248 7613000000-N SP   16 EA  550.00 8800.00   SOIL TEST

0249 7614100000-E SP   112 CY  600.00 67200.00   DRILLED PIER FOUND

0250 7636000000-N 1745  10 EA  300.00 3000.00   SIGN FOR SIGNALS

0251 7684000000-N 1750  5 EA  750.00 3750.00   SIGNAL CABINET FOUNDATION

0252 7756000000-N 1751  5 EA  13500.00 67500.00   CONTLR WITH CBNT, 2070L BASE MTD

0253 7780000000-N 1751  40 EA  150.00 6000.00   DETECTOR CARD (TYPE 2070L)

0254 7901000000-N 1753  5 EA  350.00 1750.00   CABINET BASE EXTENDER

0284 5679000000-E 1515  3 EA  7300.00 21900.00   12" LINE STOP

0285 5679200000-E 1515  1 EA  12000.00 12000.00   16" LINE STOP

0286 2190000000-N 828  29 EA  450.00 13050.00   TEMP STL PLT COVER FOR MDS

CULVERT ITEMS

0255 8126000000-N 414 Lump Sum 25000.00   CULV EXCAV @ ************
(112+82.50-L-)

0256 8126000000-N 414 Lump Sum 20000.00   CULV EXCAV @ ************
(127+46.00-L-)

0257 8133000000-E 414  261 TON 60.00 15660.00   FND CONDIT MAT, BOX CULV

0258 8196000000-E 420 344.6 CY  575.00 198145.00   CLASS A CONCRETE (CULV)

0259 8248000000-E 425  38,457 LB  1.30 49994.10   EPOXY COAT REINF STEEL

0260 8594000000-E 876  125 TON 20.80 2600.00   RIP RAP B
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WALL ITEMS

0261 8847000000-E SP   1,350 SF  61.02 82377.00   GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1

STRUCTURE ITEMS

0262 8056000000-N 402 Lump Sum 17000.00   REMV EXIST STR **********
(22+02.90-L-)

0263 8112730000-N 450  3 EA  3600.00 10800.00   PDA TESTING

0264 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(22+02.90-L-)

0265 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(87+04.50-L-)

0266 8147000000-E 420  14,417 SF  45.00 648765.00   REINF CONCRETE DECK SLAB

0267 8161000000-E 420  16,639 SF  0.50 8319.50   GROOVING BRIDGE FLOORS

0268 8175000000-E 420  245 CY  1250.00 306250.00   CLASS AA CONC (BRIDGE)

0269 8210000000-N 422 Lump Sum 66500.00   BRG APPR SLAB ***********
(22+02.90-L-)

0270 8210000000-N 422 Lump Sum 45500.00   BRG APPR SLAB ***********
(87+04.50-L-)

0271 8224000000-E 425  36,463 LB  1.20 43755.60   EPOXY COAT REINF STL BRDG

0272 8259000000-E 430 2,009.84 LF  175.00 351722.00   36" PRESTR CONCRETE GIRDR

0273 8329000000-E 450  180 LF  75.00 13500.00   12" PRESTR CONC PILES

0274 8333000000-E 450  2,700 LF  82.00 221400.00   16" PRESTR CONC PILES

0275 8364000000-E 450  1,100 LF  46.00 50600.00   HP12X53 PILES

0276 8393000000-N 450  34 EA  50.00 1700.00   PILE REDRIVES

0277 8475000000-E 460 255.49 LF  150.00 38323.50   TWO BAR METAL RAIL

0278 8503000000-E 460 372.92 LF  75.00 27969.00   CONCRETE BARRIER RAIL

0279 8517000000-E 460 287.16 LF  105.00 30151.80   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0280 8608000000-E 876  1,142 TON 65.00 74230.00   RIP RAP II (2'-0")

0281 8622000000-E 876  1,269 SY  2.75 3489.75   GEOTEXTILE FOR DRAINAGE

0282 8657000000-N 430 Lump Sum 19000.00   ELASTOMERIC BEARINGS

0283 8706000000-N SP  Lump Sum 198000.00   EXPANSION JOINT SEALS

 

    TOTAL 25087989.36   CONTRACT TOTAL

 

    SUB-TOTAL 22497237.11   ROADWAY ITEMS

    SUB-TOTAL 311399.10   CULVERT ITEMS

    SUB-TOTAL 82377.00   WALL ITEMS

    SUB-TOTAL 2196976.15   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22082124.13   BALFOUR BEATTY INFRASTRUCTURE INC

     2  22951286.40   BARNHILL CONTRACTING COMPANY



APR 09, 2013 08:15 AM

TIP NO R-3324 2:00 PM 25 /  25 001

BRUNSWICK

34531.3.1

FED AID NO STP-0133(7)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NEW ROUTE FROM NC-133 (LONG BEACH RD) TO NC-133.

   

C202155MAR 19 2013

3.383 MI

     3  23381541.11   A. O. HARDEE & SON, INC.

     4  23765961.03   TETRA TECH CONSTRUCTION INC

     5  24487453.86   W. C. ENGLISH, INC.

     6  24691197.62   S. T. WOOTEN CORPORATION

     7  25087989.36   PLT CONSTRUCTION CO., INC.



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 1 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION PALMETTO INFRASTRUCTURE  INC

WILSON,  NC GREENVILLE,  SC

C203082MAR 19 2013

0.082 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 33000.00  37500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 7000.00  8500.00BRG APP SUB REG TIER**
(20+70 -L-)

0003 0036000000-E 225  400 CY  9.00 3600.00 5.00 2000.00 14.00  5600.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 52000.00 41595.00  35000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  400 CY  1.00 400.00 10.00 4000.00 24.00  9600.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.00 800.00 1.55 620.00 3.50  1400.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  15 TON 40.00 600.00 34.60 519.00 85.00  1275.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  55 SY  2.00 110.00 1.80 99.00 18.20  1001.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  32.00 512.00 41.45 663.20 75.00  1200.0015" DRAINAGE PIPE

0011 0354000000-E 310  28 LF  40.00 1120.00 42.95 1202.60 90.00  2520.00***" RC PIPE CULV *****
(15", V)

0012 1330000000-E 607  190 SY  20.00 3800.00 22.00 4180.00 20.00  3800.00INCIDENTAL MILLING

0013 1489000000-E 610  220 TON 50.00 11000.00 81.00 17820.00 79.00  17380.00ASP CONC BASE CRS B25.0B

0014 1519000000-E 610  170 TON 65.00 11050.00 88.50 15045.00 112.00  19040.00ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  20 TON 580.00 11600.00 630.00 12600.00 560.00  11200.00ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  200.00 1600.00 185.00 1480.00 225.00  1800.00RIGHT OF WAY MARKERS

0017 2022000000-E 815  23 CY  5.00 115.00 11.35 261.05 35.00  805.00SUBDRAIN EXCAVATION

0018 2033000000-E 815  17 CY  20.00 340.00 33.20 564.40 65.00  1105.00SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  5.00 500.00 12.00 1200.00 15.00  1500.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  200.00 200.00 235.00 235.00 350.00  350.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  5.00 30.00 21.20 127.20 40.00  240.006" OUTLET PIPE

0022 2286000000-N 840  2 EA  1800.00 3600.00 1720.00 3440.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  500.00 1000.00 550.00 1100.00 600.00  1200.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  110 LF  22.00 2420.00 40.00 4400.00 35.00  3850.00SHOULDER BERM GUTTER

0025 3030000000-E 862 137.5 LF  16.00 2200.00 16.00 2200.00 16.00  2200.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE 350

0029 3649000000-E 876  1 TON 250.00 250.00 190.00 190.00 200.00  200.00RIP RAP, CLASS B

0030 3656000000-E 876  455 SY  1.00 455.00 1.80 819.00 2.00  910.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  16 LF  16.00 256.00 5.15 82.40 5.15  82.40SUPPORT, 3-LB STL U-CHAN

0032 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE E

0033 4155000000-N 907  4 EA  3.00 12.00 3.00 12.00 3.00  12.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  215 SF  15.00 3225.00 4.85 1042.75 4.85  1042.75WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  114 SF  5.00 570.00 4.90 558.60 4.90  558.60WORK ZONE SIGNS (BARR)

0036 4445000000-E 1145  120 LF  10.00 1200.00 15.00 1800.00 15.00  1800.00BARRICADES (TYPE III)

0037 4685000000-E 1205  860 LF  1.75 1505.00 1.45 1247.00 1.60  1376.00THERMO PVT MKG LINES 4"90

0038 4686000000-E 1205  860 LF  1.75 1505.00 1.50 1290.00 1.75  1505.00THERMO PVT MKG LINES 4"120

0039 5326200000-E 1510  420 LF  90.00 37800.00 73.00 30660.00 35.15  14763.0012" WATER LINE

0040 5558000000-E 1515  1 EA  2500.00 2500.00 3200.00 3200.00 4500.00  4500.0012" VALVE



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 2 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION PALMETTO INFRASTRUCTURE  INC

WILSON,  NC GREENVILLE,  SC

C203082MAR 19 2013

0.082 MI

0041 5672000000-N 1515  1 EA  1500.00 1500.00 3200.00 3200.00 3500.00  3500.00RELOCATE FIRE HYDRANT

0042 5804000000-E 1530  420 LF  8.50 3570.00 12.00 5040.00 5.95  2499.00ABANDON 12" UTILITY PIPE

0043 5871700000-E 1550  170 LF  150.00 25500.00 175.00 29750.00 125.00  21250.0012" TRENCHLESS INSTALL (IN SOIL)

0044 5871710000-E 1550  170 LF  30.00 5100.00 2.00 340.00 125.00  21250.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0045 6000000000-E 1605  965 LF  2.25 2171.25 2.60 2509.00 2.25  2171.25TEMPORARY SILT FENCE

0046 6006000000-E 1610  225 TON 1.00 225.00 39.55 8898.75 52.00  11700.00EROS CONTRL STONE CL A

0047 6012000000-E 1610  30 TON 37.00 1110.00 37.00 1110.00 35.00  1050.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 1500.00 750.00 2055.00 1027.50 1000.00  500.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  4.00 200.00 5.10 255.00 3.50  175.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 1000.00 250.00 1580.00 395.00 1000.00  250.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  100 LF  5.00 500.00 4.56 456.00 16.00  1600.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00 1.40  700.00SAFETY FENCE

0053 6030000000-E 1630  50 CY  5.00 250.00 17.10 855.00 20.00  1000.00SILT EXCAVATION

0054 6036000000-E 1631  750 SY  2.25 1687.50 1.85 1387.50 1.50  1125.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   375 SY  5.00 1875.00 5.95 2231.25 7.50  2812.50COIR FIBER MAT

0056 6042000000-E 1632  130 LF  4.00 520.00 4.35 565.50 5.00  650.001/4" HARDWARE CLOTH

0057 6048000000-E SP   150 SY  40.00 6000.00 35.00 5250.00 25.00  3750.00FLOAT TURBIDITY CURTAIN

0058 6069000000-E 1638  2 CY  1.00 2.00 535.00 1070.00 500.00  1000.00STILLING BASINS

0059 6071012000-E SP   330 LF  15.00 4950.00 7.40 2442.00 7.50  2475.00COIR FIBER WATTLE

0060 6084000000-E 1660 0.5 ACR 2890.00 1445.00 3470.00 1735.00 2000.00  1000.00SEEDING AND MULCHING

0061 6087000000-E 1660 0.15 ACR 150.00 22.50 415.00 62.25 75.00  11.25MOWING

0062 6090000000-E 1661  50 LB  4.00 200.00 7.65 382.50 5.00  250.00SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 1400.00 350.00 1240.00 310.00 1000.00  250.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  4.00 200.00 4.60 230.00 5.00  250.00SEED FOR SUPP SEEDING

0065 6108000000-E 1665 0.25 TON 1400.00 350.00 990.00 247.50 1000.00  250.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 35.00 350.00 47.15 471.50 60.00  600.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   15 EA  50.00 750.00 201.25 3018.75 225.00  3375.00RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 1200.00 120.00 5750.00 575.00 2000.00  200.00REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 50000.00 23000.00  40000.00REMV EXIST STR **********
(20+70.00-L-)

0070 8121000000-N 412 Lump Sum 15000.00 14500.00  7500.00UNCL STR EXCAV STA *****
(20+70.00-L-)

0071 8156000000-E SP   2,779 SF  15.00 41685.00 16.00 44464.00 12.00  33348.00CONCRETE WEARING SURFACE

0072 8161000000-E 420  3,128 SF  1.00 3128.00 1.00 3128.00 2.00  6256.00GROOVING BRIDGE FLOORS

0073 8182000000-E 420 41.9 CY  1200.00 50280.00 1100.00 46090.00 900.00  37710.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 19500.00 20000.00  20000.00BRG APPR SLAB ***********
(20+70.00-L-)

0075 8217000000-E 425  6,666 LB  2.00 13332.00 1.00 6666.00 2.00  13332.00REINF STEEL (BRIDGE)

0076 8364000000-E 450  630 LF  35.00 22050.00 41.00 25830.00 75.00  47250.00HP12X53 PILES

0077 8384200000-E 450  400 LF  60.00 24000.00 69.00 27600.00 85.00  34000.00HP14X73 GALV PILES



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 3 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION PALMETTO INFRASTRUCTURE  INC

WILSON,  NC GREENVILLE,  SC

C203082MAR 19 2013

0.082 MI

0078 8505000000-E 460 180.25 LF  95.00 17123.75 109.00 19647.25 80.00  14420.00VERT CONC BARRIER RAIL

0079 8608000000-E 876  155 TON 65.00 10075.00 80.00 12400.00 70.00  10850.00RIP RAP II (2'-0")

0080 8622000000-E 876  175 SY  2.00 350.00 2.00 350.00 4.00  700.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 5000.00 5000.00  7500.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  990 LF  105.00 103950.00 122.00 120780.00 120.00  118800.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 648213.00 TOTAL 653939.45 TOTAL  689540.75CONTRACT TOTAL

 

    SUB-TOTAL 272739.25 SUB-TOTAL 284484.20 SUB-TOTAL  297874.75ROADWAY ITEMS

    SUB-TOTAL 375473.75 SUB-TOTAL 369455.25 SUB-TOTAL  391666.00STRUCTURE ITEMS



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 4 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE,  NC   

C203082MAR 19 2013

0.082 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36500.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00   BRG APP SUB REG TIER**
(20+70 -L-)

0003 0036000000-E 225  400 CY  12.30 4920.00   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 41595.00   GRADING

0005 0050000000-E 226  1 ACR 1505.00 1505.00   SUPP CLEARING & GRUBBING

0006 0195000000-E 265  400 CY  19.85 7940.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.55 620.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  15 TON 34.60 519.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  55 SY  1.80 99.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  41.45 663.20   15" DRAINAGE PIPE

0011 0354000000-E 310  28 LF  42.95 1202.60   ***" RC PIPE CULV *****
(15", V)

0012 1330000000-E 607  190 SY  13.00 2470.00   INCIDENTAL MILLING

0013 1489000000-E 610  220 TON 56.00 12320.00   ASP CONC BASE CRS B25.0B

0014 1519000000-E 610  170 TON 86.00 14620.00   ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  20 TON 700.00 14000.00   ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  165.00 1320.00   RIGHT OF WAY MARKERS

0017 2022000000-E 815  23 CY  11.35 261.05   SUBDRAIN EXCAVATION

0018 2033000000-E 815  17 CY  33.20 564.40   SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  12.00 1200.00   6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  235.00 235.00   SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  21.20 127.20   6" OUTLET PIPE

0022 2286000000-N 840  2 EA  1720.00 3440.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  550.00 1100.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  110 LF  60.00 6600.00   SHOULDER BERM GUTTER

0025 3030000000-E 862 137.5 LF  15.75 2165.63   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  25.00 125.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1350.00 5400.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE 350

0029 3649000000-E 876  1 TON 190.00 190.00   RIP RAP, CLASS B

0030 3656000000-E 876  455 SY  1.80 819.00   GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  16 LF  5.15 82.40   SUPPORT, 3-LB STL U-CHAN

0032 4102000000-N 904  2 EA  75.00 150.00   SIGN ERECTION, TYPE E

0033 4155000000-N 907  4 EA  3.00 12.00   DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  215 SF  4.85 1042.75   WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  114 SF  4.90 558.60   WORK ZONE SIGNS (BARR)

0036 4445000000-E 1145  120 LF  15.00 1800.00   BARRICADES (TYPE III)

0037 4685000000-E 1205  860 LF  1.60 1376.00   THERMO PVT MKG LINES 4"90

0038 4686000000-E 1205  860 LF  1.75 1505.00   THERMO PVT MKG LINES 4"120

0039 5326200000-E 1510  420 LF  58.00 24360.00   12" WATER LINE

0040 5558000000-E 1515  1 EA  3000.00 3000.00   12" VALVE



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 5 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE,  NC   

C203082MAR 19 2013

0.082 MI

0041 5672000000-N 1515  1 EA  2500.00 2500.00   RELOCATE FIRE HYDRANT

0042 5804000000-E 1530  420 LF  11.00 4620.00   ABANDON 12" UTILITY PIPE

0043 5871700000-E 1550  170 LF  220.00 37400.00   12" TRENCHLESS INSTALL (IN SOIL)

0044 5871710000-E 1550  170 LF  220.00 37400.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0045 6000000000-E 1605  965 LF  2.60 2509.00   TEMPORARY SILT FENCE

0046 6006000000-E 1610  225 TON 39.55 8898.75   EROS CONTRL STONE CL A

0047 6012000000-E 1610  30 TON 37.00 1110.00   SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 2055.00 1027.50   TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  5.10 255.00   SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 1580.00 395.00   FERT FOR TEMP SEEDING

0051 6024000000-E 1622  100 LF  12.45 1245.00   TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   500 LF  2.00 1000.00   SAFETY FENCE

0053 6030000000-E 1630  50 CY  17.10 855.00   SILT EXCAVATION

0054 6036000000-E 1631  750 SY  1.85 1387.50   MATTING FOR EROS CONTROL

0055 6037000000-E SP   375 SY  5.95 2231.25   COIR FIBER MAT

0056 6042000000-E 1632  130 LF  4.35 565.50   1/4" HARDWARE CLOTH

0057 6048000000-E SP   150 SY  24.20 3630.00   FLOAT TURBIDITY CURTAIN

0058 6069000000-E 1638  2 CY  535.00 1070.00   STILLING BASINS

0059 6071012000-E SP   330 LF  7.40 2442.00   COIR FIBER WATTLE

0060 6084000000-E 1660 0.5 ACR 3470.00 1735.00   SEEDING AND MULCHING

0061 6087000000-E 1660 0.15 ACR 415.00 62.25   MOWING

0062 6090000000-E 1661  50 LB  7.65 382.50   SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 1240.00 310.00   FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  4.60 230.00   SEED FOR SUPP SEEDING

0065 6108000000-E 1665 0.25 TON 1240.00 310.00   FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 47.15 471.50   SPECIALIZED HAND MOWING

0067 6117000000-N SP   15 EA  201.25 3018.75   RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 5750.00 575.00   REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 30000.00   REMV EXIST STR **********
(20+70.00-L-)

0070 8121000000-N 412 Lump Sum 30000.00   UNCL STR EXCAV STA *****
(20+70.00-L-)

0071 8156000000-E SP   2,779 SF  10.00 27790.00   CONCRETE WEARING SURFACE

0072 8161000000-E 420  3,128 SF  1.30 4066.40   GROOVING BRIDGE FLOORS

0073 8182000000-E 420 41.9 CY  940.00 39386.00   CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(20+70.00-L-)

0075 8217000000-E 425  6,666 LB  1.00 6666.00   REINF STEEL (BRIDGE)

0076 8364000000-E 450  630 LF  38.00 23940.00   HP12X53 PILES

0077 8384200000-E 450  400 LF  66.00 26400.00   HP14X73 GALV PILES



APR 09, 2013 08:15 AM

TIP NO B-4558 2:00 PM 6 /  6 002

JOHNSTON

33769.3.1

FED AID NO BRZ-1330(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE,  NC   

C203082MAR 19 2013

0.082 MI

0078 8505000000-E 460 180.25 LF  90.00 16222.50   VERT CONC BARRIER RAIL

0079 8608000000-E 876  155 TON 55.00 8525.00   RIP RAP II (2'-0")

0080 8622000000-E 876  175 SY  4.00 700.00   GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 7000.00   ELASTOMERIC BEARINGS

0082 8762000000-E 430  990 LF  165.00 163350.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 743690.23   CONTRACT TOTAL

 

    SUB-TOTAL 329644.33   ROADWAY ITEMS

    SUB-TOTAL 414045.90   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  648213.00   FSC II LLC DBA FRED SMITH COMPANY

     2  653939.45   S. T. WOOTEN CORPORATION

     3  689540.75   PALMETTO INFRASTRUCTURE  INC

     4  743690.23   DELLINGER, INC.



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 1 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203024MAR 19 2013

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30700.00 33000.00  35000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 6500.00 6500.00  12000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1.00 1.00 1375.00 1375.00 2000.00  2000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  30 CY  33.00 990.00 33.00 990.00 50.00  1500.00UNCLASSIFIED EXCAVATION

0005 0030000000-N SP  Lump Sum 6500.00 8000.00  9000.00BRG APP SUB REG TIER**
(12+46.50)

0006 0036000000-E 225  700 CY  10.00 7000.00 12.50 8750.00 15.00  10500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  200 CY  10.00 2000.00 20.00 4000.00 30.00  6000.00BORROW EXCAVATION

0008 0156000000-E 250  230 SY  6.60 1518.00 6.60 1518.00 15.00  3450.00REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  700 CY  10.00 7000.00 12.00 8400.00 45.00  31500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  1.75 1225.00 1.75 1225.00 3.00  2100.00GEOTEXTILE SOIL STABILIZATION

0011 0996000000-N 350  1 EA  2000.00 2000.00 2000.00 2000.00 600.00  600.00PIPE CLEAN-OUT

0012 1011000000-N 500 Lump Sum 12250.00 12250.00  6000.00FINE GRADING

0013 1220000000-E 545  5 TON 115.00 575.00 115.00 575.00 60.00  300.00INCIDENTAL STONE BASE

0014 1330000000-E 607  200 SY  20.00 4000.00 13.00 2600.00 29.65  5930.00INCIDENTAL MILLING

0015 1489000000-E 610  140 TON 90.00 12600.00 66.00 9240.00 89.00  12460.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  230 TON 79.00 18170.00 92.00 21160.00 74.00  17020.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  25 TON 628.00 15700.00 700.00 17500.00 600.00  15000.00ASP FOR PLANT MIX

0018 2000000000-N 806  12 EA  200.00 2400.00 240.00 2880.00 200.00  2400.00RIGHT OF WAY MARKERS

0019 2022000000-E 815 151.6 CY  11.00 1667.60 11.00 1667.60 30.00  4548.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  677 SY  2.25 1523.25 2.25 1523.25 3.00  2031.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815 113.7 CY  75.00 8527.50 75.00 8527.50 50.00  5685.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  677 LF  7.00 4739.00 7.00 4739.00 12.50  8462.506" PERF SUBDRN PIPE

0023 2070000000-N 815  2 EA  300.00 600.00 300.00 600.00 375.00  750.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  12 LF  18.75 225.00 18.75 225.00 42.00  504.006" OUTLET PIPE

0025 2556000000-E 846  35 LF  56.93 1992.55 70.00 2450.00 100.00  3500.00SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 40.00 200.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1425.00 5700.00 1475.00 5900.00 1425.00  5700.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1825.00 7300.00 1675.00 6700.00 1825.00  7300.00GR ANCHOR TYPE 350

0030 3656000000-E 876  490 SY  2.00 980.00 4.00 1960.00 2.00  980.00GEOTEXTILE FOR DRAINGE

0031 4026000000-E 901  24 SF  1.00 24.00 1.00 24.00 1.00  24.00DEPT FURN, TYPE ***SIGN
(E)

0032 4072000000-E 903  52 LF  5.10 265.20 5.00 260.00 5.00  260.00SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  8 EA  65.00 520.00 65.00 520.00 65.00  520.00SIGN ERECTION, TYPE E

0034 4155000000-N 907  4 EA  3.00 12.00 1.00 4.00 1.00  4.00DISPOSE SIGN SYST U-CHAN

0035 4158000000-N 907  2 EA  3.00 6.00 1.00 2.00 1.00  2.00DISPOSE SIGN SYST WOOD

0036 4400000000-E 1110  407 SF  4.20 1709.40 4.75 1933.25 4.75  1933.25WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  119 SF  4.90 583.10 6.50 773.50 6.50  773.50WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  96 LF  15.00 1440.00 20.00 1920.00 20.00  1920.00BARRICADES (TYPE III)

0039 4810000000-E 1205  3,600 LF  0.54 1944.00 0.54 1944.00 0.54  1944.00PAINT PVMT MARKINGS 4"

0040 6000000000-E 1605  1,150 LF  2.30 2645.00 2.30 2645.00 2.50  2875.00TEMPORARY SILT FENCE



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 2 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203024MAR 19 2013

0.085 MI

0041 6006000000-E 1610  160 TON 30.00 4800.00 57.00 9120.00 55.00  8800.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  5 TON 120.00 600.00 120.00 600.00 200.00  1000.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  70 TON 57.00 3990.00 57.00 3990.00 40.00  2800.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 1725.00 862.50 1725.00 862.50 2400.00  1200.00TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  6.50 325.00 6.50 325.00 5.00  250.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.25 TON 1500.00 375.00 1500.00 375.00 1480.00  370.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  100 LF  5.00 500.00 13.20 1320.00 15.50  1550.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   900 LF  1.60 1440.00 1.60 1440.00 1.80  1620.00SAFETY FENCE

0049 6030000000-E 1630  50 CY  15.25 762.50 15.25 762.50 20.00  1000.00SILT EXCAVATION

0050 6036000000-E 1631  750 SY  2.00 1500.00 2.00 1500.00 3.50  2625.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   300 SY  4.50 1350.00 4.50 1350.00 9.80  2940.00COIR FIBER MAT

0052 6042000000-E 1632  150 LF  6.00 900.00 6.00 900.00 3.50  525.001/4" HARDWARE CLOTH

0053 6048000000-E SP   140 SY  20.00 2800.00 20.00 2800.00 30.00  4200.00FLOAT TURBIDITY CURTAIN

0054 6070000000-N 1639  2 EA  690.00 1380.00 600.00 1200.00 1200.00  2400.00SPECIAL STILLING BASINS

0055 6071012000-E SP   50 LF  12.50 625.00 12.50 625.00 12.00  600.00COIR FIBER WATTLE

0056 6084000000-E 1660 0.5 ACR 3800.00 1900.00 3800.00 1900.00 9000.00  4500.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.25 ACR 200.00 50.00 200.00 50.00 45.00  11.25MOWING

0058 6090000000-E 1661  50 LB  6.50 325.00 6.50 325.00 7.00  350.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1500.00 375.00 1500.00 375.00 1400.00  350.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  7.70 385.00 7.70 385.00 3.00  150.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.25 TON 1475.00 368.75 1475.00 368.75 890.00  222.50FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 80.00 800.00 80.00 800.00 18.00  180.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   13 EA  300.00 3900.00 300.00 3900.00 650.00  8450.00RESPONSE FOR EROS CONTROL

0064 6123000000-E 1670 0.1 ACR 5775.00 577.50 5775.00 577.50 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 20000.00 52000.00  40000.00REMV EXIST STR **********
(12+46.50-L-)

0066 8112730000-N 450  1 EA  4000.00 4000.00 3000.00 3000.00 4500.00  4500.00PDA TESTING

0067 8121000000-N 412 Lump Sum 12000.00 31000.00  7500.00UNCL STR EXCAV STA *****
(12+46.50-L-)

0068 8182000000-E 420 29.2 CY  1400.00 40880.00 800.00 23360.00 1500.00  43800.00CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 Lump Sum 21000.00 45000.00  20000.00BRG APPR SLAB ***********
(12+46.50-L-)

0070 8217000000-E 425  4,386 LB  1.00 4386.00 1.20 5263.20 2.00  8772.00REINF STEEL (BRIDGE)

0071 8364000000-E 450  525 LF  43.00 22575.00 41.00 21525.00 85.00  44625.00HP12X53 PILES

0072 8387000000-E 450  560 LF  101.00 56560.00 115.00 64400.00 110.00  61600.00PP18X0.50 GALV STL PILE

0073 8393000000-N 450  16 EA  50.00 800.00 350.00 5600.00 150.00  2400.00PILE REDRIVES

0074 8505000000-E 460 210.75 LF  106.00 22339.50 90.00 18967.50 95.00  20021.25VERT CONC BARRIER RAIL

0075 8608000000-E 876  252 TON 62.00 15624.00 55.00 13860.00 70.00  17640.00RIP RAP II (2'-0")

0076 8622000000-E 876  280 SY  2.00 560.00 4.00 1120.00 5.00  1400.00GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 7500.00 10000.00  10000.00ELASTOMERIC BEARINGS



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 3 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203024MAR 19 2013

0.085 MI

0078 8762000000-E 430  1,155 LF  124.00 143220.00 120.00 138600.00 145.00  167475.003'-0"X 1'-9"PRESTR SLABS

0079 8867000000-E SP   75 LF  495.00 37125.00 350.00 26250.00 325.00  24375.00GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONCBENT CAPS

 

    TOTAL 614258.35 TOTAL 683478.05 TOTAL  744443.25CONTRACT TOTAL

 

    SUB-TOTAL 205688.85 SUB-TOTAL 223532.35 SUB-TOTAL  270335.00ROADWAY ITEMS

    SUB-TOTAL 408569.50 SUB-TOTAL 459945.70 SUB-TOTAL  474108.25STRUCTURE ITEMS



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 4 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C203024MAR 19 2013

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38500.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 8500.00   CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1500.00 1500.00   SUPP CLEARING & GRUBBING

0004 0022000000-E 225  30 CY  30.00 900.00   UNCLASSIFIED EXCAVATION

0005 0030000000-N SP  Lump Sum 17500.00   BRG APP SUB REG TIER**
(12+46.50)

0006 0036000000-E 225  700 CY  7.50 5250.00   UNDERCUT EXCAVATION

0007 0106000000-E 230  200 CY  18.00 3600.00   BORROW EXCAVATION

0008 0156000000-E 250  230 SY  6.50 1495.00   REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  700 CY  22.00 15400.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  2.25 1575.00   GEOTEXTILE SOIL STABILIZATION

0011 0996000000-N 350  1 EA  600.00 600.00   PIPE CLEAN-OUT

0012 1011000000-N 500 Lump Sum 7500.00   FINE GRADING

0013 1220000000-E 545  5 TON 95.00 475.00   INCIDENTAL STONE BASE

0014 1330000000-E 607  200 SY  29.65 5930.00   INCIDENTAL MILLING

0015 1489000000-E 610  140 TON 89.00 12460.00   ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  230 TON 74.00 17020.00   ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  25 TON 600.00 15000.00   ASP FOR PLANT MIX

0018 2000000000-N 806  12 EA  200.00 2400.00   RIGHT OF WAY MARKERS

0019 2022000000-E 815 151.6 CY  20.00 3032.00   SUBDRAIN EXCAVATION

0020 2026000000-E 815  677 SY  2.50 1692.50   GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815 113.7 CY  70.00 7959.00   SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  677 LF  10.00 6770.00   6" PERF SUBDRN PIPE

0023 2070000000-N 815  2 EA  350.00 700.00   SUBDRN PIPE OUTLET

0024 2077000000-E 815  12 LF  40.00 480.00   6" OUTLET PIPE

0025 2556000000-E 846  35 LF  50.00 1750.00   SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  16.00 1200.00   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  40.00 200.00   ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1475.00 5900.00   GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1675.00 6700.00   GR ANCHOR TYPE 350

0030 3656000000-E 876  490 SY  2.50 1225.00   GEOTEXTILE FOR DRAINGE

0031 4026000000-E 901  24 SF  5.00 120.00   DEPT FURN, TYPE ***SIGN
(E)

0032 4072000000-E 903  52 LF  7.50 390.00   SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  8 EA  65.00 520.00   SIGN ERECTION, TYPE E

0034 4155000000-N 907  4 EA  5.00 20.00   DISPOSE SIGN SYST U-CHAN

0035 4158000000-N 907  2 EA  5.00 10.00   DISPOSE SIGN SYST WOOD

0036 4400000000-E 1110  407 SF  4.20 1709.40   WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  119 SF  4.90 583.10   WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  96 LF  15.00 1440.00   BARRICADES (TYPE III)

0039 4810000000-E 1205  3,600 LF  0.54 1944.00   PAINT PVMT MARKINGS 4"

0040 6000000000-E 1605  1,150 LF  2.50 2875.00   TEMPORARY SILT FENCE



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 5 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C203024MAR 19 2013

0.085 MI

0041 6006000000-E 1610  160 TON 50.00 8000.00   EROS CONTRL STONE CL A

0042 6009000000-E 1610  5 TON 80.00 400.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  70 TON 50.00 3500.00   SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 980.00 490.00   TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.25 TON 1200.00 300.00   FERT FOR TEMP SEEDING

0047 6024000000-E 1622  100 LF  20.00 2000.00   TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   900 LF  1.80 1620.00   SAFETY FENCE

0049 6030000000-E 1630  50 CY  15.00 750.00   SILT EXCAVATION

0050 6036000000-E 1631  750 SY  1.75 1312.50   MATTING FOR EROS CONTROL

0051 6037000000-E SP   300 SY  10.00 3000.00   COIR FIBER MAT

0052 6042000000-E 1632  150 LF  3.50 525.00   1/4" HARDWARE CLOTH

0053 6048000000-E SP   140 SY  45.00 6300.00   FLOAT TURBIDITY CURTAIN

0054 6070000000-N 1639  2 EA  635.00 1270.00   SPECIAL STILLING BASINS

0055 6071012000-E SP   50 LF  15.00 750.00   COIR FIBER WATTLE

0056 6084000000-E 1660 0.5 ACR 1880.00 940.00   SEEDING AND MULCHING

0057 6087000000-E 1660 0.25 ACR 300.00 75.00   MOWING

0058 6090000000-E 1661  50 LB  12.00 600.00   SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  5.00 250.00   SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.25 TON 1000.00 250.00   FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 80.00 800.00   SPECIALIZED HAND MOWING

0063 6117000000-N SP   13 EA  688.00 8944.00   RESPONSE FOR EROS CONTROL

0064 6123000000-E 1670 0.1 ACR 2500.00 250.00   REFORESTATION

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 55000.00   REMV EXIST STR **********
(12+46.50-L-)

0066 8112730000-N 450  1 EA  5000.00 5000.00   PDA TESTING

0067 8121000000-N 412 Lump Sum 6500.00   UNCL STR EXCAV STA *****
(12+46.50-L-)

0068 8182000000-E 420 29.2 CY  1110.00 32412.00   CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 Lump Sum 29500.00   BRG APPR SLAB ***********
(12+46.50-L-)

0070 8217000000-E 425  4,386 LB  1.25 5482.50   REINF STEEL (BRIDGE)

0071 8364000000-E 450  525 LF  85.00 44625.00   HP12X53 PILES

0072 8387000000-E 450  560 LF  155.00 86800.00   PP18X0.50 GALV STL PILE

0073 8393000000-N 450  16 EA  600.00 9600.00   PILE REDRIVES

0074 8505000000-E 460 210.75 LF  86.00 18124.50   VERT CONC BARRIER RAIL

0075 8608000000-E 876  252 TON 85.00 21420.00   RIP RAP II (2'-0")

0076 8622000000-E 876  280 SY  2.50 700.00   GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 12000.00   ELASTOMERIC BEARINGS



APR 09, 2013 08:15 AM

TIP NO B-4841 2:00 PM 6 /  6 003

WAYNE

38611.3.1

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C203024MAR 19 2013

0.085 MI

0078 8762000000-E 430  1,155 LF  141.00 162855.00   3'-0"X 1'-9"PRESTR SLABS

0079 8867000000-E SP   75 LF  375.00 28125.00   GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONCBENT CAPS

 

    TOTAL 763795.50   CONTRACT TOTAL

 

    SUB-TOTAL 245651.50   ROADWAY ITEMS

    SUB-TOTAL 518144.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  614258.35   S. T. WOOTEN CORPORATION

     2  683478.05   DELLINGER, INC.

     3  744443.25   PALMETTO INFRASTRUCTURE  INC

     4  763795.50   TRADER CONSTRUCTION CO.



APR 09, 2013 08:15 AM

TIP NO B-4712 2:00 PM 1 /  8 004

BLADEN

37912.3.1

FED AID NO BRZ-1316(18)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

SMITH-ROWE, LLC

JOHNSTON,  IA MOUNT AIRY,  NC

C203038MAR 19 2013

1.127 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 587519.31 560000.00  599000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 60660.35 90000.00  60000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 190000.00 190000.00  190000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 6500.00 6500.00 6500.00 6500.00 6500.00  6500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  30,700 CY  4.15 127405.00 4.15 127405.00 4.15  127405.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 25372.15 23600.00  29500.00REINF BRG APPR **********
(39+15.00-L-)

0007 0029000000-N SP  Lump Sum 15012.92 25600.00  29500.00REINF BRG APPR **********
(63+50.00-L-)

0008 0036000000-E 225  400 CY  8.00 3200.00 8.00 3200.00 8.00  3200.00UNDERCUT EXCAVATION

0009 0106000000-E 230  112,000 CY  4.40 492800.00 4.40 492800.00 4.40  492800.00BORROW EXCAVATION

0010 0156000000-E 250  8,210 SY  3.10 25451.00 3.10 25451.00 3.10  25451.00REMOVAL OF EXT ASPHALT PVMT

0011 0195000000-E 265  400 CY  12.00 4800.00 12.00 4800.00 12.00  4800.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  800 SY  2.00 1600.00 2.00 1600.00 2.00  1600.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,250 SF  56.91 71137.50 55.00 68750.00 55.50  69375.00TEMPORARY SHORING

0014 0318000000-E 300  140 TON 35.00 4900.00 35.00 4900.00 35.00  4900.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  420 SY  3.50 1470.00 3.50 1470.00 3.50  1470.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  656 LF  32.00 20992.00 32.00 20992.00 32.00  20992.0015" DRAINAGE PIPE

0017 0335300000-E 305  408 LF  38.00 15504.00 38.00 15504.00 38.00  15504.0018" DRAINAGE PIPE

0018 0335850000-E 305  22 EA  300.00 6600.00 300.00 6600.00 300.00  6600.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  2 EA  400.00 800.00 400.00 800.00 400.00  800.00**" DRAINAGE PIPE ELBOW
(18")

0020 0448200000-E 310  172 LF  45.00 7740.00 45.00 7740.00 45.00  7740.0015" RCP CULV CLASS IV

0021 0995000000-E 340  224 LF  8.00 1792.00 8.00 1792.00 8.00  1792.00PIPE REMOVAL

0022 1011000000-N 500 Lump Sum 65000.00 65000.00  65000.00FINE GRADING

0023 1121000000-E 520  5,000 TON 27.50 137500.00 27.50 137500.00 27.50  137500.00AGGREGATE BASE COURSE

0024 1220000000-E 545  400 TON 35.00 14000.00 35.00 14000.00 35.00  14000.00INCIDENTAL STONE BASE

0025 1330000000-E 607  290 SY  2.75 797.50 15.00 4350.00 15.00  4350.00INCIDENTAL MILLING

0026 1489000000-E 610  730 TON 54.00 39420.00 54.00 39420.00 54.00  39420.00ASP CONC BASE CRS B25.0B

0027 1498000000-E 610  2,420 TON 48.00 116160.00 48.00 116160.00 48.00  116160.00ASP CONC INTR CRS I19.0B

0028 1519000000-E 610  2,590 TON 45.00 116550.00 45.00 116550.00 45.00  116550.00ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  305 TON 595.00 181475.00 595.00 181475.00 595.00  181475.00ASP FOR PLANT MIX

0030 1693000000-E 654  80 TON 80.00 6400.00 200.00 16000.00 150.00  12000.00ASPH PLT MIX PVMT REPAIR

0031 2022000000-E 815  168 CY  21.00 3528.00 20.00 3360.00 20.00  3360.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  750 SY  3.00 2250.00 2.00 1500.00 2.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  126 CY  71.00 8946.00 70.00 8820.00 70.00  8820.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  750 LF  11.00 8250.00 10.00 7500.00 10.00  7500.006" PERF SUBDRN PIPE

0035 2070000000-N 815  2 EA  351.00 702.00 350.00 700.00 350.00  700.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  12 LF  41.00 492.00 40.00 480.00 40.00  480.006" OUTLET PIPE

0037 2286000000-N 840  20 EA  1200.00 24000.00 1200.00 24000.00 1200.00  24000.00MASNRY DRAINAGE STRUCT

0038 2354200000-N 840  1 EA  550.00 550.00 550.00 550.00 550.00  550.00FRAME W/GRATE 840.24 STD

0039 2366000000-N 840  1 EA  550.00 550.00 550.00 550.00 550.00  550.00FRAME W/2GRTS 840.24 STD
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0040 2367000000-N 840  17 EA  550.00 9350.00 550.00 9350.00 550.00  9350.00FRAME W/2GRTS 840.29 STD

0041 2396000000-N 840  2 EA  550.00 1100.00 550.00 1100.00 550.00  1100.00FRAME W/COVER STD 840.54

0042 2556000000-E 846  2,040 LF  18.00 36720.00 18.00 36720.00 18.00  36720.00SHOULDER BERM GUTTER

0043 3030000000-E 862  3,300 LF  14.00 46200.00 14.00 46200.00 14.00  46200.00STL BM GUARDRAIL

0044 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0045 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1300.00  10400.00GR ANCHOR TYPE III

0046 3270000000-N SP   6 EA  1750.00 10500.00 1750.00 10500.00 1750.00  10500.00GR ANCHOR TYPE 350

0047 3387000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0048 3628000000-E 876  432 TON 48.00 20736.00 48.00 20736.00 48.00  20736.00RIP RAP, CLASS I

0049 3649000000-E 876  18 TON 41.00 738.00 41.00 738.00 41.00  738.00RIP RAP, CLASS B

0050 3656000000-E 876  2,454 SY  2.80 6871.20 2.80 6871.20 2.80  6871.20GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903  30 LF  5.00 150.00 5.10 153.00 5.00  150.00SUPPORT, 3-LB STL U-CHAN

0052 4096000000-N 904  2 EA  100.00 200.00 75.00 150.00 100.00  200.00SIGN ERECTION, TYPE D

0053 4158000000-N 907  12 EA  1.00 12.00 3.00 36.00 1.00  12.00DISPOSE SIGN SYST WOOD

0054 4400000000-E 1110  80 SF  5.25 420.00 5.00 400.00 5.25  420.00WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  96 SF  8.00 768.00 8.00 768.00 12.00  1152.00WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  36 SF  7.50 270.00 6.00 216.00 7.50  270.00WORK ZONE SIGNS (BARR)

0057 4430000000-N 1130  60 EA  84.56 5073.60 40.00 2400.00 60.00  3600.00DRUMS

0058 4435000000-N 1135  20 EA  204.35 4087.00 25.00 500.00 35.00  700.00CONES

0059 4445000000-E 1145  48 LF  20.00 960.00 20.00 960.00 20.00  960.00BARRICADES (TYPE III)

0060 4455000000-N 1150  100 DAY 250.00 25000.00 100.00 10000.00 115.00  11500.00FLAGGER

0061 4465000000-N 1160  4 EA  5500.00 22000.00 5500.00 22000.00 5200.00  20800.00TEMPORARY CRASH CUSHIONS

0062 4485000000-E 1170  950 LF  22.25 21137.50 22.25 21137.50 23.25  22087.50PORT CONC BARRIER

0063 4650000000-N 1251  75 EA  10.00 750.00 12.00 900.00 10.00  750.00TEMP RAISED PVMT MRKS

0064 4685000000-E 1205  8,158 LF  0.58 4731.64 0.75 6118.50 0.58  4731.64THERMO PVT MKG LINES 4"90

0065 4686000000-E 1205  8,158 LF  0.62 5057.96 0.80 6526.40 0.62  5057.96THERMO PVT MKG LINES 4"120

0066 4770000000-E 1205  7,480 LF  1.50 11220.00 1.00 7480.00 1.50  11220.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 4770000000-E 1205  7,480 LF  1.00 7480.00 1.20 8976.00 1.00  7480.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  48,410 LF  0.15 7261.50 0.25 12102.50 0.15  7261.50PAINT PVMT MARKINGS 4"

0069 4900000000-N 1251  74 EA  10.00 740.00 20.00 1480.00 10.00  740.00PERM RAISED PVMT MARKERS

0070 6000000000-E 1605  14,700 LF  2.00 29400.00 2.00 29400.00 1.80  26460.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  645 TON 64.37 41518.65 43.00 27735.00 43.00  27735.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  1,820 TON 66.51 121048.20 41.00 74620.00 41.00  74620.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  1,340 TON 35.00 46900.00 35.00 46900.00 35.00  46900.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  22 ACR 770.00 16940.00 500.00 11000.00 600.00  13200.00TEMPORARY MULCHING

0075 6018000000-E 1620  700 LB  3.50 2450.00 10.00 7000.00 1.50  1050.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 3.75 TON 950.00 3562.50 1000.00 3750.00 1200.00  4500.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  3,000 LF  11.00 33000.00 11.00 33000.00 11.00  33000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   3,200 LF  5.00 16000.00 1.60 5120.00 1.10  3520.00SAFETY FENCE
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0079 6030000000-E 1630  3,020 CY  7.50 22650.00 7.50 22650.00 7.50  22650.00SILT EXCAVATION

0080 6036000000-E 1631  40,000 SY  1.55 62000.00 1.20 48000.00 1.15  46000.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   9,000 SY  2.95 26550.00 2.35 21150.00 2.00  18000.00COIR FIBER MAT

0082 6038000000-E SP   1,850 SY  4.10 7585.00 4.50 8325.00 6.00  11100.00PERM SOIL REINF MAT

0083 6042000000-E 1632  1,500 LF  5.00 7500.00 5.00 7500.00 2.50  3750.001/4" HARDWARE CLOTH

0084 6070000000-N 1639  8 EA  1084.19 8673.52 350.00 2800.00 90.00  720.00SPECIAL STILLING BASINS

0085 6071010000-E SP   900 LF  5.06 4554.00 6.50 5850.00 3.75  3375.00WATTLE

0086 6071020000-E SP   450 LB  24.50 11025.00 15.00 6750.00 12.00  5400.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  1,400 LF  5.00 7000.00 4.50 6300.00 2.85  3990.00COIR FIBER BAFFLE

0088 6071050000-E SP   5 EA  1200.00 6000.00 1200.00 6000.00 1200.00  6000.00**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  27 ACR 2150.00 58050.00 1900.00 51300.00 1600.00  43200.00SEEDING AND MULCHING

0090 6087000000-E 1660  10 ACR 100.00 1000.00 200.00 2000.00 200.00  2000.00MOWING

0091 6090000000-E 1661  250 LB  4.00 1000.00 8.00 2000.00 2.00  500.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661  1 TON 1000.00 1000.00 1200.00 1200.00 1200.00  1200.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  650 LB  4.50 2925.00 8.00 5200.00 2.75  1787.50SEED FOR SUPP SEEDING

0094 6108000000-E 1665 19.5 TON 950.00 18525.00 800.00 15600.00 1000.00  19500.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 76.00 760.00 100.00 1000.00 100.00  1000.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   75 EA  450.00 33750.00 300.00 22500.00 150.00  11250.00RESPONSE FOR EROS CONTROL

0097 6123000000-E 1670 0.25 ACR 10000.00 2500.00 8000.00 2000.00 8000.00  2000.00REFORESTATION

STRUCTURE ITEMS

0098 8017000000-N SP  Lump Sum 259568.69 700000.00  204000.00CM&R TEMP ACCESS ***********
(39+15.00-L-)

0099 8017000000-N SP  Lump Sum 41015.22 167000.00  20000.00CM&R TEMP ACCESS ***********
(63+50.00-L-)

0100 8021000000-N SP  Lump Sum 713773.19 705000.00  1391553.00REMV EXIST STR **********
(39+15.00-L-)

0101 8035000000-N 402 Lump Sum 45642.33 165000.00  69167.00REMV EXIST STR **********
(63+50.00-L-)

0102 8112730000-N 450  3 EA  7130.44 21391.32 3500.00 10500.00 2825.00  8475.00PDA TESTING

0103 8121000000-N 412 Lump Sum 25179.02 36000.00  26000.00UNCL STR EXCAV STA *****
(39+15.00-L-)

0104 8121000000-N 412 Lump Sum 2797.00 7200.00  10000.00UNCL STR EXCAV STA *****
(63+50.00-L-)

0105 8147000000-E 420  64,597 SF  29.57 1910133.29 27.00 1744119.00 24.92  1609757.24REINF CONCRETE DECK SLAB

0106 8161000000-E 420  55,488 SF  0.23 12762.24 0.30 16646.40 0.27  14981.76GROOVING BRIDGE FLOORS

0107 8182000000-E 420  712 CY  924.14 657987.68 675.00 480600.00 587.09  418008.08CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 Lump Sum 25138.12 34000.00  24750.00BRG APPR SLAB ***********
(39+15.00-L-)

0109 8210000000-N 422 Lump Sum 24427.10 35000.00  29000.00BRG APPR SLAB ***********
(63+50.00-L-)

0110 8217000000-E 425  98,189 LB  0.84 82478.76 0.85 83460.65 0.98  96225.22REINF STEEL (BRIDGE)

0111 8238000000-E 425  6,234 LB  1.18 7356.12 1.50 9351.00 1.79  11158.86SPIRAL COL REINF STL BRG

0112 8262000000-E 430 1,182.33 LF  208.55 246574.92 170.00 200996.10 166.40  196739.7145" PRESTR CONCRETE GIRDR
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0113 8265000000-E 430 4,150.5 LF  220.81 916471.91 184.00 763692.00 205.88  854504.9454" PRESTR CONCRETE GIRDR

0114 8280000000-E 440 Lump Sum 1150794.06 1232000.00  1338000.00STRUCTURAL STEEL

0115 8364000000-E 450  1,595 LF  44.55 71057.25 45.00 71775.00 39.55  63082.25HP12X53 PILES

0116 8384200000-E 450  2,160 LF  67.27 145303.20 70.00 151200.00 58.50  126360.00HP14X73 GALV PILES

0117 8385200000-E 450  6,090 LF  117.91 718071.90 120.00 730800.00 129.88  790969.20PP**X**** GALV STL PILE
(24X0.50)

0118 8385200000-E 450  2,160 LF  195.18 421588.80 175.00 378000.00 214.34  462974.40PP**X**** GALV STL PILE
(30X0.625)

0119 8393000000-N 450  70 EA  511.30 35791.00 50.00 3500.00 10.00  700.00PILE REDRIVES

0120 8475000000-E 460 3,742.67 LF  80.14 299937.57 90.00 336840.30 98.93  370262.34TWO BAR METAL RAIL

0121 8517000000-E 460 3,772.67 LF  57.37 216438.08 50.00 188633.50 65.96  248845.311'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0122 8594000000-E 876  705 TON 55.01 38782.05 45.00 31725.00 43.13  30406.65RIP RAP B

0123 8608000000-E 876  2,810 TON 61.19 171943.90 50.00 140500.00 48.21  135470.10RIP RAP II (2'-0")

0124 8622000000-E 876  3,120 SY  3.14 9796.80 2.50 7800.00 2.76  8611.20GEOTEXTILE FOR DRAINAGE

0125 8650000000-N SP  Lump Sum 34221.02 31000.00  30100.00POT BEARINGS

0126 8657000000-N 430 Lump Sum 86925.50 31000.00  22850.00ELASTOMERIC BEARINGS

0127 8706000000-N SP  Lump Sum 94398.19 200000.00  219400.00EXPANSION JOINT SEALS

0128 8744000000-N SP  Lump Sum 47747.02 40000.00  37300.00SOLAR ARRAY SUPPT PLTFORM

 

    TOTAL 11790386.25 TOTAL 11875592.05 TOTAL  11981876.56CONTRACT TOTAL

 

    SUB-TOTAL 3254893.00 SUB-TOTAL 3142253.10 SUB-TOTAL  3112224.30ROADWAY ITEMS

    SUB-TOTAL 8535493.25 SUB-TOTAL 8733338.95 SUB-TOTAL  8869652.26STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 625000.00  650000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 42000.00 50400.00  25000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 380000.00 120000.00  400000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 4800.00 4800.00 5000.00 5000.00 6500.00  6500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  30,700 CY  4.00 122800.00 5.00 153500.00 4.50  138150.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 20000.00 35000.00  25000.00REINF BRG APPR **********
(39+15.00-L-)

0007 0029000000-N SP  Lump Sum 20000.00 30000.00  20000.00REINF BRG APPR **********
(63+50.00-L-)

0008 0036000000-E 225  400 CY  16.55 6620.00 7.00 2800.00 8.00  3200.00UNDERCUT EXCAVATION

0009 0106000000-E 230  112,000 CY  4.00 448000.00 8.00 896000.00 5.50  616000.00BORROW EXCAVATION

0010 0156000000-E 250  8,210 SY  4.70 38587.00 3.60 29556.00 3.50  28735.00REMOVAL OF EXT ASPHALT PVMT

0011 0195000000-E 265  400 CY  28.50 11400.00 65.00 26000.00 14.00  5600.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  800 SY  2.75 2200.00 2.00 1600.00 2.50  2000.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,250 SF  32.00 40000.00 102.35 127937.50 120.00  150000.00TEMPORARY SHORING

0014 0318000000-E 300  140 TON 33.75 4725.00 33.00 4620.00 35.00  4900.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  420 SY  2.75 1155.00 2.65 1113.00 3.50  1470.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  656 LF  22.75 14924.00 20.00 13120.00 35.00  22960.0015" DRAINAGE PIPE

0017 0335300000-E 305  408 LF  25.50 10404.00 21.00 8568.00 40.00  16320.0018" DRAINAGE PIPE

0018 0335850000-E 305  22 EA  325.00 7150.00 65.00 1430.00 350.00  7700.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  2 EA  365.00 730.00 111.00 222.00 425.00  850.00**" DRAINAGE PIPE ELBOW
(18")

0020 0448200000-E 310  172 LF  26.24 4513.28 46.00 7912.00 50.00  8600.0015" RCP CULV CLASS IV

0021 0995000000-E 340  224 LF  13.75 3080.00 10.00 2240.00 10.00  2240.00PIPE REMOVAL

0022 1011000000-N 500 Lump Sum 62000.00 30000.00  80000.00FINE GRADING

0023 1121000000-E 520  5,000 TON 26.65 133250.00 30.00 150000.00 28.00  140000.00AGGREGATE BASE COURSE

0024 1220000000-E 545  400 TON 35.50 14200.00 35.00 14000.00 40.00  16000.00INCIDENTAL STONE BASE

0025 1330000000-E 607  290 SY  10.00 2900.00 17.00 4930.00 15.00  4350.00INCIDENTAL MILLING

0026 1489000000-E 610  730 TON 54.00 39420.00 61.00 44530.00 55.00  40150.00ASP CONC BASE CRS B25.0B

0027 1498000000-E 610  2,420 TON 48.00 116160.00 54.00 130680.00 50.00  121000.00ASP CONC INTR CRS I19.0B

0028 1519000000-E 610  2,590 TON 45.00 116550.00 51.00 132090.00 48.00  124320.00ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  305 TON 595.00 181475.00 670.00 204350.00 600.00  183000.00ASP FOR PLANT MIX

0030 1693000000-E 654  80 TON 135.00 10800.00 90.00 7200.00 200.00  16000.00ASPH PLT MIX PVMT REPAIR

0031 2022000000-E 815  168 CY  20.00 3360.00 6.50 1092.00 22.00  3696.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  750 SY  2.00 1500.00 1.75 1312.50 2.20  1650.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  126 CY  70.00 8820.00 64.00 8064.00 75.00  9450.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  750 LF  10.00 7500.00 14.00 10500.00 11.00  8250.006" PERF SUBDRN PIPE

0035 2070000000-N 815  2 EA  350.00 700.00 215.00 430.00 400.00  800.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  12 LF  40.00 480.00 130.00 1560.00 45.00  540.006" OUTLET PIPE

0037 2286000000-N 840  20 EA  1150.00 23000.00 1200.00 24000.00 1300.00  26000.00MASNRY DRAINAGE STRUCT

0038 2354200000-N 840  1 EA  400.00 400.00 300.00 300.00 550.00  550.00FRAME W/GRATE 840.24 STD

0039 2366000000-N 840  1 EA  460.00 460.00 385.00 385.00 550.00  550.00FRAME W/2GRTS 840.24 STD
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0040 2367000000-N 840  17 EA  485.00 8245.00 375.00 6375.00 550.00  9350.00FRAME W/2GRTS 840.29 STD

0041 2396000000-N 840  2 EA  400.00 800.00 385.00 770.00 550.00  1100.00FRAME W/COVER STD 840.54

0042 2556000000-E 846  2,040 LF  16.50 33660.00 20.00 40800.00 20.00  40800.00SHOULDER BERM GUTTER

0043 3030000000-E 862  3,300 LF  14.00 46200.00 14.00 46200.00 14.00  46200.00STL BM GUARDRAIL

0044 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0045 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1300.00  10400.00GR ANCHOR TYPE III

0046 3270000000-N SP   6 EA  1750.00 10500.00 1750.00 10500.00 1750.00  10500.00GR ANCHOR TYPE 350

0047 3387000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0048 3628000000-E 876  432 TON 48.00 20736.00 48.00 20736.00 55.00  23760.00RIP RAP, CLASS I

0049 3649000000-E 876  18 TON 43.00 774.00 62.00 1116.00 45.00  810.00RIP RAP, CLASS B

0050 3656000000-E 876  2,454 SY  2.75 6748.50 2.00 4908.00 3.50  8589.00GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903  30 LF  5.00 150.00 5.00 150.00 4.50  135.00SUPPORT, 3-LB STL U-CHAN

0052 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 125.00  250.00SIGN ERECTION, TYPE D

0053 4158000000-N 907  12 EA  1.00 12.00 1.00 12.00 25.00  300.00DISPOSE SIGN SYST WOOD

0054 4400000000-E 1110  80 SF  5.25 420.00 5.25 420.00 6.00  480.00WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  96 SF  8.00 768.00 8.00 768.00 8.25  792.00WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  36 SF  7.50 270.00 7.50 270.00 7.50  270.00WORK ZONE SIGNS (BARR)

0057 4430000000-N 1130  60 EA  39.00 2340.00 39.00 2340.00 45.00  2700.00DRUMS

0058 4435000000-N 1135  20 EA  16.00 320.00 16.00 320.00 25.00  500.00CONES

0059 4445000000-E 1145  48 LF  20.00 960.00 20.00 960.00 25.00  1200.00BARRICADES (TYPE III)

0060 4455000000-N 1150  100 DAY 250.00 25000.00 210.00 21000.00 125.00  12500.00FLAGGER

0061 4465000000-N 1160  4 EA  5200.00 20800.00 5200.00 20800.00 6000.00  24000.00TEMPORARY CRASH CUSHIONS

0062 4485000000-E 1170  950 LF  23.25 22087.50 23.25 22087.50 25.00  23750.00PORT CONC BARRIER

0063 4650000000-N 1251  75 EA  10.00 750.00 10.00 750.00 12.00  900.00TEMP RAISED PVMT MRKS

0064 4685000000-E 1205  8,158 LF  0.58 4731.64 0.58 4731.64 0.60  4894.80THERMO PVT MKG LINES 4"90

0065 4686000000-E 1205  8,158 LF  0.62 5057.96 0.62 5057.96 0.62  5057.96THERMO PVT MKG LINES 4"120

0066 4770000000-E 1205  7,480 LF  1.50 11220.00 1.50 11220.00 1.50  11220.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 4770000000-E 1205  7,480 LF  1.00 7480.00 1.00 7480.00 1.00  7480.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  48,410 LF  0.15 7261.50 0.15 7261.50 0.15  7261.50PAINT PVMT MARKINGS 4"

0069 4900000000-N 1251  74 EA  10.00 740.00 10.00 740.00 10.00  740.00PERM RAISED PVMT MARKERS

0070 6000000000-E 1605  14,700 LF  1.80 26460.00 2.00 29400.00 2.00  29400.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  645 TON 37.25 24026.25 45.00 29025.00 45.00  29025.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  1,820 TON 39.60 72072.00 48.00 87360.00 42.00  76440.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  1,340 TON 33.75 45225.00 41.00 54940.00 38.00  50920.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  22 ACR 600.00 13200.00 770.00 16940.00 600.00  13200.00TEMPORARY MULCHING

0075 6018000000-E 1620  700 LB  1.50 1050.00 3.50 2450.00 12.00  8400.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 3.75 TON 1200.00 4500.00 950.00 3562.50 1100.00  4125.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  3,000 LF  13.70 41100.00 4.65 13950.00 13.00  39000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   3,200 LF  1.10 3520.00 2.00 6400.00 2.00  6400.00SAFETY FENCE
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0079 6030000000-E 1630  3,020 CY  5.00 15100.00 8.00 24160.00 8.00  24160.00SILT EXCAVATION

0080 6036000000-E 1631  40,000 SY  1.15 46000.00 1.20 48000.00 1.30  52000.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   9,000 SY  2.00 18000.00 2.35 21150.00 2.50  22500.00COIR FIBER MAT

0082 6038000000-E SP   1,850 SY  4.50 8325.00 4.50 8325.00 5.00  9250.00PERM SOIL REINF MAT

0083 6042000000-E 1632  1,500 LF  2.50 3750.00 5.00 7500.00 6.00  9000.001/4" HARDWARE CLOTH

0084 6070000000-N 1639  8 EA  660.00 5280.00 600.00 4800.00 600.00  4800.00SPECIAL STILLING BASINS

0085 6071010000-E SP   900 LF  3.75 3375.00 6.50 5850.00 6.50  5850.00WATTLE

0086 6071020000-E SP   450 LB  12.00 5400.00 5.50 2475.00 14.00  6300.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  1,400 LF  2.85 3990.00 4.50 6300.00 5.00  7000.00COIR FIBER BAFFLE

0088 6071050000-E SP   5 EA  500.00 2500.00 750.00 3750.00 1200.00  6000.00**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  27 ACR 1600.00 43200.00 2150.00 58050.00 1900.00  51300.00SEEDING AND MULCHING

0090 6087000000-E 1660  10 ACR 200.00 2000.00 100.00 1000.00 200.00  2000.00MOWING

0091 6090000000-E 1661  250 LB  2.00 500.00 4.00 1000.00 8.00  2000.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661  1 TON 1200.00 1200.00 1000.00 1000.00 1200.00  1200.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  650 LB  2.75 1787.50 1.50 975.00 8.00  5200.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665 19.5 TON 1000.00 19500.00 950.00 18525.00 850.00  16575.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 100.00 1000.00 76.00 760.00 100.00  1000.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   75 EA  150.00 11250.00 300.00 22500.00 400.00  30000.00RESPONSE FOR EROS CONTROL

0097 6123000000-E 1670 0.25 ACR 8000.00 2000.00 1000.00 250.00 8000.00  2000.00REFORESTATION

STRUCTURE ITEMS

0098 8017000000-N SP  Lump Sum 250000.00 665000.00  1100000.00CM&R TEMP ACCESS ***********
(39+15.00-L-)

0099 8017000000-N SP  Lump Sum 100000.00 95000.00  500000.00CM&R TEMP ACCESS ***********
(63+50.00-L-)

0100 8021000000-N SP  Lump Sum 650000.00 525000.00  350000.00REMV EXIST STR **********
(39+15.00-L-)

0101 8035000000-N 402 Lump Sum 100000.00 80000.00  30000.00REMV EXIST STR **********
(63+50.00-L-)

0102 8112730000-N 450  3 EA  5000.00 15000.00 2800.00 8400.00 2500.00  7500.00PDA TESTING

0103 8121000000-N 412 Lump Sum 25000.00 30000.00  60000.00UNCL STR EXCAV STA *****
(39+15.00-L-)

0104 8121000000-N 412 Lump Sum 25000.00 5200.00  15000.00UNCL STR EXCAV STA *****
(63+50.00-L-)

0105 8147000000-E 420  64,597 SF  24.75 1598775.75 30.00 1937910.00 25.00  1614925.00REINF CONCRETE DECK SLAB

0106 8161000000-E 420  55,488 SF  1.50 83232.00 0.35 19420.80 0.25  13872.00GROOVING BRIDGE FLOORS

0107 8182000000-E 420  712 CY  1000.00 712000.00 675.00 480600.00 700.00  498400.00CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 Lump Sum 25000.00 20000.00  19000.00BRG APPR SLAB ***********
(39+15.00-L-)

0109 8210000000-N 422 Lump Sum 25000.00 20000.00  19000.00BRG APPR SLAB ***********
(63+50.00-L-)

0110 8217000000-E 425  98,189 LB  1.25 122736.25 1.00 98189.00 0.80  78551.20REINF STEEL (BRIDGE)

0111 8238000000-E 425  6,234 LB  2.00 12468.00 1.50 9351.00 1.25  7792.50SPIRAL COL REINF STL BRG

0112 8262000000-E 430 1,182.33 LF  185.00 218731.05 200.00 236466.00 175.00  206907.7545" PRESTR CONCRETE GIRDR
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0113 8265000000-E 430 4,150.5 LF  215.00 892357.50 210.00 871605.00 210.00  871605.0054" PRESTR CONCRETE GIRDR

0114 8280000000-E 440 Lump Sum 1510000.00 1470000.00  1680000.00STRUCTURAL STEEL

0115 8364000000-E 450  1,595 LF  75.00 119625.00 40.00 63800.00 40.00  63800.00HP12X53 PILES

0116 8384200000-E 450  2,160 LF  90.00 194400.00 60.00 129600.00 55.00  118800.00HP14X73 GALV PILES

0117 8385200000-E 450  6,090 LF  127.00 773430.00 140.00 852600.00 115.00  700350.00PP**X**** GALV STL PILE
(24X0.50)

0118 8385200000-E 450  2,160 LF  195.00 421200.00 225.00 486000.00 175.00  378000.00PP**X**** GALV STL PILE
(30X0.625)

0119 8393000000-N 450  70 EA  400.00 28000.00 575.00 40250.00 600.00  42000.00PILE REDRIVES

0120 8475000000-E 460 3,742.67 LF  90.00 336840.30 80.00 299413.60 75.00  280700.25TWO BAR METAL RAIL

0121 8517000000-E 460 3,772.67 LF  65.00 245223.55 81.00 305586.27 53.00  199951.511'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0122 8594000000-E 876  705 TON 43.00 30315.00 48.00 33840.00 50.00  35250.00RIP RAP B

0123 8608000000-E 876  2,810 TON 51.00 143310.00 51.00 143310.00 55.00  154550.00RIP RAP II (2'-0")

0124 8622000000-E 876  3,120 SY  2.75 8580.00 2.00 6240.00 2.25  7020.00GEOTEXTILE FOR DRAINAGE

0125 8650000000-N SP  Lump Sum 30000.00 34000.00  30000.00POT BEARINGS

0126 8657000000-N 430 Lump Sum 60000.00 27500.00  25000.00ELASTOMERIC BEARINGS

0127 8706000000-N SP  Lump Sum 140000.00 185000.00  225000.00EXPANSION JOINT SEALS

0128 8744000000-N SP  Lump Sum 45000.00 50000.00  40000.00SOLAR ARRAY SUPPT PLTFORM

 

    TOTAL 12124495.53 TOTAL 12868759.77 TOTAL  13058756.47CONTRACT TOTAL

 

    SUB-TOTAL 3183271.13 SUB-TOTAL 3639478.10 SUB-TOTAL  3685781.26ROADWAY ITEMS

    SUB-TOTAL 8941224.40 SUB-TOTAL 9229281.67 SUB-TOTAL  9372975.21STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11790386.25   CAROLINA BRIDGE CO., INC.

     2  11875592.05   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     3  11981876.56   SMITH-ROWE, LLC

     4  12124495.53   PALMETTO INFRASTRUCTURE  INC

     5  12868759.77   HRI INC DBA HRI BRIDGE COMPANY

     6  13058756.47   CROWDER CONSTRUCTION COMPANY



APR 09, 2013 08:15 AM

TIP NO B-4965 2:00 PM 1 /  3 005

ROCKINGHAM

40243.3.1

FED AID NO BRZ-1165(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #249 OVER LITTLE BEAVER ISLAND CREEK ON SR-1165 (CARDINAL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

TCB BUILDERS, LLC

LEXINGTON,  NC  

C203086MAR 19 2013

0.157 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51500.00 54250.00  MOBILIZATION

0002 0022000000-E 225  3,800 CY  5.90 22420.00 12.00 45600.00  UNCLASSIFIED EXCAVATION

0003 0030000000-N SP  Lump Sum 8300.00 7600.00  BRG APP SUB REG TIER**
(20+70.50)

0004 0036000000-E 225  200 CY  9.50 1900.00 8.00 1600.00  UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 142500.00 122000.00  GRADING

0007 0134000000-E 240  80 CY  12.00 960.00 11.00 880.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  10.00 2500.00 20.00 5000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  750 SY  2.00 1500.00 0.95 712.50  GEOTEXTILE SOIL STABILIZATION

0010 0354000000-E 310  84 LF  50.50 4242.00 45.00 3780.00  ***" RC PIPE CULV *****
(18", V)

0011 0995000000-E 340  68 LF  10.80 734.40 8.00 544.00  PIPE REMOVAL

0012 1099500000-E 505  150 CY  7.00 1050.00 8.00 1200.00  SHALLOW UNDERCUT

0013 1099700000-E 505  300 TON 25.75 7725.00 10.00 3000.00  CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  500 TON 14.00 7000.00 10.00 5000.00  INCIDENTAL STONE BASE

0015 1330000000-E 607  100 SY  35.00 3500.00 15.00 1500.00  INCIDENTAL MILLING

0016 1489000000-E 610  490 TON 58.00 28420.00 58.00 28420.00  ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  200 TON 62.00 12400.00 62.00 12400.00  ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  470 TON 59.00 27730.00 59.00 27730.00  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  65 TON 610.00 39650.00 610.00 39650.00  ASP FOR PLANT MIX

0020 1693000000-E 654  500 TON 2.50 1250.00 50.00 25000.00  ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  14 EA  185.00 2590.00 215.00 3010.00  RIGHT OF WAY MARKERS

0022 2022000000-E 815 44.8 CY  20.00 896.00 21.00 940.80  SUBDRAIN EXCAVATION

0023 2033000000-E 815 33.6 CY  50.00 1680.00 65.00 2184.00  SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  200 LF  15.00 3000.00 9.00 1800.00  6" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  250.00 250.00 399.00 399.00  SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  20.00 120.00 28.00 168.00  6" OUTLET PIPE

0027 2556000000-E 846  8 LF  150.00 1200.00 55.00 440.00  SHOULDER BERM GUTTER

0028 3030000000-E 862 312.5 LF  13.95 4359.38 15.25 4765.63  STL BM GUARDRAIL

0029 3045000000-E 862  50 LF  14.00 700.00 18.00 900.00  SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  1 EA  325.00 325.00 575.00 575.00  GR ANCHOR TYPE AT-1

0032 3215000000-N 862  4 EA  1425.00 5700.00 1450.00 5800.00  GR ANCHOR TYPE III

0033 3270000000-N SP   3 EA  1650.00 4950.00 1875.00 5625.00  GR ANCHOR TYPE 350

0034 3649000000-E 876  20 TON 41.00 820.00 26.75 535.00  RIP RAP, CLASS B

0035 3656000000-E 876  1,200 SY  1.25 1500.00 0.75 900.00  GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  82 LF  5.50 451.00 4.90 401.80  SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  95.00 190.00 75.00 150.00  SIGN ERECTION, TYPE D

0038 4102000000-N 904  1 EA  75.00 75.00 65.00 65.00  SIGN ERECTION, TYPE E

0039 4155000000-N 907  7 EA  1.00 7.00 3.00 21.00  DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  332 SF  4.50 1494.00 4.50 1494.00  WORK ZONE SIGNS (STAT)
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0041 4410000000-E 1110  104 SF  7.50 780.00 4.90 509.60  WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  88 LF  19.00 1672.00 15.00 1320.00  BARRICADES (TYPE III)

0043 4810000000-E 1205  8,618 LF  0.32 2757.76 0.55 4739.90  PAINT PVMT MARKINGS 4"

0044 4835000000-E 1205  70 LF  3.00 210.00 12.00 840.00  PAINT PVT MKG LINES 24"

0045 6000000000-E 1605  850 LF  1.95 1657.50 2.00 1700.00  TEMPORARY SILT FENCE

0046 6006000000-E 1610  385 TON 25.00 9625.00 10.00 3850.00  EROS CONTRL STONE CL A

0047 6009000000-E 1610  210 TON 25.00 5250.00 10.00 2100.00  EROS CONTRL STONE CL B

0048 6012000000-E 1610  305 TON 22.00 6710.00 16.00 4880.00  SEDIMENT CONTROL STONE

0049 6015000000-E 1615  2 ACR 800.00 1600.00 970.00 1940.00  TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00  SEED FOR TEMP SEEDING

0051 6021000000-E 1620 2.25 TON 600.00 1350.00 1190.00 2677.50  FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  3.00 600.00 2.00 400.00  TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   100 LF  2.00 200.00 2.15 215.00  SAFETY FENCE

0054 6030000000-E 1630  460 CY  7.00 3220.00 3.00 1380.00  SILT EXCAVATION

0055 6036000000-E 1631  5,000 SY  1.25 6250.00 1.75 8750.00  MATTING FOR EROS CONTROL

0056 6037000000-E SP   450 SY  4.00 1800.00 8.50 3825.00  COIR FIBER MAT

0057 6038000000-E SP   900 SY  6.00 5400.00 7.80 7020.00  PERM SOIL REINF MAT

0058 6042000000-E 1632  520 LF  3.50 1820.00 3.00 1560.00  1/4" HARDWARE CLOTH

0059 6070000000-N 1639  6 EA  90.00 540.00 175.00 1050.00  SPECIAL STILLING BASINS

0060 6071010000-E SP   225 LF  9.00 2025.00 4.00 900.00  WATTLE

0061 6071020000-E SP   125 LB  12.00 1500.00 5.50 687.50  POLYACRYLAMIDE (PAM)

0062 6071030000-E 1640  140 LF  5.00 700.00 4.00 560.00  COIR FIBER BAFFLE

0063 6071050000-E SP   2 EA  750.00 1500.00 725.00 1450.00  **" SKIMMER
(1-1/2")

0064 6084000000-E 1660  2 ACR 2500.00 5000.00 3750.00 7500.00  SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 60.00 60.00 50.00 50.00  MOWING

0066 6090000000-E 1661  50 LB  3.00 150.00 7.00 350.00  SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  3.00 150.00 2.00 100.00  SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.5 TON 600.00 900.00 800.00 1200.00  FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 50.00 500.00 18.00 180.00  SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  150.00 2700.00 150.00 2700.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 7350.00 1500.00  CM&R TEMP ACCESS ***********
(20+70.50-L-)

0073 8035000000-N 402 Lump Sum 47000.00 88000.00  REMV EXIST STR **********
(20+70.50-L-)

0074 8105520000-E 411  48 LF  510.02 24480.96 825.00 39600.00  3'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  24 LF  2199.30 52783.20 825.00 19800.00  3'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 40.1 LF  207.90 8336.79 50.00 2005.00  PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  1700.00 1700.00 500.00 500.00  SID INSPECTIONS
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0078 8114000000-N 411  1 EA  2250.00 2250.00 1000.00 1000.00  SPT TESTING

0079 8115000000-N 411  1 EA  2815.00 2815.00 2450.00 2450.00  CSL TESTING

0080 8121000000-N 412 Lump Sum 6200.00 19800.00  UNCL STR EXCAV STA *****
(20+70.50-L-)

0081 8182000000-E 420 66.5 CY  739.12 49151.48 970.00 64505.00  CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 15425.00 16154.00  BRG APPR SLAB ***********
(20+70.50-L-)

0083 8217000000-E 425  15,858 LB  0.99 15699.42 1.00 15858.00  REINF STEEL (BRIDGE)

0084 8238000000-E 425  1,563 LB  2.35 3673.05 1.30 2031.90  SPIRAL COL REINF STL BRG

0085 8364000000-E 450  125 LF  72.62 9077.50 102.50 12812.50  HP12X53 PILES

0086 8391000000-N 450  10 EA  195.00 1950.00 110.00 1100.00  STEEL PILE POINTS

0087 8505000000-E 460  270 LF  82.59 22299.30 76.00 20520.00  VERT CONC BARRIER RAIL

0088 8594000000-E 876  17 TON 100.00 1700.00 40.00 680.00  RIP RAP B

0089 8608000000-E 876  530 TON 41.46 21973.80 40.00 21200.00  RIP RAP II (2'-0")

0090 8622000000-E 876  658 SY  2.20 1447.60 1.00 658.00  GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 5365.00 4238.00  ELASTOMERIC BEARINGS

0092 8753100000-E 430  1,350 LF  201.07 271444.50 199.00 268650.00  3'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1034994.64 TOTAL 1084253.63  CONTRACT TOTAL

 

    SUB-TOTAL 462872.04 SUB-TOTAL 481191.23  ROADWAY ITEMS

    SUB-TOTAL 572122.60 SUB-TOTAL 603062.40  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1034994.64   SMITH-ROWE, LLC

     2  1084253.63   TCB BUILDERS, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90500.00 91000.00  92000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 28000.00 45000.00  25000.00REINF BRG APPR **********
(20+08.71-L-)

0003 0043000000-N 226 Lump Sum 133500.00 120400.00  93360.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  8.00 4000.00 10.00 5000.00 1.00  500.00UNDERCUT EXCAVATION

0006 0196000000-E 270  300 SY  1.00 300.00 2.25 675.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0007 0223000000-E 275  600 SY  26.00 15600.00 50.00 30000.00 44.00  26400.00ROCK PLATING

0008 0318000000-E 300  5 TON 65.00 325.00 45.00 225.00 4.00  20.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  10.00 100.00 2.75 27.50 2.00  20.00FND CONDIT GEOTEXTILE

0010 0448200000-E 310  20 LF  40.00 800.00 35.00 700.00 37.00  740.0015" RCP CULV CLASS IV

0011 1099500000-E 505  300 CY  7.00 2100.00 8.00 2400.00 8.00  2400.00SHALLOW UNDERCUT

0012 1099700000-E 505  570 TON 23.00 13110.00 25.00 14250.00 18.00  10260.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 23.00 2300.00 25.00 2500.00 28.00  2800.00INCIDENTAL STONE BASE

0014 1491000000-E 610  900 TON 48.64 43776.00 49.00 44100.00 48.64  43776.00ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  525 TON 53.76 28224.00 54.00 28350.00 53.76  28224.00ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  140 TON 83.94 11751.60 84.00 11760.00 83.94  11751.60ASP CONC SURF CRS S9.5B

0017 1523000000-E 610  500 TON 47.11 23555.00 48.00 24000.00 47.11  23555.00ASP CONC SURF CRS S9.5C

0018 1575000000-E 620  104 TON 554.68 57686.72 554.68 57686.72 554.68  57686.72ASP FOR PLANT MIX

0019 2264000000-E 840  1 CY  850.00 850.00 350.00 350.00 1000.00  1000.00PIPE PLUGS

0020 2275000000-E SP   5 CY  150.00 750.00 175.00 875.00 60.00  300.00FLOWABLE FILL

0021 2286000000-N 840  2 EA  1575.00 3150.00 1375.00 2750.00 1350.00  2700.00MASNRY DRAINAGE STRUCT

0022 2365000000-N 840  1 EA  325.00 325.00 575.00 575.00 500.00  500.00FRAME W/2GRTS 840.22 STD

0023 2407000000-N 840  2 EA  1000.00 2000.00 675.00 1350.00 1000.00  2000.00STL FRAM W/ 2 GTR, STD 840.37

0024 2556000000-E 846  25 LF  90.00 2250.00 60.00 1500.00 80.00  2000.00SHOULDER BERM GUTTER

0025 2950000000-N 859  1 EA  850.00 850.00 750.00 750.00 1350.00  1350.00CONVERT JB TO DI

0026 3030000000-E 862  700 LF  14.25 9975.00 14.50 10150.00 14.50  10150.00STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  1.00 10.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0028 3210000000-N 862  1 EA  450.00 450.00 550.00 550.00 550.00  550.00GR ANCHOR TYPE CAT-1

0029 3270000000-N SP   3 EA  1650.00 4950.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0030 3317000000-N 862  4 EA  1500.00 6000.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE B-77

0031 3360000000-E 863  1,055 LF  0.50 527.50 1.00 1055.00 1.00  1055.00REMOVE EXISTING GUARDRAIL

0032 3595000000-E 869  314 LF  5.00 1570.00 3.00 942.00 3.00  942.00RELAPPING GUARDRAIL

0033 3656000000-E 876  1,000 SY  1.75 1750.00 2.15 2150.00 1.75  1750.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  82 LF  5.00 410.00 4.90 401.80 4.90  401.80SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  100.00 200.00 65.00 130.00 65.00  130.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  5 EA  1.00 5.00 3.00 15.00 3.00  15.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  810 SF  4.25 3442.50 10.00 8100.00 3.90  3159.00WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  384 SF  10.00 3840.00 8.85 3398.40 8.85  3398.40WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  6.50 234.00 10.00 360.00 4.10  147.60WORK ZONE SIGNS (BARR)

0040 4415000000-N 1115  4 EA  1000.00 4000.00 2500.00 10000.00 2450.00  9800.00FLASHING ARROW BOARD
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0041 4420000000-N 1120  2 EA  7500.00 15000.00 6500.00 13000.00 9650.00  19300.00PORTABLE CHANGE MSG SIGN

0042 4430000000-N 1130  200 EA  50.00 10000.00 31.00 6200.00 50.00  10000.00DRUMS

0043 4445000000-E 1145  48 LF  19.88 954.24 15.00 720.00 15.00  720.00BARRICADES (TYPE III)

0044 4480000000-N 1165  2 EA  4500.00 9000.00 10000.00 20000.00 14500.00  29000.00TMA

0045 4485000000-E 1170  1,770 LF  21.00 37170.00 21.25 37612.50 23.00  40710.00PORT CONC BARRIER

0046 4510000000-N SP   16 HR  100.00 1600.00 85.00 1360.00 60.00  960.00LAW ENFORCEMENT

0047 4595000000-E SP   1,132 SF  13.50 15282.00 7.15 8093.80 7.15  8093.80GENERIC TRAFFIC CONTROL ITEM (SF)
OVERSIZED VEHICLES DETOUR ROUTE SIGNING

0048 4650000000-N 1251  1,328 EA  5.00 6640.00 5.00 6640.00 5.00  6640.00TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  11,090 LF  0.60 6654.00 0.60 6654.00 0.60  6654.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,386 LF  0.66 914.76 0.66 914.76 0.68  942.48THERMO PVT MKG LINES 4"120

0051 4770000000-E 1205  1,024 LF  2.25 2304.00 2.25 2304.00 3.00  3072.004" COLD APPL PLSTIC LINES TYPE **
(II)

0052 4850000000-E 1205  3,411 LF  1.00 3411.00 1.00 3411.00 1.00  3411.00LINE REMOVAL 4" WIDE

0053 4900000000-N 1251  6 EA  25.00 150.00 25.00 150.00 50.00  300.00PERM RAISED PVMT MARKERS

0054 4905000000-N 1253  69 EA  35.00 2415.00 35.00 2415.00 35.00  2415.00SNOWPLB PVMT MRKER

0055 6000000000-E 1605  450 LF  2.75 1237.50 3.00 1350.00 3.00  1350.00TEMPORARY SILT FENCE

0056 6006000000-E 1610  225 TON 23.00 5175.00 32.00 7200.00 42.50  9562.50EROS CONTRL STONE CL A

0057 6009000000-E 1610  45 TON 37.00 1665.00 32.00 1440.00 42.50  1912.50EROS CONTRL STONE CL B

0058 6012000000-E 1610  335 TON 24.00 8040.00 28.00 9380.00 22.00  7370.00SEDIMENT CONTROL STONE

0059 6015000000-E 1615  2 ACR 900.00 1800.00 1000.00 2000.00 1200.00  2400.00TEMPORARY MULCHING

0060 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 5.00  500.00SEED FOR TEMP SEEDING

0061 6021000000-E 1620 1.25 TON 1125.00 1406.25 1200.00 1500.00 2000.00  2500.00FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  6.00 1200.00 12.00 2400.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   400 LF  1.75 700.00 2.50 1000.00 2.00  800.00SAFETY FENCE

0064 6030000000-E 1630  200 CY  3.40 680.00 9.00 1800.00 10.00  2000.00SILT EXCAVATION

0065 6036000000-E 1631  5,000 SY  0.75 3750.00 1.85 9250.00 1.50  7500.00MATTING FOR EROS CONTROL

0066 6037000000-E SP   475 SY  3.20 1520.00 7.80 3705.00 6.00  2850.00COIR FIBER MAT

0067 6042000000-E 1632  725 LF  3.00 2175.00 3.50 2537.50 4.00  2900.001/4" HARDWARE CLOTH

0068 6070000000-N 1639  8 EA  90.00 720.00 475.00 3800.00 400.00  3200.00SPECIAL STILLING BASINS

0069 6071010000-E SP   325 LF  5.00 1625.00 6.50 2112.50 8.00  2600.00WATTLE

0070 6071020000-E SP   100 LB  7.70 770.00 8.00 800.00 7.50  750.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  100 LF  6.50 650.00 6.50 650.00 6.00  600.00COIR FIBER BAFFLE

0072 6071050000-E SP   2 EA  750.00 1500.00 1150.00 2300.00 750.00  1500.00**" SKIMMER
(1-1/2")

0073 6084000000-E 1660  2 ACR 2000.00 4000.00 2780.00 5560.00 2500.00  5000.00SEEDING AND MULCHING

0074 6087000000-E 1660  1 ACR 75.00 75.00 45.00 45.00 50.00  50.00MOWING

0075 6090000000-E 1661  50 LB  3.55 177.50 7.00 350.00 5.00  250.00SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1125.00 281.25 1000.00 250.00 2000.00  500.00FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  3.55 177.50 4.00 200.00 5.00  250.00SEED FOR SUPP SEEDING

0078 6108000000-E 1665 1.25 TON 800.00 1000.00 800.00 1000.00 2100.00  2625.00FERTILIZER TOPDRESSING

0079 6114500000-N 1667  10 MHR 15.00 150.00 20.00 200.00 18.00  180.00SPECIALIZED HAND MOWING
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0080 6117000000-N SP   18 EA  1.00 18.00 150.00 2700.00 75.00  1350.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8017000000-N SP  Lump Sum 36250.00 10000.00  12000.00CM&R TEMP ACCESS ***********
(20+08.71-L-)

0082 8035000000-N 402 Lump Sum 190400.00 135000.00  95000.00REMV EXIST STR **********
(20+08.71-L-)

0083 8105540000-E 411  64 LF  356.16 22794.24 950.00 60800.00 1300.00  83200.003'-6" DRILLD PIER IN SOIL

0084 8105640000-E 411  82 LF  2055.75 168571.50 1550.00 127100.00 1300.00  106600.003'-6" DRILLD PIER NO SOIL

0085 8111400000-E 411  74 LF  206.66 15292.84 114.00 8436.00 150.00  11100.00PERM STL CASING FOR 3'-6" PIER

0086 8113000000-N 411  1 EA  1500.00 1500.00 500.00 500.00 900.00  900.00SID INSPECTIONS

0087 8114000000-N 411  1 EA  2000.00 2000.00 1500.00 1500.00 1500.00  1500.00SPT TESTING

0088 8115000000-N 411  1 EA  3100.00 3100.00 2500.00 2500.00 3000.00  3000.00CSL TESTING

0089 8121000000-N 412 Lump Sum 3300.00 6000.00  15000.00UNCL STR EXCAV STA *****
(20+08.71-L-)

0090 8147000000-E 420  8,888 SF  25.78 229132.64 27.55 244864.40 32.00  284416.00REINF CONCRETE DECK SLAB

0091 8161000000-E 420  8,992 SF  0.28 2517.76 0.50 4496.00 0.50  4496.00GROOVING BRIDGE FLOORS

0092 8182000000-E 420 139.1 CY  672.55 93551.71 875.00 121712.50 900.00  125190.00CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 34850.00 32650.00  43000.00BRG APPR SLAB ***********
(20+08.71-L-)

0094 8217000000-E 425  32,223 LB  0.98 31578.54 1.00 32223.00 1.00  32223.00REINF STEEL (BRIDGE)

0095 8238000000-E 425  3,872 LB  1.75 6776.00 1.50 5808.00 1.50  5808.00SPIRAL COL REINF STL BRG

0096 8265000000-E 430  890 LF  207.90 185031.00 185.00 164650.00 255.00  226950.0054" PRESTR CONCRETE GIRDR

0097 8364000000-E 450  490 LF  39.49 19350.10 48.00 23520.00 41.00  20090.00HP12X53 PILES

0098 8503000000-E 460 494.51 LF  69.08 34160.75 53.25 26332.66 70.00  34615.70CONCRETE BARRIER RAIL

0099 8608000000-E 876  734 TON 1.00 734.00 48.00 35232.00 45.00  33030.00RIP RAP II (2'-0")

0100 8622000000-E 876  814 SY  2.22 1807.08 2.85 2319.90 4.00  3256.00GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 6225.00 10000.00  16000.00ELASTOMERIC BEARINGS

0102 8706000000-N SP  Lump Sum 62600.00 70000.00  60000.00EXPANSION JOINT SEALS

 

    TOTAL 1807078.48 TOTAL 1833755.94 TOTAL  1883065.10CONTRACT TOTAL

 

    SUB-TOTAL 655555.32 SUB-TOTAL 708111.48 SUB-TOTAL  665690.40ROADWAY ITEMS

    SUB-TOTAL 1151523.16 SUB-TOTAL 1125644.46 SUB-TOTAL  1217374.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94000.00 88000.00  100000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 28000.00 23500.00  45000.00REINF BRG APPR **********
(20+08.71-L-)

0003 0043000000-N 226 Lump Sum 133500.00 76000.00  300000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1250.00 1250.00 500.00  500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  8.00 4000.00 10.00 5000.00 60.00  30000.00UNDERCUT EXCAVATION

0006 0196000000-E 270  300 SY  1.00 300.00 2.25 675.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0007 0223000000-E 275  600 SY  26.00 15600.00 67.00 40200.00 50.00  30000.00ROCK PLATING

0008 0318000000-E 300  5 TON 65.00 325.00 41.00 205.00 135.00  675.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  10.00 100.00 4.25 42.50 22.00  220.00FND CONDIT GEOTEXTILE

0010 0448200000-E 310  20 LF  40.00 800.00 47.00 940.00 110.00  2200.0015" RCP CULV CLASS IV

0011 1099500000-E 505  300 CY  7.00 2100.00 9.00 2700.00 70.00  21000.00SHALLOW UNDERCUT

0012 1099700000-E 505  570 TON 23.00 13110.00 25.00 14250.00 30.00  17100.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 23.00 2300.00 21.00 2100.00 27.00  2700.00INCIDENTAL STONE BASE

0014 1491000000-E 610  900 TON 49.00 44100.00 56.00 50400.00 53.00  47700.00ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  525 TON 54.00 28350.00 61.00 32025.00 51.00  26775.00ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  140 TON 84.00 11760.00 96.00 13440.00 72.00  10080.00ASP CONC SURF CRS S9.5B

0017 1523000000-E 610  500 TON 48.00 24000.00 53.00 26500.00 50.00  25000.00ASP CONC SURF CRS S9.5C

0018 1575000000-E 620  104 TON 554.68 57686.72 638.00 66352.00 584.00  60736.00ASP FOR PLANT MIX

0019 2264000000-E 840  1 CY  850.00 850.00 290.00 290.00 650.00  650.00PIPE PLUGS

0020 2275000000-E SP   5 CY  150.00 750.00 160.00 800.00 250.00  1250.00FLOWABLE FILL

0021 2286000000-N 840  2 EA  1575.00 3150.00 1250.00 2500.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0022 2365000000-N 840  1 EA  325.00 325.00 440.00 440.00 600.00  600.00FRAME W/2GRTS 840.22 STD

0023 2407000000-N 840  2 EA  1000.00 2000.00 1425.00 2850.00 2200.00  4400.00STL FRAM W/ 2 GTR, STD 840.37

0024 2556000000-E 846  25 LF  61.00 1525.00 29.00 725.00 60.00  1500.00SHOULDER BERM GUTTER

0025 2950000000-N 859  1 EA  850.00 850.00 525.00 525.00 750.00  750.00CONVERT JB TO DI

0026 3030000000-E 862  700 LF  14.50 10150.00 14.50 10150.00 15.00  10500.00STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 1.00  10.00ADDIT GUARDRAIL POSTS

0028 3210000000-N 862  1 EA  550.00 550.00 550.00 550.00 450.00  450.00GR ANCHOR TYPE CAT-1

0029 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1650.00  4950.00GR ANCHOR TYPE 350

0030 3317000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1500.00  6000.00GR ANCHOR TYPE B-77

0031 3360000000-E 863  1,055 LF  1.00 1055.00 1.00 1055.00 1.00  1055.00REMOVE EXISTING GUARDRAIL

0032 3595000000-E 869  314 LF  3.00 942.00 3.00 942.00 5.00  1570.00RELAPPING GUARDRAIL

0033 3656000000-E 876  1,000 SY  1.75 1750.00 3.00 3000.00 3.33  3330.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  82 LF  5.00 410.00 5.50 451.00 5.00  410.00SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  100.00 200.00 74.00 148.00 65.00  130.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  5 EA  1.00 5.00 3.25 16.25 3.00  15.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  810 SF  4.25 3442.50 4.40 3564.00 5.00  4050.00WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  384 SF  25.00 9600.00 9.75 3744.00 10.00  3840.00WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  6.50 234.00 4.50 162.00 5.00  180.00WORK ZONE SIGNS (BARR)

0040 4415000000-N 1115  4 EA  5000.00 20000.00 2050.00 8200.00 5500.00  22000.00FLASHING ARROW BOARD
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0041 4420000000-N 1120  2 EA  15000.00 30000.00 8900.00 17800.00 14000.00  28000.00PORTABLE CHANGE MSG SIGN

0042 4430000000-N 1130  200 EA  65.00 13000.00 23.00 4600.00 38.00  7600.00DRUMS

0043 4445000000-E 1145  48 LF  19.88 954.24 17.00 816.00 16.00  768.00BARRICADES (TYPE III)

0044 4480000000-N 1165  2 EA  20000.00 40000.00 14000.00 28000.00 15000.00  30000.00TMA

0045 4485000000-E 1170  1,770 LF  21.25 37612.50 25.00 44250.00 23.00  40710.00PORT CONC BARRIER

0046 4510000000-N SP   16 HR  100.00 1600.00 45.00 720.00 35.00  560.00LAW ENFORCEMENT

0047 4595000000-E SP   1,132 SF  17.65 19979.80 8.25 9339.00 11.00  12452.00GENERIC TRAFFIC CONTROL ITEM (SF)
OVERSIZED VEHICLES DETOUR ROUTE SIGNING

0048 4650000000-N 1251  1,328 EA  5.00 6640.00 5.75 7636.00 5.00  6640.00TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  11,090 LF  0.60 6654.00 0.70 7763.00 0.60  6654.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,386 LF  0.66 914.76 0.75 1039.50 0.75  1039.50THERMO PVT MKG LINES 4"120

0051 4770000000-E 1205  1,024 LF  2.25 2304.00 2.50 2560.00 2.25  2304.004" COLD APPL PLSTIC LINES TYPE **
(II)

0052 4850000000-E 1205  3,411 LF  1.00 3411.00 1.00 3411.00 1.00  3411.00LINE REMOVAL 4" WIDE

0053 4900000000-N 1251  6 EA  25.00 150.00 28.00 168.00 25.00  150.00PERM RAISED PVMT MARKERS

0054 4905000000-N 1253  69 EA  35.00 2415.00 40.00 2760.00 35.00  2415.00SNOWPLB PVMT MRKER

0055 6000000000-E 1605  450 LF  1.75 787.50 2.25 1012.50 2.50  1125.00TEMPORARY SILT FENCE

0056 6006000000-E 1610  225 TON 23.00 5175.00 49.00 11025.00 40.00  9000.00EROS CONTRL STONE CL A

0057 6009000000-E 1610  45 TON 37.00 1665.00 51.00 2295.00 40.00  1800.00EROS CONTRL STONE CL B

0058 6012000000-E 1610  335 TON 24.00 8040.00 45.00 15075.00 35.00  11725.00SEDIMENT CONTROL STONE

0059 6015000000-E 1615  2 ACR 900.00 1800.00 1250.00 2500.00 1200.00  2400.00TEMPORARY MULCHING

0060 6018000000-E 1620  100 LB  3.00 300.00 8.00 800.00 1.00  100.00SEED FOR TEMP SEEDING

0061 6021000000-E 1620 1.25 TON 1125.00 1406.25 1550.00 1937.50 600.00  750.00FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  6.00 1200.00 12.50 2500.00 11.22  2244.00TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   400 LF  1.75 700.00 3.50 1400.00 2.00  800.00SAFETY FENCE

0064 6030000000-E 1630  200 CY  3.40 680.00 10.25 2050.00 10.90  2180.00SILT EXCAVATION

0065 6036000000-E 1631  5,000 SY  0.75 3750.00 2.00 10000.00 2.00  10000.00MATTING FOR EROS CONTROL

0066 6037000000-E SP   475 SY  3.20 1520.00 9.00 4275.00 4.00  1900.00COIR FIBER MAT

0067 6042000000-E 1632  725 LF  3.00 2175.00 4.50 3262.50 3.50  2537.501/4" HARDWARE CLOTH

0068 6070000000-N 1639  8 EA  155.00 1240.00 375.00 3000.00 215.97  1727.76SPECIAL STILLING BASINS

0069 6071010000-E SP   325 LF  5.00 1625.00 7.25 2356.25 8.00  2600.00WATTLE

0070 6071020000-E SP   100 LB  7.70 770.00 13.50 1350.00 10.00  1000.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  100 LF  6.50 650.00 5.70 570.00 5.00  500.00COIR FIBER BAFFLE

0072 6071050000-E SP   2 EA  750.00 1500.00 875.00 1750.00 633.87  1267.74**" SKIMMER
(1-1/2")

0073 6084000000-E 1660  2 ACR 2000.00 4000.00 1925.00 3850.00 2200.00  4400.00SEEDING AND MULCHING

0074 6087000000-E 1660  1 ACR 75.00 75.00 325.00 325.00 40.00  40.00MOWING

0075 6090000000-E 1661  50 LB  3.55 177.50 9.00 450.00 8.00  400.00SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1125.00 281.25 2850.00 712.50 800.00  200.00FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  3.55 177.50 8.00 400.00 3.00  150.00SEED FOR SUPP SEEDING

0078 6108000000-E 1665 1.25 TON 800.00 1000.00 1700.00 2125.00 900.00  1125.00FERTILIZER TOPDRESSING

0079 6114500000-N 1667  10 MHR 15.00 150.00 74.00 740.00 20.00  200.00SPECIALIZED HAND MOWING



APR 09, 2013 08:15 AM

TIP NO B-4859 2:00 PM 6 /  10 006

DAVIDSON

37531.3.1

FED AID NO BRSTP-29(38)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND I-85 BUS.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C203085MAR 19 2013

0.189 MI

0080 6117000000-N SP   18 EA  1.00 18.00 325.00 5850.00 150.00  2700.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8017000000-N SP  Lump Sum 20000.00 22900.00  25000.00CM&R TEMP ACCESS ***********
(20+08.71-L-)

0082 8035000000-N 402 Lump Sum 90000.00 118000.00  100000.00REMV EXIST STR **********
(20+08.71-L-)

0083 8105540000-E 411  64 LF  1095.00 70080.00 1027.00 65728.00 1000.00  64000.003'-6" DRILLD PIER IN SOIL

0084 8105640000-E 411  82 LF  1095.00 89790.00 1825.00 149650.00 1800.00  147600.003'-6" DRILLD PIER NO SOIL

0085 8111400000-E 411  74 LF  120.00 8880.00 146.00 10804.00 100.00  7400.00PERM STL CASING FOR 3'-6" PIER

0086 8113000000-N 411  1 EA  500.00 500.00 571.00 571.00 500.00  500.00SID INSPECTIONS

0087 8114000000-N 411  1 EA  1500.00 1500.00 1710.00 1710.00 1500.00  1500.00SPT TESTING

0088 8115000000-N 411  1 EA  2500.00 2500.00 2850.00 2850.00 2500.00  2500.00CSL TESTING

0089 8121000000-N 412 Lump Sum 10000.00 13700.00  5000.00UNCL STR EXCAV STA *****
(20+08.71-L-)

0090 8147000000-E 420  8,888 SF  30.00 266640.00 28.40 252419.20 26.75  237754.00REINF CONCRETE DECK SLAB

0091 8161000000-E 420  8,992 SF  0.37 3327.04 1.10 9891.20 0.55  4945.60GROOVING BRIDGE FLOORS

0092 8182000000-E 420 139.1 CY  800.00 111280.00 1067.00 148419.70 800.00  111280.00CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 40000.00 50000.00  35000.00BRG APPR SLAB ***********
(20+08.71-L-)

0094 8217000000-E 425  32,223 LB  1.25 40278.75 1.00 32223.00 1.00  32223.00REINF STEEL (BRIDGE)

0095 8238000000-E 425  3,872 LB  4.50 17424.00 1.80 6969.60 1.75  6776.00SPIRAL COL REINF STL BRG

0096 8265000000-E 430  890 LF  256.00 227840.00 198.00 176220.00 245.00  218050.0054" PRESTR CONCRETE GIRDR

0097 8364000000-E 450  490 LF  40.00 19600.00 54.50 26705.00 50.00  24500.00HP12X53 PILES

0098 8503000000-E 460 494.51 LF  65.00 32143.15 58.00 28681.58 70.00  34615.70CONCRETE BARRIER RAIL

0099 8608000000-E 876  734 TON 31.75 23304.50 45.60 33470.40 45.00  33030.00RIP RAP II (2'-0")

0100 8622000000-E 876  814 SY  1.50 1221.00 2.75 2238.50 2.50  2035.00GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 11000.00 1050.00  7000.00ELASTOMERIC BEARINGS

0102 8706000000-N SP  Lump Sum 77000.00 66175.00  55000.00EXPANSION JOINT SEALS

 

    TOTAL 1899857.96 TOTAL 1927771.68 TOTAL  2151710.80CONTRACT TOTAL

 

    SUB-TOTAL 735549.52 SUB-TOTAL 707395.50 SUB-TOTAL  996001.50ROADWAY ITEMS

    SUB-TOTAL 1164308.44 SUB-TOTAL 1220376.18 SUB-TOTAL  1155709.30STRUCTURE ITEMS
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DAVIDSON

37531.3.1

FED AID NO BRSTP-29(38)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND I-85 BUS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

C203085MAR 19 2013

0.189 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00   MOBILIZATION

0002 0029000000-N SP  Lump Sum 36000.00   REINF BRG APPR **********
(20+08.71-L-)

0003 0043000000-N 226 Lump Sum 185000.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  9.00 4500.00   UNDERCUT EXCAVATION

0006 0196000000-E 270  300 SY  1.40 420.00   GEOTEXTILE SOIL STABILIZATION

0007 0223000000-E 275  600 SY  30.00 18000.00   ROCK PLATING

0008 0318000000-E 300  5 TON 80.00 400.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  13.00 130.00   FND CONDIT GEOTEXTILE

0010 0448200000-E 310  20 LF  53.00 1060.00   15" RCP CULV CLASS IV

0011 1099500000-E 505  300 CY  9.00 2700.00   SHALLOW UNDERCUT

0012 1099700000-E 505  570 TON 30.00 17100.00   CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 30.00 3000.00   INCIDENTAL STONE BASE

0014 1491000000-E 610  900 TON 50.00 45000.00   ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  525 TON 55.00 28875.00   ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  140 TON 85.00 11900.00   ASP CONC SURF CRS S9.5B

0017 1523000000-E 610  500 TON 50.00 25000.00   ASP CONC SURF CRS S9.5C

0018 1575000000-E 620  104 TON 575.00 59800.00   ASP FOR PLANT MIX

0019 2264000000-E 840  1 CY  1000.00 1000.00   PIPE PLUGS

0020 2275000000-E SP   5 CY  200.00 1000.00   FLOWABLE FILL

0021 2286000000-N 840  2 EA  2000.00 4000.00   MASNRY DRAINAGE STRUCT

0022 2365000000-N 840  1 EA  433.00 433.00   FRAME W/2GRTS 840.22 STD

0023 2407000000-N 840  2 EA  1300.00 2600.00   STL FRAM W/ 2 GTR, STD 840.37

0024 2556000000-E 846  25 LF  50.00 1250.00   SHOULDER BERM GUTTER

0025 2950000000-N 859  1 EA  1100.00 1100.00   CONVERT JB TO DI

0026 3030000000-E 862  700 LF  15.00 10500.00   STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  1.00 10.00   ADDIT GUARDRAIL POSTS

0028 3210000000-N 862  1 EA  500.00 500.00   GR ANCHOR TYPE CAT-1

0029 3270000000-N SP   3 EA  1700.00 5100.00   GR ANCHOR TYPE 350

0030 3317000000-N 862  4 EA  1500.00 6000.00   GR ANCHOR TYPE B-77

0031 3360000000-E 863  1,055 LF  0.50 527.50   REMOVE EXISTING GUARDRAIL

0032 3595000000-E 869  314 LF  6.00 1884.00   RELAPPING GUARDRAIL

0033 3656000000-E 876  1,000 SY  2.50 2500.00   GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  82 LF  6.50 533.00   SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0036 4155000000-N 907  5 EA  4.00 20.00   DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  810 SF  5.00 4050.00   WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  384 SF  11.00 4224.00   WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  5.00 180.00   WORK ZONE SIGNS (BARR)

0040 4415000000-N 1115  4 EA  3200.00 12800.00   FLASHING ARROW BOARD
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DAVIDSON

37531.3.1

FED AID NO BRSTP-29(38)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND I-85 BUS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

C203085MAR 19 2013

0.189 MI

0041 4420000000-N 1120  2 EA  12000.00 24000.00   PORTABLE CHANGE MSG SIGN

0042 4430000000-N 1130  200 EA  41.00 8200.00   DRUMS

0043 4445000000-E 1145  48 LF  20.00 960.00   BARRICADES (TYPE III)

0044 4480000000-N 1165  2 EA  19000.00 38000.00   TMA

0045 4485000000-E 1170  1,770 LF  28.00 49560.00   PORT CONC BARRIER

0046 4510000000-N SP   16 HR  65.00 1040.00   LAW ENFORCEMENT

0047 4595000000-E SP   1,132 SF  9.50 10754.00   GENERIC TRAFFIC CONTROL ITEM (SF)
OVERSIZED VEHICLES DETOUR ROUTE SIGNING

0048 4650000000-N 1251  1,328 EA  6.50 8632.00   TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  11,090 LF  0.60 6654.00   THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,386 LF  0.66 914.76   THERMO PVT MKG LINES 4"120

0051 4770000000-E 1205  1,024 LF  2.50 2560.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0052 4850000000-E 1205  3,411 LF  1.00 3411.00   LINE REMOVAL 4" WIDE

0053 4900000000-N 1251  6 EA  33.00 198.00   PERM RAISED PVMT MARKERS

0054 4905000000-N 1253  69 EA  46.00 3174.00   SNOWPLB PVMT MRKER

0055 6000000000-E 1605  450 LF  2.00 900.00   TEMPORARY SILT FENCE

0056 6006000000-E 1610  225 TON 30.00 6750.00   EROS CONTRL STONE CL A

0057 6009000000-E 1610  45 TON 45.00 2025.00   EROS CONTRL STONE CL B

0058 6012000000-E 1610  335 TON 32.00 10720.00   SEDIMENT CONTROL STONE

0059 6015000000-E 1615  2 ACR 1200.00 2400.00   TEMPORARY MULCHING

0060 6018000000-E 1620  100 LB  4.00 400.00   SEED FOR TEMP SEEDING

0061 6021000000-E 1620 1.25 TON 1400.00 1750.00   FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  8.00 1600.00   TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   400 LF  2.25 900.00   SAFETY FENCE

0064 6030000000-E 1630  200 CY  4.50 900.00   SILT EXCAVATION

0065 6036000000-E 1631  5,000 SY  1.00 5000.00   MATTING FOR EROS CONTROL

0066 6037000000-E SP   475 SY  4.25 2018.75   COIR FIBER MAT

0067 6042000000-E 1632  725 LF  4.00 2900.00   1/4" HARDWARE CLOTH

0068 6070000000-N 1639  8 EA  750.00 6000.00   SPECIAL STILLING BASINS

0069 6071010000-E SP   325 LF  6.50 2112.50   WATTLE

0070 6071020000-E SP   100 LB  10.00 1000.00   POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  100 LF  8.50 850.00   COIR FIBER BAFFLE

0072 6071050000-E SP   2 EA  1000.00 2000.00   **" SKIMMER
(1-1/2")

0073 6084000000-E 1660  2 ACR 2500.00 5000.00   SEEDING AND MULCHING

0074 6087000000-E 1660  1 ACR 75.00 75.00   MOWING

0075 6090000000-E 1661  50 LB  4.50 225.00   SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  4.50 225.00   SEED FOR SUPP SEEDING

0078 6108000000-E 1665 1.25 TON 1000.00 1250.00   FERTILIZER TOPDRESSING

0079 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

C203085MAR 19 2013

0.189 MI

0080 6117000000-N SP   18 EA  1.30 23.40   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8017000000-N SP  Lump Sum 10000.00   CM&R TEMP ACCESS ***********
(20+08.71-L-)

0082 8035000000-N 402 Lump Sum 200000.00   REMV EXIST STR **********
(20+08.71-L-)

0083 8105540000-E 411  64 LF  1200.00 76800.00   3'-6" DRILLD PIER IN SOIL

0084 8105640000-E 411  82 LF  1800.00 147600.00   3'-6" DRILLD PIER NO SOIL

0085 8111400000-E 411  74 LF  200.00 14800.00   PERM STL CASING FOR 3'-6" PIER

0086 8113000000-N 411  1 EA  500.00 500.00   SID INSPECTIONS

0087 8114000000-N 411  1 EA  1500.00 1500.00   SPT TESTING

0088 8115000000-N 411  1 EA  3000.00 3000.00   CSL TESTING

0089 8121000000-N 412 Lump Sum 13000.00   UNCL STR EXCAV STA *****
(20+08.71-L-)

0090 8147000000-E 420  8,888 SF  32.00 284416.00   REINF CONCRETE DECK SLAB

0091 8161000000-E 420  8,992 SF  0.60 5395.20   GROOVING BRIDGE FLOORS

0092 8182000000-E 420 139.1 CY  800.00 111280.00   CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 37000.00   BRG APPR SLAB ***********
(20+08.71-L-)

0094 8217000000-E 425  32,223 LB  0.80 25778.40   REINF STEEL (BRIDGE)

0095 8238000000-E 425  3,872 LB  1.50 5808.00   SPIRAL COL REINF STL BRG

0096 8265000000-E 430  890 LF  215.00 191350.00   54" PRESTR CONCRETE GIRDR

0097 8364000000-E 450  490 LF  57.00 27930.00   HP12X53 PILES

0098 8503000000-E 460 494.51 LF  68.00 33626.68   CONCRETE BARRIER RAIL

0099 8608000000-E 876  734 TON 42.00 30828.00   RIP RAP II (2'-0")

0100 8622000000-E 876  814 SY  2.00 1628.00   GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 8500.00   ELASTOMERIC BEARINGS

0102 8706000000-N SP  Lump Sum 65000.00   EXPANSION JOINT SEALS

 

    TOTAL 2160665.19   CONTRACT TOTAL

 

    SUB-TOTAL 864924.91   ROADWAY ITEMS

    SUB-TOTAL 1295740.28   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1807078.48   SMITH-ROWE, LLC

     2  1833755.94   DANE CONSTRUCTION, INC.

     3  1883065.10   DELLINGER, INC.

     4  1899857.96   R.E. BURNS & SONS CO., INC.

     5  1927771.68   BLYTHE DEVELOPMENT CO.
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     6  2151710.80   BLYTHE CONSTRUCTION, INC.

     7  2160665.19   CROWDER CONSTRUCTION COMPANY
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FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C203032MAR 19 2013

0.361 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 60000.00  59500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 10000.00  6970.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8725.00 7000.00  15000.00BRG APP SUB REG TIER**
(20+23)

0004 0036000000-E 225  500 CY  3.00 1500.00 8.00 4000.00 15.00  7500.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 92000.00 250000.00  167750.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  10 CY  3.00 30.00 20.00 200.00 50.00  500.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E SP   1,500 CY  32.00 48000.00 20.00 30000.00 28.00  42000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  2,600 SY  1.25 3250.00 0.90 2340.00 2.15  5590.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  50 TON 33.25 1662.50 22.00 1100.00 45.00  2250.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  150 SY  4.50 675.00 2.00 300.00 3.50  525.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  108 LF  38.00 4104.00 28.00 3024.00 25.00  2700.0015" DRAINAGE PIPE

0013 0335300000-E 305  120 LF  42.00 5040.00 29.00 3480.00 25.00  3000.0018" DRAINAGE PIPE

0014 0335400000-E 305  52 LF  55.00 2860.00 35.00 1820.00 35.00  1820.0024" DRAINAGE PIPE

0015 0448200000-E 310  108 LF  42.00 4536.00 28.00 3024.00 35.00  3780.0015" RCP CULV CLASS IV

0016 0594000000-E 310  56 LF  55.00 3080.00 38.00 2128.00 35.00  1960.0024" CS PIPE CULV 0.064"

0017 0995000000-E 340  205 LF  10.00 2050.00 7.00 1435.00 10.00  2050.00PIPE REMOVAL

0018 1099500000-E 505  250 CY  2.00 500.00 10.00 2500.00 20.00  5000.00SHALLOW UNDERCUT

0019 1099700000-E 505  500 TON 28.75 14375.00 19.00 9500.00 28.00  14000.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  278 TON 28.75 7992.50 35.00 9730.00 28.00  7784.00AGGREGATE BASE COURSE

0021 1220000000-E 545  300 TON 28.75 8625.00 17.00 5100.00 25.00  7500.00INCIDENTAL STONE BASE

0022 1330000000-E 607  205 SY  22.00 4510.00 8.00 1640.00 22.00  4510.00INCIDENTAL MILLING

0023 1489000000-E 610  1,421 TON 47.00 66787.00 47.00 66787.00 47.00  66787.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  782 TON 52.00 40664.00 52.00 40664.00 52.00  40664.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  660 TON 54.00 35640.00 54.00 35640.00 54.00  35640.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  140 TON 610.00 85400.00 610.00 85400.00 610.00  85400.00ASP FOR PLANT MIX

0027 1693000000-E 654  5 TON 290.00 1450.00 290.00 1450.00 290.00  1450.00ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  18 EA  200.00 3600.00 300.00 5400.00 200.00  3600.00RIGHT OF WAY MARKERS

0029 2022000000-E 815  112 CY  3.00 336.00 3.00 336.00 12.00  1344.00SUBDRAIN EXCAVATION

0030 2033000000-E 815  84 CY  25.00 2100.00 5.00 420.00 40.00  3360.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  500 LF  1.00 500.00 1.00 500.00 8.00  4000.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  50.00 50.00 100.00 100.00 350.00  350.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  1.00 6.00 8.00 48.00 30.00  180.006" OUTLET PIPE

0034 2253000000-E 840 1.11 CY  300.00 333.00 1200.00 1332.00 450.00  499.50PIPE COLLARS

0035 2286000000-N 840  3 EA  1250.00 3750.00 1500.00 4500.00 1375.00  4125.00MASNRY DRAINAGE STRUCT

0036 2367000000-N 840  3 EA  1000.00 3000.00 340.00 1020.00 575.00  1725.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  355 LF  22.30 7916.50 25.00 8875.00 25.00  8875.00SHOULDER BERM GUTTER

0038 3030000000-E 862 512.5 LF  14.25 7303.13 15.00 7687.50 14.25  7303.13STL BM GUARDRAIL

0039 3045000000-E 862  75 LF  15.00 1125.00 17.00 1275.00 15.00  1125.00SBGR SHOP CURVED

0040 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS



APR 09, 2013 08:15 AM

TIP NO B-4810 2:00 PM 2 /  6 007

ROWAN

38580.3.1

FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C203032MAR 19 2013

0.361 MI

0041 3195000000-N 862  2 EA  350.00 700.00 550.00 1100.00 350.00  700.00GR ANCHOR TYPE AT-1

0042 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0043 3270000000-N SP   4 EA  1650.00 6600.00 1850.00 7400.00 1650.00  6600.00GR ANCHOR TYPE 350

0044 3509000000-E 866  4 EA  14.00 56.00 20.00 80.00 30.00  120.004" TIMBER POSTS 7'-6"LONG

0045 3515000000-E 866  12 EA  25.00 300.00 40.00 480.00 30.00  360.005" TIMBER POSTS 8'-0"LONG

0046 3559000000-E 866  1,220 LF  3.80 4636.00 4.00 4880.00 4.00  4880.00** STRAND BW FENCE W/ POSTS
(5)

0047 3579000000-N 866  2 EA  300.00 600.00 550.00 1100.00 400.00  800.00GENERIC FENCING ITEM 866  (EA)
12' CATTLE GATE

0048 3580000000-E 866  150 LF  6.00 900.00 7.80 1170.00 7.00  1050.00GENERIC FENCING ITEM 866  (LF)
WOVEN WIRE FENCE WITH 1 STRAND ELECTRIC WIRE

0049 3635000000-E 876  80 TON 45.00 3600.00 35.00 2800.00 40.00  3200.00RIP RAP, CLASS II

0050 3649000000-E 876  26 TON 40.00 1040.00 38.00 988.00 40.00  1040.00RIP RAP, CLASS B

0051 3656000000-E 876  845 SY  1.00 845.00 1.50 1267.50 2.25  1901.25GEOTEXTILE FOR DRAINGE

0052 3659000000-N SP   1 EA  950.00 950.00 875.00 875.00 1150.00  1150.00PREFORMED SCOUR HOLES

0053 4072000000-E 903  61 LF  4.60 280.60 4.90 298.90 4.90  298.90SUPPORT, 3-LB STL U-CHAN

0054 4096000000-N 904  2 EA  70.00 140.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D

0055 4155000000-N 907  10 EA  3.50 35.00 3.00 30.00 3.00  30.00DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  297 SF  4.40 1306.80 4.50 1336.50 4.50  1336.50WORK ZONE SIGNS (STAT)

0057 4410000000-E 1110  94 SF  5.00 470.00 4.90 460.60 4.90  460.60WORK ZONE SIGNS (BARR)

0058 4445000000-E 1145  80 LF  17.50 1400.00 15.00 1200.00 15.00  1200.00BARRICADES (TYPE III)

0059 4685000000-E 1205  3,500 LF  0.59 2065.00 0.70 2450.00 0.59  2065.00THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  3,500 LF  0.64 2240.00 0.74 2590.00 0.64  2240.00THERMO PVT MKG LINES 4"120

0061 6000000000-E 1605  4,000 LF  1.80 7200.00 1.70 6800.00 1.80  7200.00TEMPORARY SILT FENCE

0062 6006000000-E 1610  295 TON 33.00 9735.00 21.00 6195.00 35.00  10325.00EROS CONTRL STONE CL A

0063 6009000000-E 1610  560 TON 35.25 19740.00 21.00 11760.00 35.00  19600.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  240 TON 33.25 7980.00 19.00 4560.00 28.00  6720.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 3.5 ACR 1000.00 3500.00 400.00 1400.00 850.00  2975.00TEMPORARY MULCHING

0066 6018000000-E 1620  150 LB  5.00 750.00 3.55 532.50 4.95  742.50SEED FOR TEMP SEEDING

0067 6021000000-E 1620 1.5 TON 1200.00 1800.00 500.00 750.00 950.00  1425.00FERT FOR TEMP SEEDING

0068 6024000000-E 1622  200 LF  8.00 1600.00 4.00 800.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   700 LF  1.80 1260.00 1.00 700.00 1.80  1260.00SAFETY FENCE

0070 6030000000-E 1630  720 CY  10.00 7200.00 2.00 1440.00 12.00  8640.00SILT EXCAVATION

0071 6036000000-E 1631  10,000 SY  1.50 15000.00 0.75 7500.00 1.69  16900.00MATTING FOR EROS CONTROL

0072 6037000000-E SP   1,000 SY  6.00 6000.00 2.60 2600.00 5.75  5750.00COIR FIBER MAT

0073 6038000000-E SP   220 SY  6.00 1320.00 4.70 1034.00 6.50  1430.00PERM SOIL REINF MAT

0074 6042000000-E 1632  360 LF  3.50 1260.00 3.00 1080.00 3.50  1260.001/4" HARDWARE CLOTH

0075 6071010000-E SP   140 LF  7.00 980.00 5.00 700.00 6.50  910.00WATTLE

0076 6071020000-E SP   140 LB  12.00 1680.00 5.00 700.00 8.00  1120.00POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  130 LF  6.00 780.00 6.40 832.00 6.50  845.00COIR FIBER BAFFLE

0078 6071050000-E SP   2 EA  925.00 1850.00 650.00 1300.00 1150.00  2300.00**" SKIMMER
(1-1/2")

0079 6084000000-E 1660 4.8 ACR 1300.00 6240.00 1650.00 7920.00 1800.00  8640.00SEEDING AND MULCHING



APR 09, 2013 08:15 AM

TIP NO B-4810 2:00 PM 3 /  6 007

ROWAN

38580.3.1

FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C203032MAR 19 2013

0.361 MI

0080 6087000000-E 1660  2 ACR 50.00 100.00 35.00 70.00 200.00  400.00MOWING

0081 6090000000-E 1661  50 LB  1.00 50.00 3.55 177.50 5.95  297.50SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 1500.00 375.00 2000.00 500.00 1500.00  375.00FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  100 LB  1.00 100.00 2.00 200.00 9.25  925.00SEED FOR SUPP SEEDING

0084 6108000000-E 1665 2.5 TON 2000.00 5000.00 2000.00 5000.00 1200.00  3000.00FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 18.00 180.00 12.00 120.00 95.00  950.00SPECIALIZED HAND MOWING

0086 6117000000-N SP   25 EA  1.00 25.00 100.00 2500.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 10000.00 1000.00 10000.00 1000.00 15000.00  1500.00REFORESTATION

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 17475.00 17000.00  30000.00REMV EXIST STR **********
(20+23.00-L-)

0089 8121000000-N 412 Lump Sum 13000.00 20000.00  30748.00UNCL STR EXCAV STA *****
(20+23.00-L-)

0090 8182000000-E 420 40.8 CY  1175.00 47940.00 1000.00 40800.00 900.00  36720.00CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 21500.00 18000.00  13000.00BRG APPR SLAB ***********
(20+23.00-L-)

0092 8217000000-E 425  6,520 LB  1.00 6520.00 1.15 7498.00 1.00  6520.00REINF STEEL (BRIDGE)

0093 8364000000-E 450  325 LF  55.00 17875.00 40.00 13000.00 53.20  17290.00HP12X53 PILES

0094 8475000000-E 460 163.875 LF  145.00 23761.88 120.00 19665.00 112.00  18354.00TWO BAR METAL RAIL

0095 8517000000-E 460  180 LF  96.00 17280.00 80.00 14400.00 83.00  14940.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0096 8608000000-E 876  340 TON 45.00 15300.00 31.00 10540.00 46.75  15895.00RIP RAP II (2'-0")

0097 8622000000-E 876  375 SY  2.25 843.75 1.50 562.50 2.90  1087.50GEOTEXTILE FOR DRAINAGE

0098 8657000000-N 430 Lump Sum 4242.22 8500.00  6000.00ELASTOMERIC BEARINGS

0099 8753100000-E 430  1,080 LF  200.00 216000.00 230.00 248400.00 215.00  232200.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1069888.88 TOTAL 1192933.50 TOTAL  1197368.38CONTRACT TOTAL

 

    SUB-TOTAL 668151.03 SUB-TOTAL 774568.00 SUB-TOTAL  774613.88ROADWAY ITEMS

    SUB-TOTAL 401737.85 SUB-TOTAL 418365.50 SUB-TOTAL  422754.50STRUCTURE ITEMS



APR 09, 2013 08:15 AM

TIP NO B-4810 2:00 PM 4 /  6 007

ROWAN

38580.3.1

FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203032MAR 19 2013

0.361 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7000.00   BRG APP SUB REG TIER**
(20+23)

0004 0036000000-E 225  500 CY  8.00 4000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 223000.00   GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0007 0134000000-E 240  10 CY  20.00 200.00   DRAINAGE DITCH EXCAVATION

0008 0194000000-E SP   1,500 CY  20.00 30000.00   SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  2,600 SY  0.90 2340.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  50 TON 22.00 1100.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  150 SY  2.00 300.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  108 LF  28.00 3024.00   15" DRAINAGE PIPE

0013 0335300000-E 305  120 LF  29.00 3480.00   18" DRAINAGE PIPE

0014 0335400000-E 305  52 LF  35.00 1820.00   24" DRAINAGE PIPE

0015 0448200000-E 310  108 LF  28.00 3024.00   15" RCP CULV CLASS IV

0016 0594000000-E 310  56 LF  38.00 2128.00   24" CS PIPE CULV 0.064"

0017 0995000000-E 340  205 LF  7.00 1435.00   PIPE REMOVAL

0018 1099500000-E 505  250 CY  10.00 2500.00   SHALLOW UNDERCUT

0019 1099700000-E 505  500 TON 19.00 9500.00   CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  278 TON 35.00 9730.00   AGGREGATE BASE COURSE

0021 1220000000-E 545  300 TON 17.00 5100.00   INCIDENTAL STONE BASE

0022 1330000000-E 607  205 SY  8.00 1640.00   INCIDENTAL MILLING

0023 1489000000-E 610  1,421 TON 47.00 66787.00   ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  782 TON 52.00 40664.00   ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  660 TON 54.00 35640.00   ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  140 TON 610.00 85400.00   ASP FOR PLANT MIX

0027 1693000000-E 654  5 TON 290.00 1450.00   ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  18 EA  175.00 3150.00   RIGHT OF WAY MARKERS

0029 2022000000-E 815  112 CY  3.00 336.00   SUBDRAIN EXCAVATION

0030 2033000000-E 815  84 CY  5.00 420.00   SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  500 LF  1.00 500.00   6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  100.00 100.00   SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  8.00 48.00   6" OUTLET PIPE

0034 2253000000-E 840 1.11 CY  1200.00 1332.00   PIPE COLLARS

0035 2286000000-N 840  3 EA  1500.00 4500.00   MASNRY DRAINAGE STRUCT

0036 2367000000-N 840  3 EA  340.00 1020.00   FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  355 LF  25.00 8875.00   SHOULDER BERM GUTTER

0038 3030000000-E 862 512.5 LF  15.00 7687.50   STL BM GUARDRAIL

0039 3045000000-E 862  75 LF  17.00 1275.00   SBGR SHOP CURVED

0040 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS



APR 09, 2013 08:15 AM

TIP NO B-4810 2:00 PM 5 /  6 007

ROWAN

38580.3.1

FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203032MAR 19 2013

0.361 MI

0041 3195000000-N 862  2 EA  550.00 1100.00   GR ANCHOR TYPE AT-1

0042 3215000000-N 862  4 EA  1450.00 5800.00   GR ANCHOR TYPE III

0043 3270000000-N SP   4 EA  1850.00 7400.00   GR ANCHOR TYPE 350

0044 3509000000-E 866  4 EA  20.00 80.00   4" TIMBER POSTS 7'-6"LONG

0045 3515000000-E 866  12 EA  40.00 480.00   5" TIMBER POSTS 8'-0"LONG

0046 3559000000-E 866  1,220 LF  4.00 4880.00   ** STRAND BW FENCE W/ POSTS
(5)

0047 3579000000-N 866  2 EA  550.00 1100.00   GENERIC FENCING ITEM 866  (EA)
12' CATTLE GATE

0048 3580000000-E 866  150 LF  7.80 1170.00   GENERIC FENCING ITEM 866  (LF)
WOVEN WIRE FENCE WITH 1 STRAND ELECTRIC WIRE

0049 3635000000-E 876  80 TON 35.00 2800.00   RIP RAP, CLASS II

0050 3649000000-E 876  26 TON 38.00 988.00   RIP RAP, CLASS B

0051 3656000000-E 876  845 SY  1.50 1267.50   GEOTEXTILE FOR DRAINGE

0052 3659000000-N SP   1 EA  875.00 875.00   PREFORMED SCOUR HOLES

0053 4072000000-E 903  61 LF  5.00 305.00   SUPPORT, 3-LB STL U-CHAN

0054 4096000000-N 904  2 EA  100.00 200.00   SIGN ERECTION, TYPE D

0055 4155000000-N 907  10 EA  1.00 10.00   DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  297 SF  4.25 1262.25   WORK ZONE SIGNS (STAT)

0057 4410000000-E 1110  94 SF  6.50 611.00   WORK ZONE SIGNS (BARR)

0058 4445000000-E 1145  80 LF  20.00 1600.00   BARRICADES (TYPE III)

0059 4685000000-E 1205  3,500 LF  0.59 2065.00   THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  3,500 LF  0.64 2240.00   THERMO PVT MKG LINES 4"120

0061 6000000000-E 1605  4,000 LF  1.70 6800.00   TEMPORARY SILT FENCE

0062 6006000000-E 1610  295 TON 21.00 6195.00   EROS CONTRL STONE CL A

0063 6009000000-E 1610  560 TON 21.00 11760.00   EROS CONTRL STONE CL B

0064 6012000000-E 1610  240 TON 19.00 4560.00   SEDIMENT CONTROL STONE

0065 6015000000-E 1615 3.5 ACR 400.00 1400.00   TEMPORARY MULCHING

0066 6018000000-E 1620  150 LB  3.55 532.50   SEED FOR TEMP SEEDING

0067 6021000000-E 1620 1.5 TON 500.00 750.00   FERT FOR TEMP SEEDING

0068 6024000000-E 1622  200 LF  4.00 800.00   TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   700 LF  1.00 700.00   SAFETY FENCE

0070 6030000000-E 1630  720 CY  2.00 1440.00   SILT EXCAVATION

0071 6036000000-E 1631  10,000 SY  0.75 7500.00   MATTING FOR EROS CONTROL

0072 6037000000-E SP   1,000 SY  2.60 2600.00   COIR FIBER MAT

0073 6038000000-E SP   220 SY  4.70 1034.00   PERM SOIL REINF MAT

0074 6042000000-E 1632  360 LF  3.00 1080.00   1/4" HARDWARE CLOTH

0075 6071010000-E SP   140 LF  5.00 700.00   WATTLE

0076 6071020000-E SP   140 LB  5.00 700.00   POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  130 LF  6.40 832.00   COIR FIBER BAFFLE

0078 6071050000-E SP   2 EA  650.00 1300.00   **" SKIMMER
(1-1/2")

0079 6084000000-E 1660 4.8 ACR 1650.00 7920.00   SEEDING AND MULCHING



APR 09, 2013 08:15 AM

TIP NO B-4810 2:00 PM 6 /  6 007

ROWAN

38580.3.1

FED AID NO BRZ-1547(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203032MAR 19 2013

0.361 MI

0080 6087000000-E 1660  2 ACR 35.00 70.00   MOWING

0081 6090000000-E 1661  50 LB  3.55 177.50   SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 2000.00 500.00   FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  100 LB  2.00 200.00   SEED FOR SUPP SEEDING

0084 6108000000-E 1665 2.5 TON 2000.00 5000.00   FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 12.00 120.00   SPECIALIZED HAND MOWING

0086 6117000000-N SP   25 EA  1.00 25.00   RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 6000.00 600.00   REFORESTATION

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 96500.00   REMV EXIST STR **********
(20+23.00-L-)

0089 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(20+23.00-L-)

0090 8182000000-E 420 40.8 CY  795.87 32471.50   CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 17350.00   BRG APPR SLAB ***********
(20+23.00-L-)

0092 8217000000-E 425  6,520 LB  1.04 6780.80   REINF STEEL (BRIDGE)

0093 8364000000-E 450  325 LF  49.98 16243.50   HP12X53 PILES

0094 8475000000-E 460 163.875 LF  141.09 23121.12   TWO BAR METAL RAIL

0095 8517000000-E 460  180 LF  79.41 14293.80   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0096 8608000000-E 876  340 TON 31.00 10540.00   RIP RAP II (2'-0")

0097 8622000000-E 876  375 SY  1.50 562.50   GEOTEXTILE FOR DRAINAGE

0098 8657000000-N 430 Lump Sum 3125.00   ELASTOMERIC BEARINGS

0099 8753100000-E 430  1,080 LF  209.64 226411.20   3'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1200599.67   CONTRACT TOTAL

 

    SUB-TOTAL 743200.25   ROADWAY ITEMS

    SUB-TOTAL 457399.42   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1069888.88   COUNTRY BOY LANDSCAPING INC

     2  1192933.50   APPLE TUCK & ASSOCIATES, INC.

     3  1197368.38   DANE CONSTRUCTION, INC.

     4  1200599.67   SMITH-ROWE, LLC



APR 09, 2013 08:15 AM

TIP NO C-4901B 2:00 PM 1 /  12 008

DAVIDSON

49010.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

RALEIGH,  NC

SMITH-ROWE, LLC BLYTHE DEVELOPMENT CO.

MOUNT AIRY,  NC CHARLOTTE,  NC

C203141MAR 19 2013

0.396 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 214000.00  232000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 50.00 25000.00  48000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 40000.00 25000.00  23000.00REINF BRG APPR **********
(25+67.96)

0004 0050000000-E 226  1 ACR 10000.00 10000.00 1.00 1.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  10,500 CY  4.46 46830.00 8.00 84000.00 12.75  133875.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 380000.00 697000.00  315000.00GRADING

0007 0106000000-E 230  78,900 CY  5.50 433950.00 5.90 465510.00 9.00  710100.00BORROW EXCAVATION

0008 0127000000-N SP   4 EA  600.00 2400.00 1750.00 7000.00 650.00  2600.00EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,660 CY  6.50 10790.00 8.00 13280.00 8.00  13280.00DRAINAGE DITCH EXCAVATION

0010 0192000000-N 260 1.1 HR  3900.00 4290.00 150.00 165.00 1325.00  1457.50PROOF ROLLING

0011 0194000000-E SP   10,500 CY  34.00 357000.00 21.00 220500.00 25.75  270375.00SELECT GRANULAR MATL, CLASS III

0012 0196000000-E 270  10,680 SY  1.00 10680.00 1.25 13350.00 1.50  16020.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  70 TON 4.50 315.00 30.00 2100.00 38.00  2660.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  190 SY  4.00 760.00 2.00 380.00 1.80  342.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  280 LF  45.00 12600.00 31.00 8680.00 38.00  10640.0015" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  230.00 920.00 150.00 600.00 475.00  1900.00**" DRAINAGE PIPE ELBOW
(15")

0017 0448200000-E 310  156 LF  40.00 6240.00 29.00 4524.00 28.00  4368.0015" RCP CULV CLASS IV

0018 0576000000-E 310  128 LF  87.00 11136.00 49.00 6272.00 75.00  9600.00**" CS PIPE CULV *****"
(36", 0.079")

0019 0973100000-E 330  48 LF  410.00 19680.00 625.00 30000.00 450.00  21600.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

0020 0973300000-E 330  48 LF  990.00 47520.00 625.00 30000.00 1110.00  53280.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

0021 0986000000-E SP   20 LF  600.00 12000.00 400.00 8000.00 275.00  5500.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN
CUT

0022 0995000000-E 340  149 LF  7.00 1043.00 7.00 1043.00 17.00  2533.00PIPE REMOVAL

0023 1121000000-E 520  73 TON 75.00 5475.00 25.00 1825.00 26.00  1898.00AGGREGATE BASE COURSE

0024 1220000000-E 545  100 TON 39.00 3900.00 25.00 2500.00 20.00  2000.00INCIDENTAL STONE BASE

0025 1330000000-E 607  175 SY  22.00 3850.00 15.00 2625.00 80.00  14000.00INCIDENTAL MILLING

0026 1489000000-E 610  130 TON 58.77 7640.10 58.77 7640.10 66.00  8580.00ASP CONC BASE CRS B25.0B

0027 1491000000-E 610  2,910 TON 40.48 117796.80 40.48 117796.80 45.75  133132.50ASP CONC BASE CRS B25.0C

0028 1503000000-E 610  1,100 TON 46.92 51612.00 46.92 51612.00 52.00  57200.00ASP CONC INTR CRS I19.0C

0029 1523000000-E 610  1,100 TON 45.62 50182.00 45.62 50182.00 51.00  56100.00ASP CONC SURF CRS S9.5C

0030 1525000000-E 610  50 TON 113.68 5684.00 113.68 5684.00 125.00  6250.00ASP CONC SURF CRS SF9.5A

0031 1575000000-E 620  260 TON 554.13 144073.80 554.13 144073.80 620.00  161200.00ASP FOR PLANT MIX

0032 1693000000-E 654  25 TON 147.33 3683.25 150.00 3750.00 168.00  4200.00ASPH PLT MIX PVMT REPAIR

0033 2000000000-N 806  27 EA  200.00 5400.00 175.00 4725.00 175.00  4725.00RIGHT OF WAY MARKERS

0034 2209000000-E 838  10 CY  2000.00 20000.00 1500.00 15000.00 775.00  7750.00ENDWALLS

0035 2253000000-E 840  1 CY  850.00 850.00 1200.00 1200.00 850.00  850.00PIPE COLLARS

0036 2275000000-E SP   25 CY  270.00 6750.00 185.00 4625.00 148.00  3700.00FLOWABLE FILL

0037 2286000000-N 840  5 EA  2400.00 12000.00 1500.00 7500.00 1400.00  7000.00MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  4 EA  600.00 2400.00 275.00 1100.00 450.00  1800.00FRAME W/2GRTS 840.29 STD

0039 2396000000-N 840  1 EA  500.00 500.00 225.00 225.00 350.00  350.00FRAME W/COVER STD 840.54

0040 2556000000-E 846  360 LF  15.25 5490.00 25.00 9000.00 21.00  7560.00SHOULDER BERM GUTTER

0041 3030000000-E 862 1,912.5 LF  14.25 27253.13 14.25 27253.13 16.00  30600.00STL BM GUARDRAIL

0042 3105000000-N 862  4 EA  55.00 220.00 55.00 220.00 62.00  248.00SBGR TERM SECT

0043 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1550.00  6200.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1975.00  7900.00GR ANCHOR TYPE 350

0046 3578000000-N SP   1 EA  2800.00 2800.00 2800.00 2800.00 2800.00  2800.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0047 3628000000-E 876  370 TON 45.00 16650.00 32.00 11840.00 43.00  15910.00RIP RAP, CLASS I

0048 3649000000-E 876  550 TON 45.00 24750.00 32.00 17600.00 42.00  23100.00RIP RAP, CLASS B

0049 3656000000-E 876  3,645 SY  1.50 5467.50 1.25 4556.25 2.60  9477.00GEOTEXTILE FOR DRAINGE

0050 4025000000-E 901  90 SF  12.50 1125.00 12.50 1125.00 14.00  1260.00CONTR FURN, TYPE ***SIGN
(E)

0051 4072000000-E 903  344 LF  4.90 1685.60 4.99 1716.56 5.50  1892.00SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  15 EA  45.00 675.00 50.00 750.00 50.00  750.00SIGN ERECTION, TYPE E

0053 4155000000-N 907  8 EA  3.00 24.00 1.00 8.00 3.25  26.00DISPOSE SIGN SYST U-CHAN

0054 4238000000-N 907  8 EA  3.00 24.00 1.00 8.00 3.25  26.00DISPOSE SIGN, D, E, F

0055 4400000000-E 1110  500 SF  4.00 2000.00 4.00 2000.00 4.00  2000.00WORK ZONE SIGNS (STAT)

0056 4405000000-E 1110  100 SF  16.00 1600.00 15.00 1500.00 15.00  1500.00WORK ZONE SIGNS (PORT)

0057 4410000000-E 1110  120 SF  4.40 528.00 6.50 780.00 5.00  600.00WORK ZONE SIGNS (BARR)

0058 4430000000-N 1130  30 EA  60.00 1800.00 60.00 1800.00 47.00  1410.00DRUMS

0059 4445000000-E 1145  80 LF  14.00 1120.00 20.00 1600.00 15.00  1200.00BARRICADES (TYPE III)

0060 4450000000-N 1150  40 HR  27.00 1080.00 30.00 1200.00 21.00  840.00FLAGGER

0061 4685000000-E 1205  4,200 LF  0.60 2520.00 0.60 2520.00 0.68  2856.00THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  4,540 LF  0.67 3041.80 0.67 3041.80 0.80  3632.00THERMO PVT MKG LINES 4"120

0063 4770000000-E 1205  1,952 LF  2.15 4196.80 2.15 4196.80 2.25  4392.004" COLD APPL PLSTIC LINES TYPE **
(I)

0064 4810000000-E 1205  7,500 LF  0.25 1875.00 0.25 1875.00 0.28  2100.00PAINT PVMT MARKINGS 4"

0065 4875000000-N 1205  2 EA  75.00 150.00 75.00 150.00 84.00  168.00REMOVAL OF SYMBL & CHARAC

0066 4955000000-N 1264  6 EA  65.00 390.00 75.00 450.00 98.00  588.00OBJECT MARKERS (END OF RD)

0067 5325600000-E 1510  215 LF  75.00 16125.00 95.00 20425.00 42.00  9030.006" WATER LINE

0068 5606600000-E 1515  1 EA  1850.00 1850.00 4000.00 4000.00 2400.00  2400.006" BLOW OFF

0069 5648000000-N 1515  1 EA  1850.00 1850.00 3800.00 3800.00 3400.50  3400.50RELOCATE WATER METER

0070 6000000000-E 1605  7,000 LF  1.78 12460.00 1.50 10500.00 2.00  14000.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  115 TON 40.00 4600.00 25.00 2875.00 49.00  5635.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  1,200 TON 40.00 48000.00 23.00 27600.00 45.00  54000.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  750 TON 55.00 41250.00 21.75 16312.50 40.00  30000.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  15 ACR 420.00 6300.00 500.00 7500.00 825.00  12375.00TEMPORARY MULCHING

0075 6018000000-E 1620  500 LB  3.00 1500.00 2.00 1000.00 3.70  1850.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620  3 TON 1400.00 4200.00 1000.00 3000.00 925.00  2775.00FERT FOR TEMP SEEDING
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0077 6024000000-E 1622  1,000 LF  14.00 14000.00 6.00 6000.00 10.00  10000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   200 LF  1.78 356.00 2.15 430.00 2.00  400.00SAFETY FENCE

0079 6030000000-E 1630  1,000 CY  10.00 10000.00 2.00 2000.00 10.00  10000.00SILT EXCAVATION

0080 6036000000-E 1631  20,940 SY  1.20 25128.00 0.75 15705.00 1.40  29316.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   100 SY  5.10 510.00 4.50 450.00 7.50  750.00COIR FIBER MAT

0082 6038000000-E SP   220 SY  6.10 1342.00 6.25 1375.00 6.25  1375.00PERM SOIL REINF MAT

0083 6042000000-E 1632  600 LF  3.30 1980.00 3.25 1950.00 3.50  2100.001/4" HARDWARE CLOTH

0084 6070000000-N 1639  16 EA  250.00 4000.00 90.00 1440.00 425.00  6800.00SPECIAL STILLING BASINS

0085 6071010000-E SP   1,650 LF  8.90 14685.00 5.00 8250.00 6.75  11137.50WATTLE

0086 6071020000-E SP   300 LB  14.20 4260.00 7.00 2100.00 13.50  4050.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  300 LF  5.00 1500.00 7.50 2250.00 5.50  1650.00COIR FIBER BAFFLE

0088 6071050000-E SP   3 EA  1200.00 3600.00 700.00 2100.00 725.00  2175.00**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  15 ACR 1740.00 26100.00 1500.00 22500.00 1750.00  26250.00SEEDING AND MULCHING

0090 6087000000-E 1660  8 ACR 49.00 392.00 35.00 280.00 200.00  1600.00MOWING

0091 6090000000-E 1661  150 LB  10.00 1500.00 3.00 450.00 6.00  900.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 1400.00 350.00 1000.00 250.00 2120.00  530.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  300 LB  1.40 420.00 3.00 900.00 3.50  1050.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665  9 TON 820.00 7380.00 500.00 4500.00 1275.00  11475.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 48.00 480.00 15.00 150.00 88.00  880.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   25 EA  300.00 7500.00 1.00 25.00 112.00  2800.00RESPONSE FOR EROS CONTROL

0097 7985000000-N SP  Lump Sum 18500.00 7500.00  15000.00GENERIC SIGNAL ITEM (LS)
REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON
& EQUIPMENT

STRUCTURE ITEMS

0098 8035000000-N 402 Lump Sum 6500.00 27460.00  34000.00REMV EXIST STR **********
(26+52.19-L-)

0099 8105500000-E 411 120.5 LF  800.00 96400.00 320.89 38667.25 660.00  79530.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0100 8105600000-E 411  103 LF  1400.00 144200.00 2365.35 243631.05 2100.00  216300.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0101 8111000000-E 411 24.6 LF  520.00 12792.00 214.60 5279.16 625.00  15375.00PERM STL CASING FOR ** PIER
(4'-6")

0102 8113000000-N 411  1 EA  1515.00 1515.00 1500.00 1500.00 565.00  565.00SID INSPECTIONS

0103 8114000000-N 411  1 EA  2850.00 2850.00 2000.00 2000.00 1800.00  1800.00SPT TESTING

0104 8115000000-N 411  1 EA  2525.00 2525.00 3100.00 3100.00 2820.00  2820.00CSL TESTING

0105 8147000000-E 420  17,421 SF  27.00 470367.00 24.94 434479.74 26.50  461656.50REINF CONCRETE DECK SLAB

0106 8161000000-E 420  16,333 SF  0.60 9799.80 0.27 4409.91 0.65  10616.45GROOVING BRIDGE FLOORS

0107 8182000000-E 420 389.7 CY  590.00 229923.00 595.75 232163.78 645.00  251356.50CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 Lump Sum 20000.00 22400.00  30000.00BRG APPR SLAB ***********
(26+52.19-L-)

0109 8217000000-E 425  82,829 LB  0.75 62121.75 0.96 79515.84 0.85  70404.65REINF STEEL (BRIDGE)

0110 8238000000-E 425  12,355 LB  1.10 13590.50 1.77 21868.35 3.45  42624.75SPIRAL COL REINF STL BRG
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0111 8277000000-E 430 1,500.83 LF  300.00 450249.00 262.90 394568.21 280.00  420232.4072" MOD PRESTR CONC GIRDR

0112 8364000000-E 450  1,246 LF  38.00 47348.00 34.95 43547.70 51.00  63546.00HP12X53 PILES

0113 8505000000-E 460 960.75 LF  58.00 55723.50 67.42 64773.77 61.00  58605.75VERT CONC BARRIER RAIL

0114 8524000000-E SP   248 LF  102.00 25296.00 119.95 29747.60 115.00  28520.00**" CHAIN LINK FENCE
(72")

0115 8531000000-E 462  343 SY  55.00 18865.00 75.00 25725.00 75.00  25725.004" SLOPE PROTECTION

0116 8608000000-E 876  530 TON 45.00 23850.00 38.10 20193.00 43.00  22790.00RIP RAP II (2'-0")

0117 8622000000-E 876  590 SY  2.00 1180.00 2.22 1309.80 3.00  1770.00GEOTEXTILE FOR DRAINAGE

0118 8657000000-N 430 Lump Sum 38000.00 10825.00  15000.00ELASTOMERIC BEARINGS

0119 8692000000-N SP  Lump Sum 8500.00 12800.00  10720.00FOAM JOINT SEALS

 

    TOTAL 4203035.33 TOTAL 4286896.90 TOTAL  4618823.00CONTRACT TOTAL

 

    SUB-TOTAL 2461439.78 SUB-TOTAL 2566931.74 SUB-TOTAL  2754865.00ROADWAY ITEMS

    SUB-TOTAL 1741595.55 SUB-TOTAL 1719965.16 SUB-TOTAL  1863958.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 238000.00 250000.00  243105.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 10000.00  17658.07CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 55000.00 35000.00  27404.02REINF BRG APPR **********
(25+67.96)

0004 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00 7468.56  7468.56SUPP CLEARING & GRUBBING

0005 0057000000-E 226  10,500 CY  6.75 70875.00 6.50 68250.00 7.00  73500.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 560000.00 585000.00  520852.15GRADING

0007 0106000000-E 230  78,900 CY  7.00 552300.00 5.50 433950.00 8.27  652503.00BORROW EXCAVATION

0008 0127000000-N SP   4 EA  850.00 3400.00 1800.00 7200.00 1821.51  7286.04EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,660 CY  8.00 13280.00 7.50 12450.00 6.78  11254.80DRAINAGE DITCH EXCAVATION

0010 0192000000-N 260 1.1 HR  75.00 82.50 1100.00 1210.00 753.45  828.80PROOF ROLLING

0011 0194000000-E SP   10,500 CY  35.00 367500.00 40.00 420000.00 42.15  442575.00SELECT GRANULAR MATL, CLASS III

0012 0196000000-E 270  10,680 SY  2.25 24030.00 2.50 26700.00 1.98  21146.40GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  70 TON 28.00 1960.00 37.00 2590.00 39.40  2758.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  190 SY  3.00 570.00 2.50 475.00 5.09  967.10FND CONDIT GEOTEXTILE

0015 0335200000-E 305  280 LF  26.00 7280.00 44.00 12320.00 41.26  11552.8015" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  215.00 860.00 500.00 2000.00 204.46  817.84**" DRAINAGE PIPE ELBOW
(15")

0017 0448200000-E 310  156 LF  32.00 4992.00 5.50 858.00 41.30  6442.8015" RCP CULV CLASS IV

0018 0576000000-E 310  128 LF  25.00 3200.00 94.00 12032.00 64.43  8247.04**" CS PIPE CULV *****"
(36", 0.079")

0019 0973100000-E 330  48 LF  549.00 26352.00 650.00 31200.00 616.88  29610.24**"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

0020 0973300000-E 330  48 LF  549.00 26352.00 650.00 31200.00 616.88  29610.24**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

0021 0986000000-E SP   20 LF  600.00 12000.00 400.00 8000.00 347.62  6952.40GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN
CUT

0022 0995000000-E 340  149 LF  8.00 1192.00 12.00 1788.00 8.71  1297.79PIPE REMOVAL

0023 1121000000-E 520  73 TON 28.00 2044.00 35.00 2555.00 31.20  2277.60AGGREGATE BASE COURSE

0024 1220000000-E 545  100 TON 28.00 2800.00 37.00 3700.00 35.97  3597.00INCIDENTAL STONE BASE

0025 1330000000-E 607  175 SY  35.00 6125.00 44.00 7700.00 31.18  5456.50INCIDENTAL MILLING

0026 1489000000-E 610  130 TON 58.77 7640.10 74.00 9620.00 66.85  8690.50ASP CONC BASE CRS B25.0B

0027 1491000000-E 610  2,910 TON 40.48 117796.80 42.00 122220.00 46.05  134005.50ASP CONC BASE CRS B25.0C

0028 1503000000-E 610  1,100 TON 46.92 51612.00 47.00 51700.00 53.37  58707.00ASP CONC INTR CRS I19.0C

0029 1523000000-E 610  1,100 TON 45.62 50182.00 46.00 50600.00 51.90  57090.00ASP CONC SURF CRS S9.5C

0030 1525000000-E 610  50 TON 113.68 5684.00 120.00 6000.00 129.32  6466.00ASP CONC SURF CRS SF9.5A

0031 1575000000-E 620  260 TON 554.13 144073.80 560.00 145600.00 630.35  163891.00ASP FOR PLANT MIX

0032 1693000000-E 654  25 TON 150.00 3750.00 150.00 3750.00 170.63  4265.75ASPH PLT MIX PVMT REPAIR

0033 2000000000-N 806  27 EA  200.00 5400.00 25.00 675.00 159.78  4314.06RIGHT OF WAY MARKERS

0034 2209000000-E 838  10 CY  1350.00 13500.00 1200.00 12000.00 607.09  6070.90ENDWALLS

0035 2253000000-E 840  1 CY  550.00 550.00 1200.00 1200.00 364.03  364.03PIPE COLLARS

0036 2275000000-E SP   25 CY  215.00 5375.00 150.00 3750.00 227.62  5690.50FLOWABLE FILL

0037 2286000000-N 840  5 EA  1375.00 6875.00 1500.00 7500.00 1684.69  8423.45MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  4 EA  525.00 2100.00 675.00 2700.00 752.81  3011.24FRAME W/2GRTS 840.29 STD

0039 2396000000-N 840  1 EA  575.00 575.00 675.00 675.00 655.67  655.67FRAME W/COVER STD 840.54

0040 2556000000-E 846  360 LF  25.00 9000.00 45.00 16200.00 28.94  10418.40SHOULDER BERM GUTTER

0041 3030000000-E 862 1,912.5 LF  14.25 27253.13 17.00 32512.50 15.06  28802.25STL BM GUARDRAIL

0042 3105000000-N 862  4 EA  55.00 220.00 30.00 120.00 26.42  105.68SBGR TERM SECT

0043 3150000000-N 862  5 EA  11.00 55.00 1.25 6.25 1.06  5.30ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  4 EA  1400.00 5600.00 1800.00 7200.00 1532.06  6128.24GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1800.00 7200.00 2100.00 8400.00 1769.79  7079.16GR ANCHOR TYPE 350

0046 3578000000-N SP   1 EA  2800.00 2800.00 2700.00 2700.00 2958.45  2958.45GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0047 3628000000-E 876  370 TON 32.00 11840.00 50.00 18500.00 43.63  16143.10RIP RAP, CLASS I

0048 3649000000-E 876  550 TON 32.00 17600.00 50.00 27500.00 43.63  23996.50RIP RAP, CLASS B

0049 3656000000-E 876  3,645 SY  2.15 7836.75 2.50 9112.50 2.06  7508.70GEOTEXTILE FOR DRAINGE

0050 4025000000-E 901  90 SF  12.50 1125.00 15.00 1350.00 13.21  1188.90CONTR FURN, TYPE ***SIGN
(E)

0051 4072000000-E 903  344 LF  4.90 1685.60 5.00 1720.00 5.18  1781.92SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  15 EA  45.00 675.00 56.00 840.00 47.55  713.25SIGN ERECTION, TYPE E

0053 4155000000-N 907  8 EA  3.00 24.00 6.00 48.00 3.17  25.36DISPOSE SIGN SYST U-CHAN

0054 4238000000-N 907  8 EA  3.00 24.00 6.00 48.00 3.17  25.36DISPOSE SIGN, D, E, F

0055 4400000000-E 1110  500 SF  10.00 5000.00 5.00 2500.00 4.11  2055.00WORK ZONE SIGNS (STAT)

0056 4405000000-E 1110  100 SF  8.85 885.00 7.00 700.00 13.10  1310.00WORK ZONE SIGNS (PORT)

0057 4410000000-E 1110  120 SF  10.00 1200.00 4.50 540.00 4.65  558.00WORK ZONE SIGNS (BARR)

0058 4430000000-N 1130  30 EA  28.00 840.00 50.00 1500.00 46.63  1398.90DRUMS

0059 4445000000-E 1145  80 LF  13.95 1116.00 15.00 1200.00 14.74  1179.20BARRICADES (TYPE III)

0060 4450000000-N 1150  40 HR  30.00 1200.00 150.00 6000.00 20.31  812.40FLAGGER

0061 4685000000-E 1205  4,200 LF  0.60 2520.00 0.60 2520.00 0.63  2646.00THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  4,540 LF  0.67 3041.80 0.67 3041.80 0.71  3223.40THERMO PVT MKG LINES 4"120

0063 4770000000-E 1205  1,952 LF  2.15 4196.80 2.15 4196.80 2.27  4431.044" COLD APPL PLSTIC LINES TYPE **
(I)

0064 4810000000-E 1205  7,500 LF  0.25 1875.00 0.30 2250.00 0.26  1950.00PAINT PVMT MARKINGS 4"

0065 4875000000-N 1205  2 EA  750.00 1500.00 75.00 150.00 79.25  158.50REMOVAL OF SYMBL & CHARAC

0066 4955000000-N 1264  6 EA  125.00 750.00 50.00 300.00 52.83  316.98OBJECT MARKERS (END OF RD)

0067 5325600000-E 1510  215 LF  125.00 26875.00 30.00 6450.00 68.53  14733.956" WATER LINE

0068 5606600000-E 1515  1 EA  2700.00 2700.00 900.00 900.00 4080.16  4080.166" BLOW OFF

0069 5648000000-N 1515  1 EA  3600.00 3600.00 620.00 620.00 6004.85  6004.85RELOCATE WATER METER

0070 6000000000-E 1605  7,000 LF  1.78 12460.00 2.21 15470.00 1.88  13160.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  115 TON 32.00 3680.00 50.00 5750.00 45.45  5226.75EROS CONTRL STONE CL A

0072 6009000000-E 1610  1,200 TON 32.00 38400.00 50.00 60000.00 45.46  54552.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  750 TON 28.00 21000.00 47.00 35250.00 42.79  32092.50SEDIMENT CONTROL STONE

0074 6015000000-E 1615  15 ACR 750.00 11250.00 530.00 7950.00 792.44  11886.60TEMPORARY MULCHING

0075 6018000000-E 1620  500 LB  3.15 1575.00 3.50 1750.00 3.33  1665.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620  3 TON 800.00 2400.00 1700.00 5100.00 845.27  2535.81FERT FOR TEMP SEEDING
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0077 6024000000-E 1622  1,000 LF  13.00 13000.00 13.00 13000.00 9.53  9530.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   200 LF  1.78 356.00 2.00 400.00 1.88  376.00SAFETY FENCE

0079 6030000000-E 1630  1,000 CY  8.25 8250.00 4.50 4500.00 11.46  11460.00SILT EXCAVATION

0080 6036000000-E 1631  20,940 SY  1.25 26175.00 1.50 31410.00 1.32  27640.80MATTING FOR EROS CONTROL

0081 6037000000-E SP   100 SY  6.50 650.00 6.50 650.00 6.87  687.00COIR FIBER MAT

0082 6038000000-E SP   220 SY  5.50 1210.00 7.50 1650.00 5.81  1278.20PERM SOIL REINF MAT

0083 6042000000-E 1632  600 LF  3.30 1980.00 4.50 2700.00 3.49  2094.001/4" HARDWARE CLOTH

0084 6070000000-N 1639  16 EA  475.00 7600.00 1500.00 24000.00 754.48  12071.68SPECIAL STILLING BASINS

0085 6071010000-E SP   1,650 LF  7.00 11550.00 11.00 18150.00 6.34  10461.00WATTLE

0086 6071020000-E SP   300 LB  8.00 2400.00 18.00 5400.00 8.61  2583.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  300 LF  6.50 1950.00 5.00 1500.00 5.28  1584.00COIR FIBER BAFFLE

0088 6071050000-E SP   3 EA  1175.00 3525.00 1800.00 5400.00 924.52  2773.56**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  15 ACR 1500.00 22500.00 2000.00 30000.00 1584.89  23773.35SEEDING AND MULCHING

0090 6087000000-E 1660  8 ACR 175.00 1400.00 60.00 480.00 184.90  1479.20MOWING

0091 6090000000-E 1661  150 LB  5.25 787.50 12.00 1800.00 5.55  832.50SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 1800.00 450.00 1750.00 437.50 1901.88  475.47FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  300 LB  3.00 900.00 1.75 525.00 3.17  951.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665  9 TON 1100.00 9900.00 1000.00 9000.00 1162.25  10460.25FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00 79.24  792.40SPECIALIZED HAND MOWING

0096 6117000000-N SP   25 EA  50.00 1250.00 375.00 9375.00 105.66  2641.50RESPONSE FOR EROS CONTROL

0097 7985000000-N SP  Lump Sum 7500.00 9400.00  5769.79GENERIC SIGNAL ITEM (LS)
REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON
& EQUIPMENT

STRUCTURE ITEMS

0098 8035000000-N 402 Lump Sum 40000.00 32000.00  34363.53REMV EXIST STR **********
(26+52.19-L-)

0099 8105500000-E 411 120.5 LF  800.00 96400.00 800.00 96400.00 444.41  53551.41**'-**" DRILLD PIER IN SOIL
(4'-6")

0100 8105600000-E 411  103 LF  2000.00 206000.00 2300.00 236900.00 1938.46  199661.38**'-**" DRILLD PIER NO SOIL
(4'-6")

0101 8111000000-E 411 24.6 LF  535.00 13161.00 725.00 17835.00 190.19  4678.67PERM STL CASING FOR ** PIER
(4'-6")

0102 8113000000-N 411  1 EA  500.00 500.00 630.00 630.00 845.27  845.27SID INSPECTIONS

0103 8114000000-N 411  1 EA  1500.00 1500.00 1800.00 1800.00 1584.89  1584.89SPT TESTING

0104 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 2641.48  2641.48CSL TESTING

0105 8147000000-E 420  17,421 SF  29.35 511306.35 30.00 522630.00 27.40  477335.40REINF CONCRETE DECK SLAB

0106 8161000000-E 420  16,333 SF  0.28 4573.24 0.27 4409.91 0.50  8166.50GROOVING BRIDGE FLOORS

0107 8182000000-E 420 389.7 CY  900.00 350730.00 700.00 272790.00 858.68  334627.60CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 Lump Sum 17200.00 25000.00  26883.84BRG APPR SLAB ***********
(26+52.19-L-)

0109 8217000000-E 425  82,829 LB  1.00 82829.00 0.85 70404.65 0.85  70404.65REINF STEEL (BRIDGE)

0110 8238000000-E 425  12,355 LB  1.50 18532.50 1.30 16061.50 1.22  15073.10SPIRAL COL REINF STL BRG
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0111 8277000000-E 430 1,500.83 LF  250.00 375207.50 270.00 405224.10 262.63  394162.9872" MOD PRESTR CONC GIRDR

0112 8364000000-E 450  1,246 LF  51.00 63546.00 45.00 56070.00 46.71  58200.66HP12X53 PILES

0113 8505000000-E 460 960.75 LF  57.50 55243.13 62.00 59566.50 60.60  58221.45VERT CONC BARRIER RAIL

0114 8524000000-E SP   248 LF  107.00 26536.00 72.00 17856.00 116.15  28805.20**" CHAIN LINK FENCE
(72")

0115 8531000000-E 462  343 SY  57.00 19551.00 62.00 21266.00 117.91  40443.134" SLOPE PROTECTION

0116 8608000000-E 876  530 TON 47.15 24989.50 50.00 26500.00 48.12  25503.60RIP RAP II (2'-0")

0117 8622000000-E 876  590 SY  3.00 1770.00 2.50 1475.00 2.63  1551.70GEOTEXTILE FOR DRAINAGE

0118 8657000000-N 430 Lump Sum 21000.00 12000.00  11251.98ELASTOMERIC BEARINGS

0119 8692000000-N SP  Lump Sum 10600.00 12000.00  14487.26FOAM JOINT SEALS

 

    TOTAL 4724170.00 TOTAL 4758260.01 TOTAL  4861832.78CONTRACT TOTAL

 

    SUB-TOTAL 2780494.78 SUB-TOTAL 2846941.35 SUB-TOTAL  2999387.10ROADWAY ITEMS

    SUB-TOTAL 1943675.22 SUB-TOTAL 1911318.66 SUB-TOTAL  1862445.68STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 250000.00  425000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 80000.00  57172.50CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 30000.00 45000.00  20345.79REINF BRG APPR **********
(25+67.96)

0004 0050000000-E 226  1 ACR 5500.00 5500.00 1000.00 1000.00 2000.00  2000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  10,500 CY  7.00 73500.00 9.50 99750.00 6.02  63210.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 191500.00 650000.00  388000.00GRADING

0007 0106000000-E 230  78,900 CY  8.00 631200.00 11.00 867900.00 4.50  355050.00BORROW EXCAVATION

0008 0127000000-N SP   4 EA  850.00 3400.00 4000.00 16000.00 1800.00  7200.00EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,660 CY  4.00 6640.00 6.00 9960.00 26.80  44488.00DRAINAGE DITCH EXCAVATION

0010 0192000000-N 260 1.1 HR  1200.00 1320.00 165.00 181.50 1000.00  1100.00PROOF ROLLING

0011 0194000000-E SP   10,500 CY  42.00 441000.00 26.00 273000.00 35.00  367500.00SELECT GRANULAR MATL, CLASS III

0012 0196000000-E 270  10,680 SY  6.00 64080.00 2.00 21360.00 2.00  21360.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  70 TON 37.00 2590.00 35.00 2450.00 35.00  2450.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  190 SY  25.00 4750.00 12.00 2280.00 4.50  855.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  280 LF  115.00 32200.00 27.00 7560.00 35.00  9800.0015" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  65.00 260.00 200.00 800.00 400.00  1600.00**" DRAINAGE PIPE ELBOW
(15")

0017 0448200000-E 310  156 LF  150.00 23400.00 35.00 5460.00 45.00  7020.0015" RCP CULV CLASS IV

0018 0576000000-E 310  128 LF  200.00 25600.00 65.00 8320.00 75.00  9600.00**" CS PIPE CULV *****"
(36", 0.079")

0019 0973100000-E 330  48 LF  460.00 22080.00 600.00 28800.00 1500.00  72000.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

0020 0973300000-E 330  48 LF  1100.00 52800.00 600.00 28800.00 2200.00  105600.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

0021 0986000000-E SP   20 LF  450.00 9000.00 400.00 8000.00 1000.00  20000.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN
CUT

0022 0995000000-E 340  149 LF  45.00 6705.00 14.00 2086.00 10.00  1490.00PIPE REMOVAL

0023 1121000000-E 520  73 TON 45.00 3285.00 30.00 2190.00 28.00  2044.00AGGREGATE BASE COURSE

0024 1220000000-E 545  100 TON 45.00 4500.00 25.00 2500.00 30.00  3000.00INCIDENTAL STONE BASE

0025 1330000000-E 607  175 SY  18.00 3150.00 41.00 7175.00 35.00  6125.00INCIDENTAL MILLING

0026 1489000000-E 610  130 TON 60.00 7800.00 64.00 8320.00 58.77  7640.10ASP CONC BASE CRS B25.0B

0027 1491000000-E 610  2,910 TON 42.00 122220.00 48.50 141135.00 40.48  117796.80ASP CONC BASE CRS B25.0C

0028 1503000000-E 610  1,100 TON 48.00 52800.00 48.00 52800.00 46.92  51612.00ASP CONC INTR CRS I19.0C

0029 1523000000-E 610  1,100 TON 47.00 51700.00 47.00 51700.00 45.62  50182.00ASP CONC SURF CRS S9.5C

0030 1525000000-E 610  50 TON 114.00 5700.00 54.00 2700.00 113.68  5684.00ASP CONC SURF CRS SF9.5A

0031 1575000000-E 620  260 TON 600.00 156000.00 584.00 151840.00 554.13  144073.80ASP FOR PLANT MIX

0032 1693000000-E 654  25 TON 152.00 3800.00 120.00 3000.00 150.00  3750.00ASPH PLT MIX PVMT REPAIR

0033 2000000000-N 806  27 EA  220.00 5940.00 140.00 3780.00 150.00  4050.00RIGHT OF WAY MARKERS

0034 2209000000-E 838  10 CY  600.00 6000.00 1020.00 10200.00 1000.00  10000.00ENDWALLS

0035 2253000000-E 840  1 CY  1200.00 1200.00 250.00 250.00 1000.00  1000.00PIPE COLLARS

0036 2275000000-E SP   25 CY  300.00 7500.00 150.00 3750.00 120.00  3000.00FLOWABLE FILL

0037 2286000000-N 840  5 EA  1500.00 7500.00 1000.00 5000.00 1200.00  6000.00MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  4 EA  275.00 1100.00 550.00 2200.00 550.00  2200.00FRAME W/2GRTS 840.29 STD

0039 2396000000-N 840  1 EA  275.00 275.00 450.00 450.00 550.00  550.00FRAME W/COVER STD 840.54

0040 2556000000-E 846  360 LF  28.00 10080.00 25.00 9000.00 45.00  16200.00SHOULDER BERM GUTTER

0041 3030000000-E 862 1,912.5 LF  15.00 28687.50 14.25 27253.13 14.25  27253.13STL BM GUARDRAIL

0042 3105000000-N 862  4 EA  26.00 104.00 25.00 100.00 55.00  220.00SBGR TERM SECT

0043 3150000000-N 862  5 EA  1.10 5.50 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  4 EA  1500.00 6000.00 1450.00 5800.00 1400.00  5600.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1700.00 6800.00 1675.00 6700.00 1800.00  7200.00GR ANCHOR TYPE 350

0046 3578000000-N SP   1 EA  515.00 515.00 2600.00 2600.00 25000.00  25000.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0047 3628000000-E 876  370 TON 50.00 18500.00 40.00 14800.00 42.00  15540.00RIP RAP, CLASS I

0048 3649000000-E 876  550 TON 55.00 30250.00 40.00 22000.00 40.00  22000.00RIP RAP, CLASS B

0049 3656000000-E 876  3,645 SY  2.50 9112.50 2.75 10023.75 3.00  10935.00GEOTEXTILE FOR DRAINGE

0050 4025000000-E 901  90 SF  14.00 1260.00 11.95 1075.50 12.50  1125.00CONTR FURN, TYPE ***SIGN
(E)

0051 4072000000-E 903  344 LF  4.50 1548.00 4.00 1376.00 9.80  3371.20SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  15 EA  50.00 750.00 45.00 675.00 45.00  675.00SIGN ERECTION, TYPE E

0053 4155000000-N 907  8 EA  6.00 48.00 5.00 40.00 53.00  424.00DISPOSE SIGN SYST U-CHAN

0054 4238000000-N 907  8 EA  6.00 48.00 5.00 40.00 3.00  24.00DISPOSE SIGN, D, E, F

0055 4400000000-E 1110  500 SF  4.00 2000.00 3.95 1975.00 7.78  3890.00WORK ZONE SIGNS (STAT)

0056 4405000000-E 1110  100 SF  6.00 600.00 5.98 598.00 4.40  440.00WORK ZONE SIGNS (PORT)

0057 4410000000-E 1110  120 SF  4.00 480.00 3.74 448.80 28.00  3360.00WORK ZONE SIGNS (BARR)

0058 4430000000-N 1130  30 EA  40.00 1200.00 52.71 1581.30 40.00  1200.00DRUMS

0059 4445000000-E 1145  80 LF  13.00 1040.00 13.34 1067.20 13.95  1116.00BARRICADES (TYPE III)

0060 4450000000-N 1150  40 HR  27.00 1080.00 20.00 800.00 45.00  1800.00FLAGGER

0061 4685000000-E 1205  4,200 LF  0.65 2730.00 0.60 2520.00 1.00  4200.00THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  4,540 LF  0.70 3178.00 0.67 3041.80 1.40  6356.00THERMO PVT MKG LINES 4"120

0063 4770000000-E 1205  1,952 LF  2.20 4294.40 2.15 4196.80 1.50  2928.004" COLD APPL PLSTIC LINES TYPE **
(I)

0064 4810000000-E 1205  7,500 LF  0.27 2025.00 0.25 1875.00 0.50  3750.00PAINT PVMT MARKINGS 4"

0065 4875000000-N 1205  2 EA  80.00 160.00 75.00 150.00 25.00  50.00REMOVAL OF SYMBL & CHARAC

0066 4955000000-N 1264  6 EA  46.00 276.00 40.00 240.00 50.00  300.00OBJECT MARKERS (END OF RD)

0067 5325600000-E 1510  215 LF  54.00 11610.00 150.00 32250.00 25.00  5375.006" WATER LINE

0068 5606600000-E 1515  1 EA  2200.00 2200.00 3100.00 3100.00 750.00  750.006" BLOW OFF

0069 5648000000-N 1515  1 EA  2700.00 2700.00 3200.00 3200.00 500.00  500.00RELOCATE WATER METER

0070 6000000000-E 1605  7,000 LF  1.90 13300.00 1.80 12600.00 1.78  12460.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  115 TON 45.00 5175.00 40.00 4600.00 40.00  4600.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  1,200 TON 42.00 50400.00 40.00 48000.00 40.00  48000.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  750 TON 35.00 26250.00 35.00 26250.00 38.00  28500.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  15 ACR 800.00 12000.00 510.00 7650.00 750.00  11250.00TEMPORARY MULCHING

0075 6018000000-E 1620  500 LB  3.50 1750.00 2.50 1250.00 3.15  1575.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620  3 TON 900.00 2700.00 700.00 2100.00 800.00  2400.00FERT FOR TEMP SEEDING
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0077 6024000000-E 1622  1,000 LF  15.00 15000.00 6.97 6970.00 20.68  20680.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   200 LF  8.00 1600.00 1.50 300.00 6.78  1356.00SAFETY FENCE

0079 6030000000-E 1630  1,000 CY  19.00 19000.00 10.13 10130.00 7.50  7500.00SILT EXCAVATION

0080 6036000000-E 1631  20,940 SY  1.40 29316.00 1.19 24918.60 1.25  26175.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   100 SY  7.00 700.00 3.50 350.00 6.50  650.00COIR FIBER MAT

0082 6038000000-E SP   220 SY  6.00 1320.00 8.00 1760.00 5.50  1210.00PERM SOIL REINF MAT

0083 6042000000-E 1632  600 LF  3.50 2100.00 3.50 2100.00 3.30  1980.001/4" HARDWARE CLOTH

0084 6070000000-N 1639  16 EA  450.00 7200.00 136.84 2189.44 1200.00  19200.00SPECIAL STILLING BASINS

0085 6071010000-E SP   1,650 LF  8.50 14025.00 5.00 8250.00 5.00  8250.00WATTLE

0086 6071020000-E SP   300 LB  8.50 2550.00 12.00 3600.00 10.00  3000.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  300 LF  5.50 1650.00 5.00 1500.00 5.00  1500.00COIR FIBER BAFFLE

0088 6071050000-E SP   3 EA  950.00 2850.00 635.21 1905.63 250.00  750.00**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  15 ACR 1600.00 24000.00 1500.00 22500.00 1500.00  22500.00SEEDING AND MULCHING

0090 6087000000-E 1660  8 ACR 190.00 1520.00 60.00 480.00 175.00  1400.00MOWING

0091 6090000000-E 1661  150 LB  6.00 900.00 3.00 450.00 5.25  787.50SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 2000.00 500.00 3000.00 750.00 1800.00  450.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  300 LB  3.30 990.00 3.00 900.00 3.00  900.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665  9 TON 1200.00 10800.00 700.00 6300.00 1100.00  9900.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 85.00 850.00 50.00 500.00 75.00  750.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   25 EA  110.00 2750.00 75.00 1875.00 250.00  6250.00RESPONSE FOR EROS CONTROL

0097 7985000000-N SP  Lump Sum 6000.00 13000.00  10000.00GENERIC SIGNAL ITEM (LS)
REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON
& EQUIPMENT

STRUCTURE ITEMS

0098 8035000000-N 402 Lump Sum 16000.00 25000.00  23428.76REMV EXIST STR **********
(26+52.19-L-)

0099 8105500000-E 411 120.5 LF  450.00 54225.00 700.00 84350.00 2207.11  265956.76**'-**" DRILLD PIER IN SOIL
(4'-6")

0100 8105600000-E 411  103 LF  2000.00 206000.00 2000.00 206000.00 2223.01  228970.03**'-**" DRILLD PIER NO SOIL
(4'-6")

0101 8111000000-E 411 24.6 LF  220.00 5412.00 550.00 13530.00 151.00  3714.60PERM STL CASING FOR ** PIER
(4'-6")

0102 8113000000-N 411  1 EA  1500.00 1500.00 500.00 500.00 2552.83  2552.83SID INSPECTIONS

0103 8114000000-N 411  1 EA  1000.00 1000.00 1500.00 1500.00 2752.83  2752.83SPT TESTING

0104 8115000000-N 411  1 EA  1250.00 1250.00 2500.00 2500.00 3952.83  3952.83CSL TESTING

0105 8147000000-E 420  17,421 SF  37.00 644577.00 25.00 435525.00 31.97  556949.37REINF CONCRETE DECK SLAB

0106 8161000000-E 420  16,333 SF  0.45 7349.85 0.50 8166.50 0.40  6533.20GROOVING BRIDGE FLOORS

0107 8182000000-E 420 389.7 CY  1000.00 389700.00 800.00 311760.00 1086.48  423401.26CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 Lump Sum 40000.00 20000.00  27553.90BRG APPR SLAB ***********
(26+52.19-L-)

0109 8217000000-E 425  82,829 LB  0.85 70404.65 1.00 82829.00 0.87  72061.23REINF STEEL (BRIDGE)

0110 8238000000-E 425  12,355 LB  4.00 49420.00 1.10 13590.50 1.19  14702.45SPIRAL COL REINF STL BRG
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0111 8277000000-E 430 1,500.83 LF  260.00 390215.80 330.00 495273.90 317.70  476813.6972" MOD PRESTR CONC GIRDR

0112 8364000000-E 450  1,246 LF  70.00 87220.00 45.00 56070.00 50.95  63483.70HP12X53 PILES

0113 8505000000-E 460 960.75 LF  55.00 52841.25 80.00 76860.00 80.82  77647.82VERT CONC BARRIER RAIL

0114 8524000000-E SP   248 LF  110.00 27280.00 98.00 24304.00 25.00  6200.00**" CHAIN LINK FENCE
(72")

0115 8531000000-E 462  343 SY  60.00 20580.00 60.00 20580.00 65.00  22295.004" SLOPE PROTECTION

0116 8608000000-E 876  530 TON 42.00 22260.00 45.00 23850.00 53.58  28397.40RIP RAP II (2'-0")

0117 8622000000-E 876  590 SY  3.00 1770.00 2.50 1475.00 3.07  1811.30GEOTEXTILE FOR DRAINAGE

0118 8657000000-N 430 Lump Sum 50000.00 15000.00  44970.02ELASTOMERIC BEARINGS

0119 8692000000-N SP  Lump Sum 7500.00 10000.00  10268.40FOAM JOINT SEALS

 

    TOTAL 4885978.45 TOTAL 5158072.35 TOTAL  5191577.20CONTRACT TOTAL

 

    SUB-TOTAL 2739472.90 SUB-TOTAL 3229408.45 SUB-TOTAL  2827159.82ROADWAY ITEMS

    SUB-TOTAL 2146505.55 SUB-TOTAL 1928663.90 SUB-TOTAL  2364417.38STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4203035.33   D. H. GRIFFIN CONSTRUCTION COMPANY, LLC

     2  4286896.90   SMITH-ROWE, LLC

     3  4618823.00   BLYTHE DEVELOPMENT CO.

     4  4724170.00   DANE CONSTRUCTION, INC.

     5  4758260.01   CROWDER CONSTRUCTION COMPANY

     6  4861832.78   ENGLISH CONSTRUCTION CO., INC.

     7  4885978.45   FLATIRON CONSTRUCTORS INC

     8  5158072.35   BLYTHE CONSTRUCTION, INC.

     9  5191577.20   CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 252000.00  255000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16000.00 25000.00  50000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 25000.00 34400.00  35000.00REINF BRG APPR **********
(21+64.67-L-)

0004 0050000000-E 226  1 ACR 5175.00 5175.00 1.00 1.00 6500.00  6500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,800 CY  12.00 33600.00 5.00 14000.00 10.00  28000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 128600.00 513073.50  411000.00GRADING

0007 0106000000-E 230  103,500 CY  6.65 688275.00 4.75 491625.00 7.00  724500.00BORROW EXCAVATION

0008 0134000000-E 240  45 CY  12.00 540.00 25.00 1125.00 10.00  450.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  2 HR  125.00 250.00 250.00 500.00 2200.00  4400.00PROOF ROLLING

0010 0195000000-E 265  500 CY  32.00 16000.00 25.00 12500.00 37.00  18500.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  600 SY  1.75 1050.00 2.25 1350.00 1.00  600.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  196 TON 33.75 6615.00 41.50 8134.00 40.00  7840.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  140 SY  2.10 294.00 3.75 525.00 2.50  350.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  130 LF  25.25 3282.50 43.25 5622.50 55.00  7150.0015" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  190.00 760.00 100.00 400.00 250.00  1000.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  40 LF  21.70 868.00 37.25 1490.00 45.00  1800.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  32 LF  23.15 740.80 40.40 1292.80 46.00  1472.0018" SIDE DRAIN PIPE

0018 0372000000-E 310  144 LF  32.30 4651.20 38.00 5472.00 42.00  6048.0018" RC PIPE CULV III

0019 0448200000-E 310  72 LF  24.75 1782.00 38.00 2736.00 35.00  2520.0015" RCP CULV CLASS IV

0020 0995000000-E 340  50 LF  10.75 537.50 12.00 600.00 9.00  450.00PIPE REMOVAL

0021 1220000000-E 545  135 TON 32.00 4320.00 43.54 5877.90 40.00  5400.00INCIDENTAL STONE BASE

0022 1308000000-E 607  450 SY  9.50 4275.00 12.00 5400.00 13.00  5850.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0023 1489000000-E 610  1,735 TON 44.25 76773.75 40.66 70545.10 40.66  70545.10ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  705 TON 44.75 31548.75 40.85 28799.25 40.85  28799.25ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  1,220 TON 46.50 56730.00 42.16 51435.20 42.16  51435.20ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  185 TON 575.00 106375.00 550.61 101862.85 550.61  101862.85ASP FOR PLANT MIX

0027 1693000000-E 654  26 TON 160.00 4160.00 150.00 3900.00 150.00  3900.00ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  27 EA  110.00 2970.00 175.00 4725.00 200.00  5400.00RIGHT OF WAY MARKERS

0029 2286000000-N 840  4 EA  1130.00 4520.00 1325.00 5300.00 1900.00  7600.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  4 EA  550.00 2200.00 550.00 2200.00 600.00  2400.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  700 LF  16.75 11725.00 20.50 14350.00 16.50  11550.00SHOULDER BERM GUTTER

0032 3030000000-E 862  2,300 LF  15.70 36110.00 14.25 32775.00 14.25  32775.00STL BM GUARDRAIL

0033 3105000000-N 862  3 EA  60.00 180.00 25.00 75.00 55.00  165.00SBGR TERM SECT

0034 3150000000-N 862  10 EA  14.25 142.50 1.00 10.00 13.00  130.00ADDIT GUARDRAIL POSTS

0035 3270000000-N SP   6 EA  1925.00 11550.00 1675.00 10050.00 1750.00  10500.00GR ANCHOR TYPE 350

0036 3317000000-N 862  4 EA  1540.00 6160.00 1500.00 6000.00 1400.00  5600.00GR ANCHOR TYPE B-77

0037 3360000000-E 863  1,100 LF  1.10 1210.00 0.50 550.00 1.00  1100.00REMOVE EXISTING GUARDRAIL

0038 3559000000-E 866  1,600 LF  6.60 10560.00 5.75 9200.00 5.75  9200.00** STRAND BW FENCE W/ POSTS
(5)
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0039 3564000000-E 866  1 EA  1100.00 1100.00 550.00 550.00 550.00  550.00SGL GATE **HIGH, **WIDE, **OPEN
(59", 14.833', 14')

0040 3649000000-E 876  600 TON 42.00 25200.00 39.75 23850.00 45.00  27000.00RIP RAP, CLASS B

0041 3656000000-E 876  2,050 SY  2.15 4407.50 2.05 4202.50 1.60  3280.00GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901 19.25 SF  16.00 308.00 12.50 240.63 14.50  279.13CONTR FURN, TYPE ***SIGN
(E)

0043 4072000000-E 903  25 LF  5.60 140.00 5.00 125.00 5.10  127.50SUPPORT, 3-LB STL U-CHAN

0044 4078000000-E 903  3 EA  42.00 126.00 1.00 3.00 38.00  114.00SUPPORT, 2-LB STL U-CHAN

0045 4102000000-N 904  5 EA  60.00 300.00 85.00 425.00 55.00  275.00SIGN ERECTION, TYPE E

0046 4399000000-N 1105 Lump Sum 13505.10 10000.00  10000.00TEMP TRAFFIC CONTROL

0047 4685000000-E 1205  4,931 LF  0.80 3944.80 0.65 3205.15 0.73  3599.63THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  5,008 LF  1.00 5008.00 0.70 3505.60 0.89  4457.12THERMO PVT MKG LINES 4"120

0049 4770000000-E 1205  2,173 LF  1.40 3042.20 2.10 4563.30 1.25  2716.254" COLD APPL PLSTIC LINES TYPE **
(I)

0050 5326200000-E 1510  2,290 LF  50.00 114500.00 103.00 235870.00 68.00  155720.0012" WATER LINE

0051 5326600000-E 1510  845 LF  95.00 80275.00 181.65 153494.25 105.00  88725.0016" WATER LINE

0052 5558000000-E 1515  2 EA  2160.00 4320.00 3000.00 6000.00 3200.00  6400.0012" VALVE

0053 5558600000-E 1515  1 EA  5715.00 5715.00 6500.00 6500.00 8000.00  8000.0016" VALVE

0054 5648000000-N 1515  2 EA  700.00 1400.00 2500.00 5000.00 1500.00  3000.00RELOCATE WATER METER

0055 5804000000-E 1530  2,035 LF  1.10 2238.50 8.00 16280.00 8.00  16280.00ABANDON 12" UTILITY PIPE

0056 5810000000-E 1530  795 LF  4.25 3378.75 11.25 8943.75 15.00  11925.00ABANDON 16" UTILITY PIPE

0057 5836000000-E 1540  200 LF  52.50 10500.00 65.00 13000.00 55.00  11000.0024" ENCASEMENT PIPE

0058 5836200000-E 1540  200 LF  76.00 15200.00 100.00 20000.00 145.00  29000.0030" ENCASEMENT PIPE

0059 5872200000-E 1550  100 LF  105.00 10500.00 179.00 17900.00 87.00  8700.0024" TRENCHLESS INSTALL (IN SOIL)

0060 5872210000-E 1550  100 LF  454.00 45400.00 399.00 39900.00 450.00  45000.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0061 5872300000-E 1550  100 LF  135.00 13500.00 289.00 28900.00 50.00  5000.0030" TRENCHLESS INSTALL (IN SOIL)

0062 5872310000-E 1550  100 LF  550.00 55000.00 659.00 65900.00 475.00  47500.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  6,000 LF  1.95 11700.00 1.74 10440.00 1.78  10680.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 42.50 8500.00 50.00 10000.00 41.00  8200.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  2,350 TON 42.50 99875.00 28.40 66740.00 41.00  96350.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  1,200 TON 37.25 44700.00 25.75 30900.00 45.00  54000.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  10 ACR 440.00 4400.00 510.00 5100.00 400.00  4000.00TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  3.30 990.00 2.50 750.00 3.00  900.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 2.25 TON 1530.00 3442.50 700.00 1575.00 1400.00  3150.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  700 LF  11.00 7700.00 7.00 4900.00 15.00  10500.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   400 LF  1.85 740.00 1.50 600.00 1.75  700.00SAFETY FENCE

0072 6030000000-E 1630  1,900 CY  5.00 9500.00 6.00 11400.00 10.00  19000.00SILT EXCAVATION

0073 6036000000-E 1631  10,100 SY  1.35 13635.00 1.69 17069.00 1.20  12120.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   100 SY  5.50 550.00 5.50 550.00 4.90  490.00COIR FIBER MAT

0075 6038000000-E SP   625 SY  6.50 4062.50 4.00 2500.00 5.90  3687.50PERM SOIL REINF MAT

0076 6042000000-E 1632  450 LF  3.00 1350.00 3.50 1575.00 3.50  1575.001/4" HARDWARE CLOTH

0077 6070000000-N 1639  4 EA  450.00 1800.00 400.00 1600.00 350.00  1400.00SPECIAL STILLING BASINS
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0078 6071012000-E SP   600 LF  4.00 2400.00 8.00 4800.00 9.30  5580.00COIR FIBER WATTLE

0079 6071020000-E SP   200 LB  6.00 1200.00 8.00 1600.00 14.00  2800.00POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  700 LF  4.00 2800.00 7.00 4900.00 5.00  3500.00COIR FIBER BAFFLE

0081 6071050000-E SP   3 EA  700.00 2100.00 750.00 2250.00 1200.00  3600.00**" SKIMMER
(1-1/2")

0082 6084000000-E 1660  10 ACR 2090.00 20900.00 1500.00 15000.00 1900.00  19000.00SEEDING AND MULCHING

0083 6087000000-E 1660  5 ACR 55.00 275.00 60.00 300.00 55.00  275.00MOWING

0084 6090000000-E 1661  150 LB  11.00 1650.00 3.00 450.00 10.00  1500.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.75 TON 1540.00 1155.00 900.00 675.00 1400.00  1050.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  375 LB  1.50 562.50 3.00 1125.00 1.35  506.25SEED FOR SUPP SEEDING

0087 6108000000-E 1665  11 TON 900.00 9900.00 800.00 8800.00 520.00  5720.00FERTILIZER TOPDRESSING

0088 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 48.00  480.00SPECIALIZED HAND MOWING

0089 6117000000-N SP   25 EA  330.00 8250.00 200.00 5000.00 300.00  7500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0090 8105500000-E 411  226 LF  600.00 135600.00 426.87 96472.62 500.00  113000.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0091 8105600000-E 411  163 LF  2310.00 376530.00 2163.21 352603.23 1846.00  300898.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0092 8111000000-E 411  227 LF  132.10 29986.70 215.23 48857.21 100.00  22700.00PERM STL CASING FOR ** PIER
(4'-6")

0093 8112730000-N 450  2 EA  2750.00 5500.00 3250.00 6500.00 3900.00  7800.00PDA TESTING

0094 8113000000-N 411  1 EA  1650.00 1650.00 1500.00 1500.00 1500.00  1500.00SID INSPECTIONS

0095 8115000000-N 411  5 EA  2755.00 13775.00 2875.00 14375.00 2500.00  12500.00CSL TESTING

0096 8147000000-E 420  20,153 SF  25.60 515916.80 23.56 474804.68 26.00  523978.00REINF CONCRETE DECK SLAB

0097 8161000000-E 420  17,636 SF  0.60 10581.60 0.26 4585.36 0.56  9876.16GROOVING BRIDGE FLOORS

0098 8182000000-E 420 490.3 CY  560.00 274568.00 668.01 327525.30 605.00  296631.50CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 29725.00 22400.00  15000.00BRG APPR SLAB ***********
(21+64.47-L-)

0100 8217000000-E 425  166,400 LB  0.85 141440.00 0.95 158080.00 0.75  124800.00REINF STEEL (BRIDGE)

0101 8238000000-E 425  26,582 LB  1.60 42531.20 1.75 46518.50 1.15  30569.30SPIRAL COL REINF STL BRG

0102 8262000000-E 430 167.67 LF  230.00 38564.10 185.68 31132.97 300.00  50301.0045" PRESTR CONCRETE GIRDR

0103 8277000000-E 430 1,976.83 LF  267.65 529098.55 257.56 509152.33 280.00  553512.4072" MOD PRESTR CONC GIRDR

0104 8364000000-E 450  1,710 LF  50.65 86611.50 36.12 61765.20 35.00  59850.00HP12X53 PILES

0105 8503000000-E 460  1,082 LF  51.75 55993.50 60.99 65991.18 52.00  56264.00CONCRETE BARRIER RAIL

0106 8524000000-E SP   1,070 LF  77.10 82497.00 114.90 122943.00 101.00  108070.00**" CHAIN LINK FENCE
(72")

0107 8531000000-E 462  330 SY  88.10 29073.00 75.00 24750.00 52.00  17160.004" SLOPE PROTECTION

0108 8608000000-E 876  1,601 TON 48.00 76848.00 40.50 64840.50 45.00  72045.00RIP RAP II (2'-0")

0109 8622000000-E 876  1,778 SY  2.15 3822.70 2.22 3947.16 2.00  3556.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 15800.00 12250.00  35000.00ELASTOMERIC BEARINGS

0111 8692000000-N SP  Lump Sum 19270.00 24615.00  18000.00FOAM JOINT SEALS
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DAVIDSON

49010.3.STR03T4E

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

   

C203142MAR 19 2013

0.478 MI

 

    TOTAL 4739560.00 TOTAL 5079968.52 TOTAL  5116716.14CONTRACT TOTAL

 

    SUB-TOTAL 2224177.35 SUB-TOTAL 2604359.28 SUB-TOTAL  2683704.78ROADWAY ITEMS

    SUB-TOTAL 2515382.65 SUB-TOTAL 2475609.24 SUB-TOTAL  2433011.36STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

FLATIRON CONSTRUCTORS INC

CHARLOTTE,  NC FIRESTONE,  CO

C203142MAR 19 2013

0.478 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 276600.00 280000.00  250000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 10000.00  25000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 38210.00 35000.00  30000.00REINF BRG APPR **********
(21+64.67-L-)

0004 0050000000-E 226  1 ACR 100.00 100.00 4000.00 4000.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,800 CY  9.00 25200.00 8.50 23800.00 13.00  36400.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 375000.00 623000.00  160000.00GRADING

0007 0106000000-E 230  103,500 CY  7.00 724500.00 7.60 786600.00 8.00  828000.00BORROW EXCAVATION

0008 0134000000-E 240  45 CY  15.00 675.00 17.00 765.00 15.00  675.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  2 HR  75.00 150.00 1200.00 2400.00 1200.00  2400.00PROOF ROLLING

0010 0195000000-E 265  500 CY  28.00 14000.00 43.00 21500.00 44.00  22000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  600 SY  2.25 1350.00 2.50 1500.00 2.00  1200.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  196 TON 29.32 5746.72 49.00 9604.00 55.00  10780.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  140 SY  2.73 382.20 5.00 700.00 8.00  1120.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  130 LF  29.51 3836.30 40.00 5200.00 60.00  7800.0015" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  244.35 977.40 530.00 2120.00 475.00  1900.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  40 LF  29.51 1180.40 44.00 1760.00 45.00  1800.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  32 LF  34.32 1098.24 44.00 1408.00 46.00  1472.0018" SIDE DRAIN PIPE

0018 0372000000-E 310  144 LF  36.91 5315.04 45.00 6480.00 75.00  10800.0018" RC PIPE CULV III

0019 0448200000-E 310  72 LF  33.97 2445.84 55.00 3960.00 80.00  5760.0015" RCP CULV CLASS IV

0020 0995000000-E 340  50 LF  14.95 747.50 12.00 600.00 12.00  600.00PIPE REMOVAL

0021 1220000000-E 545  135 TON 26.00 3510.00 50.00 6750.00 40.00  5400.00INCIDENTAL STONE BASE

0022 1308000000-E 607  450 SY  15.00 6750.00 10.00 4500.00 9.50  4275.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0023 1489000000-E 610  1,735 TON 40.66 70545.10 42.00 72870.00 42.00  72870.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  705 TON 40.85 28799.25 42.00 29610.00 42.00  29610.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  1,220 TON 42.16 51435.20 43.00 52460.00 43.00  52460.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  185 TON 550.61 101862.85 575.00 106375.00 575.00  106375.00ASP FOR PLANT MIX

0027 1693000000-E 654  26 TON 150.00 3900.00 150.00 3900.00 160.00  4160.00ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  27 EA  150.00 4050.00 24.00 648.00 220.00  5940.00RIGHT OF WAY MARKERS

0029 2286000000-N 840  4 EA  1141.29 4565.16 1200.00 4800.00 1700.00  6800.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  4 EA  964.05 3856.20 600.00 2400.00 450.00  1800.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  700 LF  16.50 11550.00 18.00 12600.00 20.00  14000.00SHOULDER BERM GUTTER

0032 3030000000-E 862  2,300 LF  14.25 32775.00 15.00 34500.00 16.00  36800.00STL BM GUARDRAIL

0033 3105000000-N 862  3 EA  55.00 165.00 26.00 78.00 30.00  90.00SBGR TERM SECT

0034 3150000000-N 862  10 EA  13.00 130.00 1.20 12.00 2.00  20.00ADDIT GUARDRAIL POSTS

0035 3270000000-N SP   6 EA  1750.00 10500.00 2000.00 12000.00 2100.00  12600.00GR ANCHOR TYPE 350

0036 3317000000-N 862  4 EA  1400.00 5600.00 1800.00 7200.00 1600.00  6400.00GR ANCHOR TYPE B-77

0037 3360000000-E 863  1,100 LF  1.00 1100.00 0.60 660.00 8.50  9350.00REMOVE EXISTING GUARDRAIL

0038 3559000000-E 866  1,600 LF  5.75 9200.00 6.50 10400.00 6.25  10000.00** STRAND BW FENCE W/ POSTS
(5)
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TIP NO C-4901C 2:00 PM 6 /  12 009

DAVIDSON

49010.3.STR03T4E

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

FLATIRON CONSTRUCTORS INC

CHARLOTTE,  NC FIRESTONE,  CO

C203142MAR 19 2013

0.478 MI

0039 3564000000-E 866  1 EA  550.00 550.00 1200.00 1200.00 875.00  875.00SGL GATE **HIGH, **WIDE, **OPEN
(59", 14.833', 14')

0040 3649000000-E 876  600 TON 34.00 20400.00 50.00 30000.00 55.00  33000.00RIP RAP, CLASS B

0041 3656000000-E 876  2,050 SY  2.15 4407.50 3.25 6662.50 3.00  6150.00GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901 19.25 SF  14.50 279.13 17.00 327.25 15.00  288.75CONTR FURN, TYPE ***SIGN
(E)

0043 4072000000-E 903  25 LF  5.10 127.50 6.00 150.00 5.25  131.25SUPPORT, 3-LB STL U-CHAN

0044 4078000000-E 903  3 EA  38.00 114.00 45.00 135.00 40.00  120.00SUPPORT, 2-LB STL U-CHAN

0045 4102000000-N 904  5 EA  55.00 275.00 67.00 335.00 57.50  287.50SIGN ERECTION, TYPE E

0046 4399000000-N 1105 Lump Sum 41000.00 30000.00  50000.00TEMP TRAFFIC CONTROL

0047 4685000000-E 1205  4,931 LF  0.65 3205.15 0.75 3698.25 0.75  3698.25THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  5,008 LF  0.70 3505.60 0.90 4507.20 0.95  4757.60THERMO PVT MKG LINES 4"120

0049 4770000000-E 1205  2,173 LF  2.10 4563.30 1.25 2716.25 1.50  3259.504" COLD APPL PLSTIC LINES TYPE **
(I)

0050 5326200000-E 1510  2,290 LF  92.95 212855.50 80.00 183200.00 93.00  212970.0012" WATER LINE

0051 5326600000-E 1510  845 LF  163.29 137980.05 200.00 169000.00 165.00  139425.0016" WATER LINE

0052 5558000000-E 1515  2 EA  2328.69 4657.38 3500.00 7000.00 2400.00  4800.0012" VALVE

0053 5558600000-E 1515  1 EA  6056.59 6056.59 9500.00 9500.00 7000.00  7000.0016" VALVE

0054 5648000000-N 1515  2 EA  2167.46 4334.92 6000.00 12000.00 2200.00  4400.00RELOCATE WATER METER

0055 5804000000-E 1530  2,035 LF  16.00 32560.00 18.00 36630.00 17.00  34595.00ABANDON 12" UTILITY PIPE

0056 5810000000-E 1530  795 LF  24.53 19501.35 35.00 27825.00 25.00  19875.00ABANDON 16" UTILITY PIPE

0057 5836000000-E 1540  200 LF  50.00 10000.00 180.00 36000.00 75.00  15000.0024" ENCASEMENT PIPE

0058 5836200000-E 1540  200 LF  50.00 10000.00 250.00 50000.00 210.00  42000.0030" ENCASEMENT PIPE

0059 5872200000-E 1550  100 LF  138.00 13800.00 175.00 17500.00 200.00  20000.0024" TRENCHLESS INSTALL (IN SOIL)

0060 5872210000-E 1550  100 LF  499.00 49900.00 175.00 17500.00 1300.00  130000.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0061 5872300000-E 1550  100 LF  185.00 18500.00 200.00 20000.00 525.00  52500.0030" TRENCHLESS INSTALL (IN SOIL)

0062 5872310000-E 1550  100 LF  615.00 61500.00 200.00 20000.00 1550.00  155000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  6,000 LF  1.76 10560.00 2.00 12000.00 1.80  10800.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 35.00 7000.00 45.00 9000.00 42.00  8400.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  2,350 TON 35.00 82250.00 40.00 94000.00 45.00  105750.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  1,200 TON 30.00 36000.00 37.00 44400.00 35.00  42000.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  10 ACR 400.00 4000.00 475.00 4750.00 420.00  4200.00TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  3.00 900.00 3.50 1050.00 3.10  930.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 2.25 TON 1400.00 3150.00 1700.00 3825.00 1500.00  3375.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  700 LF  12.00 8400.00 13.00 9100.00 15.00  10500.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   400 LF  1.66 664.00 2.00 800.00 8.00  3200.00SAFETY FENCE

0072 6030000000-E 1630  1,900 CY  8.00 15200.00 9.00 17100.00 19.00  36100.00SILT EXCAVATION

0073 6036000000-E 1631  10,100 SY  1.20 12120.00 1.50 15150.00 1.25  12625.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   100 SY  4.90 490.00 6.00 600.00 5.00  500.00COIR FIBER MAT

0075 6038000000-E SP   625 SY  5.90 3687.50 7.25 4531.25 6.20  3875.00PERM SOIL REINF MAT

0076 6042000000-E 1632  450 LF  3.60 1620.00 4.50 2025.00 3.75  1687.501/4" HARDWARE CLOTH

0077 6070000000-N 1639  4 EA  525.00 2100.00 1200.00 4800.00 750.00  3000.00SPECIAL STILLING BASINS
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DANE CONSTRUCTION, INC.
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CROWDER CONSTRUCTION
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FLATIRON CONSTRUCTORS INC

CHARLOTTE,  NC FIRESTONE,  CO
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0078 6071012000-E SP   600 LF  6.50 3900.00 11.00 6600.00 10.00  6000.00COIR FIBER WATTLE

0079 6071020000-E SP   200 LB  8.00 1600.00 17.00 3400.00 8.00  1600.00POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  700 LF  7.50 5250.00 4.50 3150.00 5.25  3675.00COIR FIBER BAFFLE

0081 6071050000-E SP   3 EA  1150.00 3450.00 1800.00 5400.00 1250.00  3750.00**" SKIMMER
(1-1/2")

0082 6084000000-E 1660  10 ACR 1900.00 19000.00 2300.00 23000.00 2000.00  20000.00SEEDING AND MULCHING

0083 6087000000-E 1660  5 ACR 55.00 275.00 65.00 325.00 57.00  285.00MOWING

0084 6090000000-E 1661  150 LB  10.00 1500.00 12.00 1800.00 10.50  1575.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.75 TON 1400.00 1050.00 1700.00 1275.00 1500.00  1125.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  375 LB  1.35 506.25 1.50 562.50 1.40  525.00SEED FOR SUPP SEEDING

0087 6108000000-E 1665  11 TON 820.00 9020.00 1000.00 11000.00 875.00  9625.00FERTILIZER TOPDRESSING

0088 6114500000-N 1667  10 MHR 48.00 480.00 59.00 590.00 50.00  500.00SPECIALIZED HAND MOWING

0089 6117000000-N SP   25 EA  100.00 2500.00 370.00 9250.00 320.00  8000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0090 8105500000-E 411  226 LF  515.00 116390.00 720.00 162720.00 600.00  135600.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0091 8105600000-E 411  163 LF  2100.00 342300.00 2300.00 374900.00 1800.00  293400.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0092 8111000000-E 411  227 LF  215.00 48805.00 160.00 36320.00 220.00  49940.00PERM STL CASING FOR ** PIER
(4'-6")

0093 8112730000-N 450  2 EA  1500.00 3000.00 3700.00 7400.00 3000.00  6000.00PDA TESTING

0094 8113000000-N 411  1 EA  1500.00 1500.00 1800.00 1800.00 1600.00  1600.00SID INSPECTIONS

0095 8115000000-N 411  5 EA  2500.00 12500.00 3000.00 15000.00 2700.00  13500.00CSL TESTING

0096 8147000000-E 420  20,153 SF  29.35 591490.55 24.00 483672.00 25.00  503825.00REINF CONCRETE DECK SLAB

0097 8161000000-E 420  17,636 SF  0.30 5290.80 0.30 5290.80 0.45  7936.20GROOVING BRIDGE FLOORS

0098 8182000000-E 420 490.3 CY  945.00 463333.50 600.00 294180.00 900.00  441270.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 19500.00 20000.00  30000.00BRG APPR SLAB ***********
(21+64.47-L-)

0100 8217000000-E 425  166,400 LB  1.00 166400.00 0.80 133120.00 0.80  133120.00REINF STEEL (BRIDGE)

0101 8238000000-E 425  26,582 LB  1.55 41202.10 1.25 33227.50 1.50  39873.00SPIRAL COL REINF STL BRG

0102 8262000000-E 430 167.67 LF  225.00 37725.75 300.00 50301.00 300.00  50301.0045" PRESTR CONCRETE GIRDR

0103 8277000000-E 430 1,976.83 LF  265.00 523859.95 275.00 543628.25 225.00  444786.7572" MOD PRESTR CONC GIRDR

0104 8364000000-E 450  1,710 LF  53.80 91998.00 31.00 53010.00 80.00  136800.00HP12X53 PILES

0105 8503000000-E 460  1,082 LF  46.75 50583.50 60.00 64920.00 80.00  86560.00CONCRETE BARRIER RAIL

0106 8524000000-E SP   1,070 LF  105.00 112350.00 71.00 75970.00 110.00  117700.00**" CHAIN LINK FENCE
(72")

0107 8531000000-E 462  330 SY  55.00 18150.00 125.00 41250.00 70.00  23100.004" SLOPE PROTECTION

0108 8608000000-E 876  1,601 TON 57.35 91817.35 38.00 60838.00 55.00  88055.00RIP RAP II (2'-0")

0109 8622000000-E 876  1,778 SY  3.10 5511.80 1.50 2667.00 4.00  7112.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 21110.00 13000.00  60000.00ELASTOMERIC BEARINGS

0111 8692000000-N SP  Lump Sum 19400.00 28000.00  20000.00FOAM JOINT SEALS
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    TOTAL 5533772.42 TOTAL 5658744.75 TOTAL  5715871.30CONTRACT TOTAL

 

    SUB-TOTAL 2749554.12 SUB-TOTAL 3157530.20 SUB-TOTAL  3025392.35ROADWAY ITEMS

    SUB-TOTAL 2784218.30 SUB-TOTAL 2501214.55 SUB-TOTAL  2690478.95STRUCTURE ITEMS
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ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203142MAR 19 2013

0.478 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 285906.00 310000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 19631.50 150000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 24354.04 45000.00  REINF BRG APPR **********
(21+64.67-L-)

0004 0050000000-E 226  1 ACR 7577.17 7577.17 4700.00 4700.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,800 CY  18.54 51912.00 15.00 42000.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 265622.50 311500.00  GRADING

0007 0106000000-E 230  103,500 CY  11.04 1142640.00 14.00 1449000.00  BORROW EXCAVATION

0008 0134000000-E 240  45 CY  14.98 674.10 6.00 270.00  DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  2 HR  757.01 1514.02 175.00 350.00  PROOF ROLLING

0010 0195000000-E 265  500 CY  56.79 28395.00 28.00 14000.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  600 SY  2.37 1422.00 3.50 2100.00  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  196 TON 41.41 8116.36 40.00 7840.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  140 SY  6.53 914.20 3.50 490.00  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  130 LF  44.67 5807.10 30.00 3900.00  15" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  205.42 821.68 225.00 900.00  **" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  40 LF  44.48 1779.20 30.00 1200.00  15" SIDE DRAIN PIPE

0017 0344000000-E 310  32 LF  62.68 2005.76 32.00 1024.00  18" SIDE DRAIN PIPE

0018 0372000000-E 310  144 LF  53.84 7752.96 36.00 5184.00  18" RC PIPE CULV III

0019 0448200000-E 310  72 LF  40.35 2905.20 34.00 2448.00  15" RCP CULV CLASS IV

0020 0995000000-E 340  50 LF  18.65 932.50 15.00 750.00  PIPE REMOVAL

0021 1220000000-E 545  135 TON 37.74 5094.90 32.00 4320.00  INCIDENTAL STONE BASE

0022 1308000000-E 607  450 SY  18.68 8406.00 19.30 8685.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0023 1489000000-E 610  1,735 TON 46.47 80625.45 50.00 86750.00  ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  705 TON 46.69 32916.45 50.00 35250.00  ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  1,220 TON 48.19 58791.80 50.00 61000.00  ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  185 TON 629.31 116422.35 584.00 108040.00  ASP FOR PLANT MIX

0027 1693000000-E 654  26 TON 171.44 4457.44 150.00 3900.00  ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  27 EA  168.46 4548.42 200.00 5400.00  RIGHT OF WAY MARKERS

0029 2286000000-N 840  4 EA  1686.56 6746.24 900.00 3600.00  MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  4 EA  756.37 3025.48 450.00 1800.00  FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  700 LF  19.11 13377.00 18.25 12775.00  SHOULDER BERM GUTTER

0032 3030000000-E 862  2,300 LF  15.04 34592.00 14.25 32775.00  STL BM GUARDRAIL

0033 3105000000-N 862  3 EA  26.39 79.17 25.00 75.00  SBGR TERM SECT

0034 3150000000-N 862  10 EA  1.06 10.60 1.00 10.00  ADDIT GUARDRAIL POSTS

0035 3270000000-N SP   6 EA  1768.32 10609.92 1675.00 10050.00  GR ANCHOR TYPE 350

0036 3317000000-N 862  4 EA  1583.57 6334.28 1500.00 6000.00  GR ANCHOR TYPE B-77

0037 3360000000-E 863  1,100 LF  0.53 583.00 0.50 550.00  REMOVE EXISTING GUARDRAIL

0038 3559000000-E 866  1,600 LF  5.01 8016.00 5.75 9200.00  ** STRAND BW FENCE W/ POSTS
(5)
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0039 3564000000-E 866  1 EA  844.57 844.57 550.00 550.00  SGL GATE **HIGH, **WIDE, **OPEN
(59", 14.833', 14')

0040 3649000000-E 876  600 TON 45.98 27588.00 45.00 27000.00  RIP RAP, CLASS B

0041 3656000000-E 876  2,050 SY  1.74 3567.00 3.50 7175.00  GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901 19.25 SF  15.31 294.72 19.25 370.56  CONTR FURN, TYPE ***SIGN
(E)

0043 4072000000-E 903  25 LF  5.38 134.50 5.10 127.50  SUPPORT, 3-LB STL U-CHAN

0044 4078000000-E 903  3 EA  40.12 120.36 38.00 114.00  SUPPORT, 2-LB STL U-CHAN

0045 4102000000-N 904  5 EA  58.06 290.30 55.00 275.00  SIGN ERECTION, TYPE E

0046 4399000000-N 1105 Lump Sum 9937.02 50000.00  TEMP TRAFFIC CONTROL

0047 4685000000-E 1205  4,931 LF  0.77 3796.87 0.73 3599.63  THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  5,008 LF  0.94 4707.52 0.89 4457.12  THERMO PVT MKG LINES 4"120

0049 4770000000-E 1205  2,173 LF  1.32 2868.36 1.25 2716.25  4" COLD APPL PLSTIC LINES TYPE **
(I)

0050 5326200000-E 1510  2,290 LF  84.46 193413.40 79.00 180910.00  12" WATER LINE

0051 5326600000-E 1510  845 LF  184.75 156113.75 175.00 147875.00  16" WATER LINE

0052 5558000000-E 1515  2 EA  3399.40 6798.80 3000.00 6000.00  12" VALVE

0053 5558600000-E 1515  1 EA  9775.91 9775.91 6600.00 6600.00  16" VALVE

0054 5648000000-N 1515  2 EA  5157.17 10314.34 1200.00 2400.00  RELOCATE WATER METER

0055 5804000000-E 1530  2,035 LF  15.84 32234.40 10.00 20350.00  ABANDON 12" UTILITY PIPE

0056 5810000000-E 1530  795 LF  31.67 25177.65 15.00 11925.00  ABANDON 16" UTILITY PIPE

0057 5836000000-E 1540  200 LF  55.95 11190.00 200.00 40000.00  24" ENCASEMENT PIPE

0058 5836200000-E 1540  200 LF  88.68 17736.00 265.00 53000.00  30" ENCASEMENT PIPE

0059 5872200000-E 1550  100 LF  200.40 20040.00 100.00 10000.00  24" TRENCHLESS INSTALL (IN SOIL)

0060 5872210000-E 1550  100 LF  200.40 20040.00 400.00 40000.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0061 5872300000-E 1550  100 LF  221.51 22151.00 120.00 12000.00  30" TRENCHLESS INSTALL (IN SOIL)

0062 5872310000-E 1550  100 LF  221.51 22151.00 450.00 45000.00  30" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  6,000 LF  1.88 11280.00 1.78 10680.00  TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 46.90 9380.00 45.00 9000.00  EROS CONTRL STONE CL A

0065 6009000000-E 1610  2,350 TON 44.71 105068.50 45.00 105750.00  EROS CONTRL STONE CL B

0066 6012000000-E 1610  1,200 TON 42.60 51120.00 45.00 54000.00  SEDIMENT CONTROL STONE

0067 6015000000-E 1615  10 ACR 791.79 7917.90 510.00 5100.00  TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  3.11 933.00 2.50 750.00  SEED FOR TEMP SEEDING

0069 6021000000-E 1620 2.25 TON 897.36 2019.06 700.00 1575.00  FERT FOR TEMP SEEDING

0070 6024000000-E 1622  700 LF  11.10 7770.00 12.00 8400.00  TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   400 LF  1.88 752.00 1.78 712.00  SAFETY FENCE

0072 6030000000-E 1630  1,900 CY  11.52 21888.00 15.00 28500.00  SILT EXCAVATION

0073 6036000000-E 1631  10,100 SY  1.48 14948.00 1.19 12019.00  MATTING FOR EROS CONTROL

0074 6037000000-E SP   100 SY  6.86 686.00 3.50 350.00  COIR FIBER MAT

0075 6038000000-E SP   625 SY  6.23 3893.75 4.00 2500.00  PERM SOIL REINF MAT

0076 6042000000-E 1632  450 LF  3.70 1665.00 3.50 1575.00  1/4" HARDWARE CLOTH

0077 6070000000-N 1639  4 EA  527.86 2111.44 150.00 600.00  SPECIAL STILLING BASINS
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0078 6071012000-E SP   600 LF  6.86 4116.00 7.00 4200.00  COIR FIBER WATTLE

0079 6071020000-E SP   200 LB  8.60 1720.00 8.00 1600.00  POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  700 LF  5.28 3696.00 5.00 3500.00  COIR FIBER BAFFLE

0081 6071050000-E SP   3 EA  923.75 2771.25 750.00 2250.00  **" SKIMMER
(1-1/2")

0082 6084000000-E 1660  10 ACR 1689.14 16891.40 1500.00 15000.00  SEEDING AND MULCHING

0083 6087000000-E 1660  5 ACR 190.03 950.15 60.00 300.00  MOWING

0084 6090000000-E 1661  150 LB  4.49 673.50 3.00 450.00  SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.75 TON 1583.57 1187.68 900.00 675.00  FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  375 LB  3.17 1188.75 3.00 1125.00  SEED FOR SUPP SEEDING

0087 6108000000-E 1665  11 TON 1002.93 11032.23 800.00 8800.00  FERTILIZER TOPDRESSING

0088 6114500000-N 1667  10 MHR 79.18 791.80 40.00 400.00  SPECIALIZED HAND MOWING

0089 6117000000-N SP   25 EA  105.57 2639.25 150.00 3750.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0090 8105500000-E 411  226 LF  429.35 97033.10 550.00 124300.00  **'-**" DRILLD PIER IN SOIL
(4'-6")

0091 8105600000-E 411  163 LF  1957.56 319082.28 2150.00 350450.00  **'-**" DRILLD PIER NO SOIL
(4'-6")

0092 8111000000-E 411  227 LF  200.59 45533.93 100.00 22700.00  PERM STL CASING FOR ** PIER
(4'-6")

0093 8112730000-N 450  2 EA  1953.07 3906.14 2300.00 4600.00  PDA TESTING

0094 8113000000-N 411  1 EA  1583.57 1583.57 1500.00 1500.00  SID INSPECTIONS

0095 8115000000-N 411  5 EA  2639.28 13196.40 2500.00 12500.00  CSL TESTING

0096 8147000000-E 420  20,153 SF  27.13 546750.89 25.00 503825.00  REINF CONCRETE DECK SLAB

0097 8161000000-E 420  17,636 SF  0.52 9170.72 0.29 5114.44  GROOVING BRIDGE FLOORS

0098 8182000000-E 420 490.3 CY  798.02 391269.21 600.00 294180.00  CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 26828.26 20000.00  BRG APPR SLAB ***********
(21+64.47-L-)

0100 8217000000-E 425  166,400 LB  0.85 141440.00 0.75 124800.00  REINF STEEL (BRIDGE)

0101 8238000000-E 425  26,582 LB  1.22 32430.04 1.25 33227.50  SPIRAL COL REINF STL BRG

0102 8262000000-E 430 167.67 LF  254.24 42628.42 225.00 37725.75  45" PRESTR CONCRETE GIRDR

0103 8277000000-E 430 1,976.83 LF  245.48 485272.23 255.00 504091.65  72" MOD PRESTR CONC GIRDR

0104 8364000000-E 450  1,710 LF  46.79 80010.90 45.00 76950.00  HP12X53 PILES

0105 8503000000-E 460  1,082 LF  53.52 57908.64 75.00 81150.00  CONCRETE BARRIER RAIL

0106 8524000000-E SP   1,070 LF  108.30 115881.00 101.00 108070.00  **" CHAIN LINK FENCE
(72")

0107 8531000000-E 462  330 SY  117.42 38748.60 70.00 23100.00  4" SLOPE PROTECTION

0108 8608000000-E 876  1,601 TON 49.91 79905.91 45.00 72045.00  RIP RAP II (2'-0")

0109 8622000000-E 876  1,778 SY  2.64 4693.92 1.75 3111.50  GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 12716.11 14000.00  ELASTOMERIC BEARINGS

0111 8692000000-N SP  Lump Sum 27007.63 16000.00  FOAM JOINT SEALS
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    TOTAL 5718693.82 TOTAL 6132282.90  CONTRACT TOTAL

 

    SUB-TOTAL 3145695.92 SUB-TOTAL 3698842.06  ROADWAY ITEMS

    SUB-TOTAL 2572997.90 SUB-TOTAL 2433440.84  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4739560.00   BLYTHE DEVELOPMENT CO.

     2  5079968.52   SMITH-ROWE, LLC

     3  5116716.14   D. H. GRIFFIN CONSTRUCTION COMPANY, LLC

     4  5533772.42   DANE CONSTRUCTION, INC.

     5  5658744.75   CROWDER CONSTRUCTION COMPANY

     6  5715871.30   FLATIRON CONSTRUCTORS INC

     7  5718693.82   ENGLISH CONSTRUCTION CO., INC.

     8  6132282.90   BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 293780.00  500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 60000.00 51920.00  65000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 850000.00 188000.00  114000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 3500.00 7000.00 100.00 200.00 1000.00  2000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2000.00 2000.00 1400.00 1400.00 1775.00  1775.00SEALING ABANDONED WELLS

0006 0022000000-E 225  21,400 CY  6.00 128400.00 25.82 552548.00 4.40  94160.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 25000.00 46300.00  23000.00REINF BRG APPR **********
(45+02.23 -Y2-)

0008 0036000000-E 225  16,240 CY  5.50 89320.00 5.90 95816.00 4.50  73080.00UNDERCUT EXCAVATION

0009 0106000000-E 230  229,600 CY  5.75 1320200.00 8.52 1956192.00 10.50  2410800.00BORROW EXCAVATION

0010 0134000000-E 240  1,010 CY  11.00 11110.00 5.00 5050.00 8.75  8837.50DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,490 SY  4.00 29960.00 3.50 26215.00 4.50  33705.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,680 SY  4.00 10720.00 2.25 6030.00 1.40  3752.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  185.00 1295.00 250.00 1750.00 250.00  1750.00PROOF ROLLING

0014 0195000000-E 265  13,110 CY  20.00 262200.00 18.40 241224.00 22.00  288420.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  22,760 SY  1.50 34140.00 1.45 33002.00 1.45  33002.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   285 SF  85.00 24225.00 48.45 13808.25 50.00  14250.00TEMPORARY SHORING

0017 0225000000-E SP   1,350 SY  60.00 81000.00 51.70 69795.00 12.25  16537.50REINFORCED SOIL SLOPES

0018 0255000000-E SP   100 TON 75.00 7500.00 110.00 11000.00 48.00  4800.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300  550 TON 35.00 19250.00 27.50 15125.00 35.00  19250.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  1,620 SY  2.00 3240.00 2.25 3645.00 1.50  2430.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,676 LF  32.00 53632.00 30.35 50866.60 38.00  63688.0015" DRAINAGE PIPE

0022 0335300000-E 305  52 LF  36.00 1872.00 35.15 1827.80 42.00  2184.0018" DRAINAGE PIPE

0023 0335400000-E 305  88 LF  42.00 3696.00 43.30 3810.40 49.00  4312.0024" DRAINAGE PIPE

0024 0335500000-E 305  72 LF  45.00 3240.00 52.75 3798.00 67.00  4824.0030" DRAINAGE PIPE

0025 0335850000-E 305  12 EA  400.00 4800.00 225.00 2700.00 485.00  5820.00**" DRAINAGE PIPE ELBOW
(15")

0026 0366000000-E 310  324 LF  33.00 10692.00 32.00 10368.00 26.00  8424.0015" RC PIPE CULV III

0027 0372000000-E 310  176 LF  36.00 6336.00 36.20 6371.20 30.00  5280.0018" RC PIPE CULV III

0028 0378000000-E 310  40 LF  37.00 1480.00 43.30 1732.00 38.00  1520.0024" RC PIPE CULV III

0029 0384000000-E 310  76 LF  48.00 3648.00 52.75 4009.00 50.00  3800.0030" RC PIPE CULV III

0030 0390000000-E 310  88 LF  78.00 6864.00 66.25 5830.00 60.00  5280.0036" RC PIPE CULV III

0031 0448000000-E 310  196 LF  160.00 31360.00 136.00 26656.00 135.00  26460.00***" RCP CULV CLASS IV
(54")

0032 0448200000-E 310  1,164 LF  32.00 37248.00 33.05 38470.20 26.00  30264.0015" RCP CULV CLASS IV

0033 0448300000-E 310  540 LF  34.00 18360.00 37.55 20277.00 32.00  17280.0018" RCP CULV CLASS IV

0034 0448400000-E 310  340 LF  44.00 14960.00 44.75 15215.00 40.00  13600.0024" RCP CULV CLASS IV

0035 0588000000-E 310  32 LF  33.00 1056.00 50.00 1600.00 42.00  1344.0018" CS PIPE CULV 0.064"

0036 0636000000-E 310  1 EA  415.00 415.00 275.00 275.00 525.00  525.00**" CS ELBOW *****" THICK
(18", 0.064" THICK)

0037 0995000000-E 340  1,684 LF  11.00 18524.00 9.00 15156.00 12.00  20208.00PIPE REMOVAL
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0038 0996000000-N 350  1 EA  3000.00 3000.00 2500.00 2500.00 325.00  325.00PIPE CLEAN-OUT

0039 1000000000-E 462  41 SY  125.00 5125.00 91.45 3749.45 75.00  3075.006" SLOPE PROTECTION

0040 1011000000-N 500 Lump Sum 75000.00 95000.00  125000.00FINE GRADING

0041 1220000000-E 545  200 TON 37.00 7400.00 25.00 5000.00 19.00  3800.00INCIDENTAL STONE BASE

0042 1330000000-E 607  1,230 SY  8.00 9840.00 4.85 5965.50 6.50  7995.00INCIDENTAL MILLING

0043 1489000000-E 610  12,100 TON 39.25 474925.00 42.45 513645.00 36.00  435600.00ASP CONC BASE CRS B25.0B

0044 1498000000-E 610  6,550 TON 41.20 269860.00 44.60 292130.00 36.00  235800.00ASP CONC INTR CRS I19.0B

0045 1519000000-E 610  9,800 TON 40.50 396900.00 44.00 431200.00 39.00  382200.00ASP CONC SURF CRS S9.5B

0046 1575000000-E 620  1,435 TON 563.00 807905.00 610.00 875350.00 600.00  861000.00ASP FOR PLANT MIX

0047 1693000000-E 654  20 TON 150.00 3000.00 170.00 3400.00 152.00  3040.00ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  134 EA  150.00 20100.00 125.00 16750.00 170.00  22780.00RIGHT OF WAY MARKERS

0049 2022000000-E 815  168 CY  17.00 2856.00 12.00 2016.00 23.00  3864.00SUBDRAIN EXCAVATION

0050 2033000000-E 815  84 CY  28.00 2352.00 50.00 4200.00 39.00  3276.00SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  500 LF  8.00 4000.00 2.25 1125.00 3.50  1750.006" PERF SUBDRN PIPE

0052 2070000000-N 815  1 EA  260.00 260.00 300.00 300.00 180.00  180.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  6 LF  15.00 90.00 15.00 90.00 23.00  138.006" OUTLET PIPE

0054 2209000000-E 838 3.4 CY  800.00 2720.00 700.00 2380.00 925.00  3145.00ENDWALLS

0055 2220000000-E 838  6 CY  900.00 5400.00 1000.00 6000.00 850.00  5100.00REINFORCED ENDWALLS

0056 2286000000-N 840  51 EA  1100.00 56100.00 925.00 47175.00 1450.00  73950.00MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 62.9 LF  240.00 15096.00 200.00 12580.00 290.00  18241.00MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  3 EA  500.00 1500.00 425.00 1275.00 425.00  1275.00FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  500.00 500.00 490.00 490.00 390.00  390.00FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  500.00 500.00 490.00 490.00 375.00  375.00FRAME W/2GRTS 840.24 STD

0061 2367000000-N 840  19 EA  495.00 9405.00 475.00 9025.00 395.00  7505.00FRAME W/2GRTS 840.29 STD

0062 2374000000-N 840  5 EA  500.00 2500.00 490.00 2450.00 475.00  2375.00FRAME-GRT-HD 840.03 **
(E)

0063 2374000000-N 840  8 EA  600.00 4800.00 500.00 4000.00 495.00  3960.00FRAME-GRT-HD 840.03 **
(F)

0064 2374000000-N 840  9 EA  600.00 5400.00 500.00 4500.00 495.00  4455.00FRAME-GRT-HD 840.03 **
(G)

0065 2396000000-N 840  5 EA  425.00 2125.00 375.00 1875.00 330.00  1650.00FRAME W/COVER STD 840.54

0066 2549000000-E 846  4,240 LF  12.50 53000.00 14.00 59360.00 15.00  63600.002'-6" CONC CURB & GUTTER

0067 2556000000-E 846  1,988 LF  12.50 24850.00 13.50 26838.00 14.00  27832.00SHOULDER BERM GUTTER

0068 2577000000-E 846  545 LF  20.00 10900.00 25.00 13625.00 20.00  10900.00CONC EXPRESSWAY GUTTER

0069 2605000000-N 848  10 EA  950.00 9500.00 900.00 9000.00 550.00  5500.00CONCRETE CURB RAMP

0070 2612000000-E 848  340 SY  42.00 14280.00 46.50 15810.00 51.00  17340.006" CONCRETE DRIVEWAY

0071 2619000000-E 850  30 SY  50.00 1500.00 55.00 1650.00 73.00  2190.004" CONCRETE PAVED DITCH

0072 2647000000-E 852  195 SY  40.00 7800.00 42.00 8190.00 51.00  9945.005" MONO CONC ISLANDS (SURF MTD)

0073 2724000000-E 857  45 LF  165.00 7425.00 165.00 7425.00 175.00  7875.00PC REINF BARRIER SNGL FC

0074 2830000000-N 858  16 EA  500.00 8000.00 625.00 10000.00 700.00  11200.00ADJ MANHOLES

0075 2845000000-N 858  18 EA  400.00 7200.00 600.00 10800.00 270.00  4860.00ADJ METER OR VALVE BOXES

0076 3030000000-E 862  4,025 LF  14.80 59570.00 14.25 57356.25 16.00  64400.00STL BM GUARDRAIL
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0077 3045000000-E 862  325 LF  16.25 5281.25 15.00 4875.00 17.00  5525.00SBGR SHOP CURVED

0078 3105000000-N 862  6 EA  75.00 450.00 25.00 150.00 70.00  420.00SBGR TERM SECT

0079 3150000000-N 862  10 EA  20.00 200.00 1.00 10.00 39.00  390.00ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  450.00 450.00 350.00 350.00 600.00  600.00GR ANCHOR TYPE AT-1

0081 3215000000-N 862  4 EA  1200.00 4800.00 1450.00 5800.00 1475.00  5900.00GR ANCHOR TYPE III

0082 3270000000-N SP   6 EA  1800.00 10800.00 1650.00 9900.00 1900.00  11400.00GR ANCHOR TYPE 350

0083 3317000000-N 862  1 EA  1495.00 1495.00 1450.00 1450.00 1500.00  1500.00GR ANCHOR TYPE B-77

0084 3628000000-E 876  170 TON 40.00 6800.00 42.00 7140.00 45.00  7650.00RIP RAP, CLASS I

0085 3649000000-E 876  820 TON 40.00 32800.00 42.00 34440.00 40.00  32800.00RIP RAP, CLASS B

0086 3656000000-E 876  6,250 SY  2.50 15625.00 2.20 13750.00 2.50  15625.00GEOTEXTILE FOR DRAINGE

0087 4025000000-E 901  54 SF  14.25 769.50 11.75 634.50 14.00  756.00CONTR FURN, TYPE ***SIGN
(D)

0088 4025000000-E 901  102 SF  12.50 1275.00 11.75 1198.50 13.00  1326.00CONTR FURN, TYPE ***SIGN
(E)

0089 4025000000-E 901  107 SF  12.60 1348.20 11.75 1257.25 13.00  1391.00CONTR FURN, TYPE ***SIGN
(F)

0090 4072000000-E 903  590 LF  4.90 2891.00 4.30 2537.00 6.50  3835.00SUPPORT, 3-LB STL U-CHAN

0091 4096000000-N 904  3 EA  85.00 255.00 85.00 255.00 100.00  300.00SIGN ERECTION, TYPE D

0092 4102000000-N 904  19 EA  55.00 1045.00 48.00 912.00 75.00  1425.00SIGN ERECTION, TYPE E

0093 4108000000-N 904  9 EA  75.00 675.00 45.00 405.00 100.00  900.00SIGN ERECTION, TYPE F

0094 4155000000-N 907  25 EA  3.00 75.00 3.50 87.50 1.25  31.25DISPOSE SIGN SYST U-CHAN

0095 4400000000-E 1110  329 SF  4.20 1381.80 4.20 1381.80 5.00  1645.00WORK ZONE SIGNS (STAT)

0096 4405000000-E 1110  288 SF  10.63 3061.44 8.85 2548.80 17.00  4896.00WORK ZONE SIGNS (PORT)

0097 4410000000-E 1110  162 SF  4.60 745.20 4.60 745.20 7.75  1255.50WORK ZONE SIGNS (BARR)

0098 4415000000-N 1115  1 EA  7427.82 7427.82 3000.00 3000.00 3900.00  3900.00FLASHING ARROW BOARD

0099 4420000000-N 1120  1 EA  14000.00 14000.00 7000.00 7000.00 17000.00  17000.00PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  100 EA  48.00 4800.00 62.00 6200.00 50.00  5000.00DRUMS

0101 4435000000-N 1135  80 EA  13.00 1040.00 31.00 2480.00 19.00  1520.00CONES

0102 4445000000-E 1145  264 LF  15.00 3960.00 15.00 3960.00 22.00  5808.00BARRICADES (TYPE III)

0103 4455000000-N 1150  360 DAY 22.00 7920.00 188.00 67680.00 175.00  63000.00FLAGGER

0104 4465000000-N 1160  1 EA  6500.00 6500.00 6500.00 6500.00 7200.00  7200.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  1 EA  14000.00 14000.00 3000.00 3000.00 15000.00  15000.00TMA

0106 4485000000-E 1170  150 LF  48.00 7200.00 48.00 7200.00 53.00  7950.00PORT CONC BARRIER

0107 4650000000-N 1251  200 EA  5.00 1000.00 5.75 1150.00 4.50  900.00TEMP RAISED PVMT MRKS

0108 4685000000-E 1205  18,298 LF  0.50 9149.00 0.60 10978.80 0.60  10978.80THERMO PVT MKG LINES 4"90

0109 4686000000-E 1205  31,910 LF  0.54 17231.40 0.66 21060.60 0.65  20741.50THERMO PVT MKG LINES 4"120

0110 4695000000-E 1205  100 LF  3.00 300.00 2.50 250.00 1.65  165.00THERMO PVT MKG LINES 8"90 MILS

0111 4710000000-E 1205  284 LF  7.00 1988.00 8.75 2485.00 5.00  1420.0024"WIDE THERMO 120 MILS

0112 4721000000-E 1205  3 EA  100.00 300.00 225.00 675.00 168.00  504.00THERMO PVT MKG CHARACTER 120

0113 4725000000-E 1205  54 EA  100.00 5400.00 150.00 8100.00 68.00  3672.00THERMO PVT SYMBOL 90MILS

0114 4770000000-E 1205  1,744 LF  3.00 5232.00 2.00 3488.00 4.50  7848.004" COLD APPL PLSTIC LINES TYPE **
(II)

0115 4810000000-E 1205  18,391 LF  0.25 4597.75 0.25 4597.75 0.20  3678.20PAINT PVMT MARKINGS 4"



APR 09, 2013 08:15 AM

TIP NO P-5206A 2:00 PM 4 /  18 010

ROWAN

52000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE DEVELOPMENT CO.

GREENSBORO,  NC CHARLOTTE,  NC

C203143MAR 19 2013

0.854 MI

0116 4845000000-N 1205  25 EA  50.00 1250.00 75.00 1875.00 22.00  550.00PAINT PVT MKG SYMBOL

0117 4850000000-E 1205  1,606 LF  1.00 1606.00 1.15 1846.90 1.00  1606.00LINE REMOVAL 4" WIDE

0118 4875000000-N 1205  3 EA  60.00 180.00 65.00 195.00 110.00  330.00REMOVAL OF SYMBL & CHARAC

0119 4900000000-N 1251  313 EA  4.50 1408.50 6.00 1878.00 4.50  1408.50PERM RAISED PVMT MARKERS

0120 5326200000-E 1510  65 LF  95.00 6175.00 188.85 12275.25 180.00  11700.0012" WATER LINE

0121 5648000000-N 1515  2 EA  1442.00 2884.00 4000.00 8000.00 550.00  1100.00RELOCATE WATER METER

0122 5672000000-N 1515  7 EA  3500.00 24500.00 2500.00 17500.00 1500.00  10500.00RELOCATE FIRE HYDRANT

0123 5709200000-E 1520  75 LF  79.00 5925.00 122.00 9150.00 57.00  4275.004" FORCE MAIN SEWER

0124 5798000000-E 1530  64 LF  16.00 1024.00 4.00 256.00 6.00  384.00ABANDON **" UTILITY PIPE
(4")

0125 5804000000-E 1530  695 LF  8.00 5560.00 10.00 6950.00 7.00  4865.00ABANDON 12" UTILITY PIPE

0126 6000000000-E 1605  20,000 LF  2.50 50000.00 1.55 31000.00 2.75  55000.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  2,200 TON 40.00 88000.00 34.50 75900.00 45.00  99000.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  7,200 TON 42.00 302400.00 34.50 248400.00 44.00  316800.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  3,500 TON 33.00 115500.00 31.00 108500.00 40.00  140000.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615  50 ACR 500.00 25000.00 440.00 22000.00 550.00  27500.00TEMPORARY MULCHING

0131 6018000000-E 1620  1,400 LB  3.00 4200.00 4.00 5600.00 3.25  4550.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620 6.25 TON 950.00 5937.50 600.00 3750.00 1050.00  6562.50FERT FOR TEMP SEEDING

0133 6024000000-E 1622  2,000 LF  11.00 22000.00 8.50 17000.00 10.00  20000.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  1.50 300.00 1.50 300.00 1.65  330.00SAFETY FENCE

0135 6030000000-E 1630  14,150 CY  4.00 56600.00 5.45 77117.50 8.80  124520.00SILT EXCAVATION

0136 6036000000-E 1631  35,390 SY  1.50 53085.00 1.12 39636.80 1.65  58393.50MATTING FOR EROS CONTROL

0137 6037000000-E SP   100 SY  6.00 600.00 3.50 350.00 6.70  670.00COIR FIBER MAT

0138 6038000000-E SP   2,810 SY  7.00 19670.00 3.50 9835.00 7.75  21777.50PERM SOIL REINF MAT

0139 6042000000-E 1632  3,500 LF  3.50 12250.00 3.00 10500.00 4.00  14000.001/4" HARDWARE CLOTH

0140 6070000000-N 1639  2 EA  1000.00 2000.00 450.00 900.00 500.00  1000.00SPECIAL STILLING BASINS

0141 6071010000-E SP   1,800 LF  9.00 16200.00 5.00 9000.00 10.00  18000.00WATTLE

0142 6071020000-E SP   1,400 LB  10.00 14000.00 6.00 8400.00 11.00  15400.00POLYACRYLAMIDE (PAM)

0143 6071030000-E 1640  5,000 LF  4.50 22500.00 3.95 19750.00 5.00  25000.00COIR FIBER BAFFLE

0144 6071050000-E SP   7 EA  800.00 5600.00 900.00 6300.00 625.00  4375.00**" SKIMMER
(1-1/2")

0145 6071050000-E SP   1 EA  1200.00 1200.00 1200.00 1200.00 725.00  725.00**" SKIMMER
(2")

0146 6084000000-E 1660  50 ACR 1450.00 72500.00 1380.00 69000.00 1600.00  80000.00SEEDING AND MULCHING

0147 6087000000-E 1660  25 ACR 90.00 2250.00 60.00 1500.00 100.00  2500.00MOWING

0148 6090000000-E 1661  600 LB  6.00 3600.00 4.00 2400.00 6.50  3900.00SEED FOR REPAIR SEEDING

0149 6093000000-E 1661  2 TON 950.00 1900.00 600.00 1200.00 1050.00  2100.00FERT FOR REPAIR SEEDING

0150 6096000000-E 1662  1,250 LB  2.75 3437.50 3.00 3750.00 3.00  3750.00SEED FOR SUPP SEEDING

0151 6108000000-E 1665  37 TON 900.00 33300.00 700.00 25900.00 1000.00  37000.00FERTILIZER TOPDRESSING

0152 6111000000-E SP   60 LF  52.00 3120.00 50.00 3000.00 53.00  3180.00IMPERVIOUS DIKE

0153 6114500000-N 1667  10 MHR 50.00 500.00 48.00 480.00 55.00  550.00SPECIALIZED HAND MOWING

0154 6117000000-N SP   100 EA  100.00 10000.00 50.00 5000.00 110.00  11000.00RESPONSE FOR EROS CONTROL
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0155 7060000000-E 1705  1,350 LF  2.00 2700.00 1.70 2295.00 1.90  2565.00SIGNAL CABLE

0156 7120000000-E 1705  8 EA  750.00 6000.00 625.00 5000.00 675.00  5400.00VEHICLE SIGNAL HD (12", 3 SECT)

0157 7132000000-E 1705  2 EA  900.00 1800.00 740.00 1480.00 825.00  1650.00VEHICLE SIGNAL HD (12", 4 SECT)

0158 7144000000-E 1705  4 EA  1200.00 4800.00 990.00 3960.00 1100.00  4400.00VEHICLE SIGNAL HD (12", 5 SECT)

0159 7264000000-E 1710  750 LF  3.00 2250.00 2.75 2062.50 3.00  2250.00MESSENGER CABLE (3/8")

0160 7300000000-E 1715  1,550 LF  5.00 7750.00 4.80 7440.00 5.25  8137.50UNPAVED TRENCH (***********)
(1, 2")

0161 7301000000-E 1715  150 LF  25.00 3750.00 11.30 1695.00 12.00  1800.00DIRECT DRILL (***********)
(1, 2")

0162 7324000000-N 1716  16 EA  175.00 2800.00 205.00 3280.00 225.00  3600.00JUNCTION BOX (STANDARD SIZE)

0163 7360000000-N 1720  8 EA  750.00 6000.00 790.00 6320.00 875.00  7000.00WOOD POLE

0164 7372000000-N 1721  16 EA  250.00 4000.00 275.00 4400.00 300.00  4800.00GUY ASSEMBLY

0165 7408000000-E 1722  2 EA  550.00 1100.00 220.00 440.00 225.00  450.001" RISER WITH WEATHERHEAD

0166 7420000000-E 1722  8 EA  500.00 4000.00 370.00 2960.00 400.00  3200.002" RISER WITH WEATHERHEAD

0167 7444000000-E 1725  1,450 LF  5.00 7250.00 5.05 7322.50 5.50  7975.00INDUCTIVE LOOP SAWCUT

0168 7456000000-E 1726  5,400 LF  1.40 7560.00 1.10 5940.00 1.20  6480.00LEAD-IN CABLE(********)
(14-2)

0169 7575142000-N 1736  2 EA  4000.00 8000.00 3080.00 6160.00 3400.00  6800.00900MHZ RADIO

0170 7684000000-N 1750  2 EA  1000.00 2000.00 1400.00 2800.00 1500.00  3000.00SIGNAL CABINET FOUNDATION

0171 7756000000-N 1751  2 EA  11500.00 23000.00 11620.00 23240.00 12750.00  25500.00CONTLR WITH CBNT, 2070L BASE MTD

0172 7780000000-N 1751  10 EA  250.00 2500.00 110.00 1100.00 122.00  1220.00DETECTOR CARD (TYPE 2070L)

0173 7901000000-N 1753  2 EA  350.00 700.00 280.00 560.00 300.00  600.00CABINET BASE EXTENDER

0174 7948000000-N 1757  1 EA  1500.00 1500.00 2885.00 2885.00 3220.00  3220.00TRAFFIC SIGNAL REMOVAL

STRUCTURE ITEMS

0175 8070000000-E 410  466 CY  53.65 25000.90 37.00 17242.00 23.00  10718.00FOUNDATION EXCAVATION

0176 8121000000-N 412 Lump Sum 20000.00 6875.00  5200.00UNCL STR EXCAV STA *****
(45+02.23-Y2-)

0177 8147000000-E 420  14,136 SF  25.00 353400.00 29.00 409944.00 26.00  367536.00REINF CONCRETE DECK SLAB

0178 8161000000-E 420  13,196 SF  1.00 13196.00 0.45 5938.20 0.60  7917.60GROOVING BRIDGE FLOORS

0179 8182000000-E 420 321.9 CY  900.00 289710.00 687.00 221145.30 575.00  185092.50CLASS A CONCRETE (BRIDGE)

0180 8210000000-N 422 Lump Sum 55000.00 42525.00  38250.00BRG APPR SLAB ***********
(45+02.23-Y2-)

0181 8217000000-E 425  51,893 LB  1.00 51893.00 0.83 43071.19 0.80  41514.40REINF STEEL (BRIDGE)

0182 8238000000-E 425  3,975 LB  2.00 7950.00 1.25 4968.75 1.80  7155.00SPIRAL COL REINF STL BRG

0183 8274000000-E 430 633.13 LF  220.00 139288.60 246.00 155749.98 240.00  151951.2063" MOD PRESTR CONC GIRDR

0184 8277000000-E 430 989.79 LF  230.00 227651.70 292.60 289612.55 290.00  287039.1072" MOD PRESTR CONC GIRDR

0185 8364000000-E 450  8,115 LF  75.00 608625.00 45.45 368826.75 43.00  348945.00HP12X53 PILES

0186 8475000000-E 460 801.34 LF  100.00 80134.00 98.75 79132.33 95.00  76127.30TWO BAR METAL RAIL

0187 8517000000-E 460 817.53 LF  70.00 57227.10 61.15 49991.96 55.00  44964.151'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0188 8531000000-E 462  446 SY  65.00 28990.00 74.85 33383.10 80.00  35680.004" SLOPE PROTECTION

0189 8657000000-N 430 Lump Sum 15000.00 23300.00  16750.00ELASTOMERIC BEARINGS

0190 8692000000-N SP  Lump Sum 25000.00 22932.00  21000.00FOAM JOINT SEALS
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    TOTAL 9327385.16 TOTAL 9369683.91 TOTAL  9519294.00CONTRACT TOTAL

 

    SUB-TOTAL 7329318.86 SUB-TOTAL 7595045.80 SUB-TOTAL  7873453.75ROADWAY ITEMS

    SUB-TOTAL 1998066.30 SUB-TOTAL 1774638.11 SUB-TOTAL  1645840.25STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 490000.00 478000.00  518181.98MOBILIZATION

0002 0000400000-N 801 Lump Sum 85000.00 81989.25  80000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1200000.00 215000.00  624408.14CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 5000.00 10000.00 6500.00 13000.00 5200.00  10400.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2000.00 2000.00 1500.00 1500.00 2400.00  2400.00SEALING ABANDONED WELLS

0006 0022000000-E 225  21,400 CY  6.50 139100.00 4.75 101650.00 7.34  157076.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 30000.00 45798.00  29456.64REINF BRG APPR **********
(45+02.23 -Y2-)

0008 0036000000-E 225  16,240 CY  8.00 129920.00 7.00 113680.00 7.34  119201.60UNDERCUT EXCAVATION

0009 0106000000-E 230  229,600 CY  5.25 1205400.00 9.04 2075584.00 8.60  1974560.00BORROW EXCAVATION

0010 0134000000-E 240  1,010 CY  8.00 8080.00 10.00 10100.00 7.42  7494.20DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,490 SY  4.00 29960.00 4.00 29960.00 6.00  44940.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,680 SY  1.00 2680.00 4.00 10720.00 1.50  4020.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  420.00 2940.00 155.00 1085.00 500.00  3500.00PROOF ROLLING

0014 0195000000-E 265  13,110 CY  40.00 524400.00 36.77 482054.70 40.70  533577.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  22,760 SY  3.50 79660.00 2.75 62590.00 1.82  41423.20GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   285 SF  70.00 19950.00 61.80 17613.00 125.00  35625.00TEMPORARY SHORING

0017 0225000000-E SP   1,350 SY  80.00 108000.00 5.40 7290.00 15.00  20250.00REINFORCED SOIL SLOPES

0018 0255000000-E SP   100 TON 65.00 6500.00 100.00 10000.00 72.00  7200.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300  550 TON 30.00 16500.00 35.00 19250.00 39.67  21818.50FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  1,620 SY  5.50 8910.00 2.75 4455.00 1.32  2138.40FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,676 LF  25.00 41900.00 15.21 25491.96 42.97  72017.7215" DRAINAGE PIPE

0022 0335300000-E 305  52 LF  30.00 1560.00 18.96 985.92 51.03  2653.5618" DRAINAGE PIPE

0023 0335400000-E 305  88 LF  40.00 3520.00 31.83 2801.04 54.81  4823.2824" DRAINAGE PIPE

0024 0335500000-E 305  72 LF  55.00 3960.00 46.95 3380.40 59.79  4304.8830" DRAINAGE PIPE

0025 0335850000-E 305  12 EA  325.00 3900.00 175.00 2100.00 311.20  3734.40**" DRAINAGE PIPE ELBOW
(15")

0026 0366000000-E 310  324 LF  30.00 9720.00 17.25 5589.00 36.78  11916.7215" RC PIPE CULV III

0027 0372000000-E 310  176 LF  35.00 6160.00 22.14 3896.64 39.54  6959.0418" RC PIPE CULV III

0028 0378000000-E 310  40 LF  45.00 1800.00 33.74 1349.60 57.61  2304.4024" RC PIPE CULV III

0029 0384000000-E 310  76 LF  60.00 4560.00 47.96 3644.96 59.87  4550.1230" RC PIPE CULV III

0030 0390000000-E 310  88 LF  75.00 6600.00 66.45 5847.60 75.17  6614.9636" RC PIPE CULV III

0031 0448000000-E 310  196 LF  150.00 29400.00 182.65 35799.40 173.71  34047.16***" RCP CULV CLASS IV
(54")

0032 0448200000-E 310  1,164 LF  32.50 37830.00 18.13 21103.32 37.52  43673.2815" RCP CULV CLASS IV

0033 0448300000-E 310  540 LF  57.50 31050.00 23.88 12895.20 40.65  21951.0018" RCP CULV CLASS IV

0034 0448400000-E 310  340 LF  47.50 16150.00 35.12 11940.80 154.65  52581.0024" RCP CULV CLASS IV

0035 0588000000-E 310  32 LF  35.00 1120.00 39.75 1272.00 78.79  2521.2818" CS PIPE CULV 0.064"

0036 0636000000-E 310  1 EA  425.00 425.00 425.00 425.00 452.27  452.27**" CS ELBOW *****" THICK
(18", 0.064" THICK)

0037 0995000000-E 340  1,684 LF  14.00 23576.00 12.00 20208.00 14.36  24182.24PIPE REMOVAL
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0038 0996000000-N 350  1 EA  765.00 765.00 1500.00 1500.00 806.50  806.50PIPE CLEAN-OUT

0039 1000000000-E 462  41 SY  45.00 1845.00 15.00 615.00 89.90  3685.906" SLOPE PROTECTION

0040 1011000000-N 500 Lump Sum 150000.00 75000.00  250000.00FINE GRADING

0041 1220000000-E 545  200 TON 26.00 5200.00 40.00 8000.00 32.31  6462.00INCIDENTAL STONE BASE

0042 1330000000-E 607  1,230 SY  6.00 7380.00 8.00 9840.00 8.00  9840.00INCIDENTAL MILLING

0043 1489000000-E 610  12,100 TON 39.25 474925.00 43.74 529254.00 38.00  459800.00ASP CONC BASE CRS B25.0B

0044 1498000000-E 610  6,550 TON 41.20 269860.00 44.28 290034.00 38.00  248900.00ASP CONC INTR CRS I19.0B

0045 1519000000-E 610  9,800 TON 40.50 396900.00 43.69 428162.00 42.00  411600.00ASP CONC SURF CRS S9.5B

0046 1575000000-E 620  1,435 TON 563.00 807905.00 570.00 817950.00 595.00  853825.00ASP FOR PLANT MIX

0047 1693000000-E 654  20 TON 105.00 2100.00 145.00 2900.00 150.00  3000.00ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  134 EA  180.00 24120.00 127.50 17085.00 125.00  16750.00RIGHT OF WAY MARKERS

0049 2022000000-E 815  168 CY  9.00 1512.00 20.40 3427.20 14.25  2394.00SUBDRAIN EXCAVATION

0050 2033000000-E 815  84 CY  65.00 5460.00 86.70 7282.80 54.00  4536.00SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  500 LF  4.75 2375.00 10.20 5100.00 5.10  2550.006" PERF SUBDRN PIPE

0052 2070000000-N 815  1 EA  210.00 210.00 357.00 357.00 305.00  305.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  6 LF  9.00 54.00 40.80 244.80 32.67  196.026" OUTLET PIPE

0054 2209000000-E 838 3.4 CY  1250.00 4250.00 1400.00 4760.00 574.28  1952.55ENDWALLS

0055 2220000000-E 838  6 CY  1300.00 7800.00 1700.00 10200.00 638.90  3833.40REINFORCED ENDWALLS

0056 2286000000-N 840  51 EA  1000.00 51000.00 1600.00 81600.00 1204.89  61449.39MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 62.9 LF  200.00 12580.00 225.00 14152.50 400.54  25193.97MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  3 EA  540.00 1620.00 665.00 1995.00 598.05  1794.15FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  530.00 530.00 675.00 675.00 561.00  561.00FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  540.00 540.00 725.00 725.00 561.00  561.00FRAME W/2GRTS 840.24 STD

0061 2367000000-N 840  19 EA  530.00 10070.00 675.00 12825.00 564.70  10729.30FRAME W/2GRTS 840.29 STD

0062 2374000000-N 840  5 EA  615.00 3075.00 715.00 3575.00 653.62  3268.10FRAME-GRT-HD 840.03 **
(E)

0063 2374000000-N 840  8 EA  615.00 4920.00 725.00 5800.00 659.80  5278.40FRAME-GRT-HD 840.03 **
(F)

0064 2374000000-N 840  9 EA  615.00 5535.00 725.00 6525.00 659.80  5938.20FRAME-GRT-HD 840.03 **
(G)

0065 2396000000-N 840  5 EA  445.00 2225.00 650.00 3250.00 490.61  2453.05FRAME W/COVER STD 840.54

0066 2549000000-E 846  4,240 LF  14.00 59360.00 13.01 55162.40 14.00  59360.002'-6" CONC CURB & GUTTER

0067 2556000000-E 846  1,988 LF  13.50 26838.00 13.01 25863.88 13.50  26838.00SHOULDER BERM GUTTER

0068 2577000000-E 846  545 LF  25.00 13625.00 20.40 11118.00 25.00  13625.00CONC EXPRESSWAY GUTTER

0069 2605000000-N 848  10 EA  900.00 9000.00 1428.00 14280.00 900.00  9000.00CONCRETE CURB RAMP

0070 2612000000-E 848  340 SY  46.50 15810.00 51.00 17340.00 46.50  15810.006" CONCRETE DRIVEWAY

0071 2619000000-E 850  30 SY  55.00 1650.00 117.30 3519.00 55.00  1650.004" CONCRETE PAVED DITCH

0072 2647000000-E 852  195 SY  42.00 8190.00 56.10 10939.50 42.00  8190.005" MONO CONC ISLANDS (SURF MTD)

0073 2724000000-E 857  45 LF  94.71 4261.95 173.25 7796.25 85.38  3842.10PC REINF BARRIER SNGL FC

0074 2830000000-N 858  16 EA  500.00 8000.00 1530.00 24480.00 530.81  8492.96ADJ MANHOLES

0075 2845000000-N 858  18 EA  290.00 5220.00 1530.00 27540.00 464.77  8365.86ADJ METER OR VALVE BOXES

0076 3030000000-E 862  4,025 LF  14.25 57356.25 14.54 58523.50 14.25  57356.25STL BM GUARDRAIL
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0077 3045000000-E 862  325 LF  15.00 4875.00 15.30 4972.50 15.00  4875.00SBGR SHOP CURVED

0078 3105000000-N 862  6 EA  25.00 150.00 25.50 153.00 25.00  150.00SBGR TERM SECT

0079 3150000000-N 862  10 EA  1.00 10.00 1.02 10.20 1.00  10.00ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  350.00 350.00 357.00 357.00 350.00  350.00GR ANCHOR TYPE AT-1

0081 3215000000-N 862  4 EA  1450.00 5800.00 1479.00 5916.00 1450.00  5800.00GR ANCHOR TYPE III

0082 3270000000-N SP   6 EA  1650.00 9900.00 1683.00 10098.00 1650.00  9900.00GR ANCHOR TYPE 350

0083 3317000000-N 862  1 EA  1450.00 1450.00 1479.00 1479.00 1450.00  1450.00GR ANCHOR TYPE B-77

0084 3628000000-E 876  170 TON 55.00 9350.00 45.00 7650.00 44.95  7641.50RIP RAP, CLASS I

0085 3649000000-E 876  820 TON 55.00 45100.00 45.00 36900.00 41.33  33890.60RIP RAP, CLASS B

0086 3656000000-E 876  6,250 SY  3.00 18750.00 2.50 15625.00 1.91  11937.50GEOTEXTILE FOR DRAINGE

0087 4025000000-E 901  54 SF  11.75 634.50 14.54 785.16 12.40  669.60CONTR FURN, TYPE ***SIGN
(D)

0088 4025000000-E 901  102 SF  11.75 1198.50 12.75 1300.50 12.40  1264.80CONTR FURN, TYPE ***SIGN
(E)

0089 4025000000-E 901  107 SF  11.75 1257.25 12.85 1374.95 12.40  1326.80CONTR FURN, TYPE ***SIGN
(F)

0090 4072000000-E 903  590 LF  4.30 2537.00 5.00 2950.00 4.54  2678.60SUPPORT, 3-LB STL U-CHAN

0091 4096000000-N 904  3 EA  85.00 255.00 86.70 260.10 89.67  269.01SIGN ERECTION, TYPE D

0092 4102000000-N 904  19 EA  48.00 912.00 56.10 1065.90 50.63  961.97SIGN ERECTION, TYPE E

0093 4108000000-N 904  9 EA  45.00 405.00 76.50 688.50 47.47  427.23SIGN ERECTION, TYPE F

0094 4155000000-N 907  25 EA  3.50 87.50 3.06 76.50 3.69  92.25DISPOSE SIGN SYST U-CHAN

0095 4400000000-E 1110  329 SF  15.00 4935.00 4.28 1408.12 8.00  2632.00WORK ZONE SIGNS (STAT)

0096 4405000000-E 1110  288 SF  7.50 2160.00 8.16 2350.08 14.20  4089.60WORK ZONE SIGNS (PORT)

0097 4410000000-E 1110  162 SF  8.50 1377.00 86.70 14045.40 10.50  1701.00WORK ZONE SIGNS (BARR)

0098 4415000000-N 1115  1 EA  5500.00 5500.00 2782.50 2782.50 4000.00  4000.00FLASHING ARROW BOARD

0099 4420000000-N 1120  1 EA  12000.00 12000.00 10342.50 10342.50 10000.00  10000.00PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  100 EA  50.00 5000.00 50.00 5000.00 45.42  4542.00DRUMS

0101 4435000000-N 1135  80 EA  25.00 2000.00 20.00 1600.00 40.00  3200.00CONES

0102 4445000000-E 1145  264 LF  25.00 6600.00 15.75 4158.00 35.00  9240.00BARRICADES (TYPE III)

0103 4455000000-N 1150  360 DAY 190.00 68400.00 225.00 81000.00 190.00  68400.00FLAGGER

0104 4465000000-N 1160  1 EA  6500.00 6500.00 5304.00 5304.00 4950.00  4950.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  1 EA  10000.00 10000.00 28560.00 28560.00 15000.00  15000.00TMA

0106 4485000000-E 1170  150 LF  25.00 3750.00 20.40 3060.00 46.17  6925.50PORT CONC BARRIER

0107 4650000000-N 1251  200 EA  6.00 1200.00 5.10 1020.00 4.50  900.00TEMP RAISED PVMT MRKS

0108 4685000000-E 1205  18,298 LF  0.50 9149.00 0.51 9331.98 0.50  9149.00THERMO PVT MKG LINES 4"90

0109 4686000000-E 1205  31,910 LF  0.54 17231.40 0.55 17550.50 0.54  17231.40THERMO PVT MKG LINES 4"120

0110 4695000000-E 1205  100 LF  3.00 300.00 3.06 306.00 3.00  300.00THERMO PVT MKG LINES 8"90 MILS

0111 4710000000-E 1205  284 LF  7.00 1988.00 7.14 2027.76 7.00  1988.0024"WIDE THERMO 120 MILS

0112 4721000000-E 1205  3 EA  100.00 300.00 102.00 306.00 100.00  300.00THERMO PVT MKG CHARACTER 120

0113 4725000000-E 1205  54 EA  100.00 5400.00 102.00 5508.00 100.00  5400.00THERMO PVT SYMBOL 90MILS

0114 4770000000-E 1205  1,744 LF  3.00 5232.00 3.06 5336.64 3.00  5232.004" COLD APPL PLSTIC LINES TYPE **
(II)

0115 4810000000-E 1205  18,391 LF  0.25 4597.75 0.26 4781.66 0.25  4597.75PAINT PVMT MARKINGS 4"
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0116 4845000000-N 1205  25 EA  50.00 1250.00 51.00 1275.00 50.00  1250.00PAINT PVT MKG SYMBOL

0117 4850000000-E 1205  1,606 LF  1.00 1606.00 1.02 1638.12 1.00  1606.00LINE REMOVAL 4" WIDE

0118 4875000000-N 1205  3 EA  60.00 180.00 61.20 183.60 60.00  180.00REMOVAL OF SYMBL & CHARAC

0119 4900000000-N 1251  313 EA  4.50 1408.50 4.59 1436.67 4.50  1408.50PERM RAISED PVMT MARKERS

0120 5326200000-E 1510  65 LF  150.00 9750.00 196.86 12795.90 597.84  38859.6012" WATER LINE

0121 5648000000-N 1515  2 EA  850.00 1700.00 2040.00 4080.00 1679.62  3359.24RELOCATE WATER METER

0122 5672000000-N 1515  7 EA  1250.00 8750.00 3060.00 21420.00 2192.64  15348.48RELOCATE FIRE HYDRANT

0123 5709200000-E 1520  75 LF  125.00 9375.00 125.46 9409.50 466.27  34970.254" FORCE MAIN SEWER

0124 5798000000-E 1530  64 LF  23.00 1472.00 20.40 1305.60 23.33  1493.12ABANDON **" UTILITY PIPE
(4")

0125 5804000000-E 1530  695 LF  25.00 17375.00 20.40 14178.00 16.79  11669.05ABANDON 12" UTILITY PIPE

0126 6000000000-E 1605  20,000 LF  2.00 40000.00 1.59 31800.00 1.55  31000.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  2,200 TON 45.00 99000.00 40.00 88000.00 45.28  99616.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  7,200 TON 45.00 324000.00 40.00 288000.00 45.28  326016.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  3,500 TON 40.00 140000.00 40.00 140000.00 42.43  148505.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615  50 ACR 700.00 35000.00 448.80 22440.00 440.00  22000.00TEMPORARY MULCHING

0131 6018000000-E 1620  1,400 LB  3.25 4550.00 4.08 5712.00 4.00  5600.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620 6.25 TON 800.00 5000.00 612.00 3825.00 600.00  3750.00FERT FOR TEMP SEEDING

0133 6024000000-E 1622  2,000 LF  15.60 31200.00 26.00 52000.00 12.05  24100.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  2.25 450.00 1.53 306.00 1.50  300.00SAFETY FENCE

0135 6030000000-E 1630  14,150 CY  7.60 107540.00 13.00 183950.00 6.75  95512.50SILT EXCAVATION

0136 6036000000-E 1631  35,390 SY  1.35 47776.50 1.15 40698.50 1.12  39636.80MATTING FOR EROS CONTROL

0137 6037000000-E SP   100 SY  6.95 695.00 3.57 357.00 3.50  350.00COIR FIBER MAT

0138 6038000000-E SP   2,810 SY  5.25 14752.50 3.57 10031.70 3.50  9835.00PERM SOIL REINF MAT

0139 6042000000-E 1632  3,500 LF  5.00 17500.00 3.06 10710.00 3.96  13860.001/4" HARDWARE CLOTH

0140 6070000000-N 1639  2 EA  375.00 750.00 1000.00 2000.00 782.89  1565.78SPECIAL STILLING BASINS

0141 6071010000-E SP   1,800 LF  5.75 10350.00 5.10 9180.00 5.00  9000.00WATTLE

0142 6071020000-E SP   1,400 LB  12.00 16800.00 6.12 8568.00 9.45  13230.00POLYACRYLAMIDE (PAM)

0143 6071030000-E 1640  5,000 LF  5.00 25000.00 4.03 20150.00 3.95  19750.00COIR FIBER BAFFLE

0144 6071050000-E SP   7 EA  850.00 5950.00 1400.00 9800.00 1219.76  8538.32**" SKIMMER
(1-1/2")

0145 6071050000-E SP   1 EA  1100.00 1100.00 1500.00 1500.00 1385.02  1385.02**" SKIMMER
(2")

0146 6084000000-E 1660  50 ACR 1400.00 70000.00 1407.60 70380.00 1380.00  69000.00SEEDING AND MULCHING

0147 6087000000-E 1660  25 ACR 150.00 3750.00 61.20 1530.00 60.00  1500.00MOWING

0148 6090000000-E 1661  600 LB  6.50 3900.00 4.08 2448.00 4.00  2400.00SEED FOR REPAIR SEEDING

0149 6093000000-E 1661  2 TON 890.00 1780.00 612.00 1224.00 600.00  1200.00FERT FOR REPAIR SEEDING

0150 6096000000-E 1662  1,250 LB  3.00 3750.00 3.06 3825.00 3.00  3750.00SEED FOR SUPP SEEDING

0151 6108000000-E 1665  37 TON 1050.00 38850.00 714.00 26418.00 700.00  25900.00FERTILIZER TOPDRESSING

0152 6111000000-E SP   60 LF  55.00 3300.00 60.00 3600.00 76.18  4570.80IMPERVIOUS DIKE

0153 6114500000-N 1667  10 MHR 95.00 950.00 48.96 489.60 51.28  512.80SPECIALIZED HAND MOWING

0154 6117000000-N SP   100 EA  1.00 100.00 51.00 5100.00 121.98  12198.00RESPONSE FOR EROS CONTROL
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0155 7060000000-E 1705  1,350 LF  1.70 2295.00 2.04 2754.00 1.31  1768.50SIGNAL CABLE

0156 7120000000-E 1705  8 EA  625.00 5000.00 765.00 6120.00 835.20  6681.60VEHICLE SIGNAL HD (12", 3 SECT)

0157 7132000000-E 1705  2 EA  740.00 1480.00 918.00 1836.00 1044.00  2088.00VEHICLE SIGNAL HD (12", 4 SECT)

0158 7144000000-E 1705  4 EA  990.00 3960.00 1224.00 4896.00 1252.80  5011.20VEHICLE SIGNAL HD (12", 5 SECT)

0159 7264000000-E 1710  750 LF  2.75 2062.50 3.06 2295.00 2.09  1567.50MESSENGER CABLE (3/8")

0160 7300000000-E 1715  1,550 LF  4.80 7440.00 5.10 7905.00 5.74  8897.00UNPAVED TRENCH (***********)
(1, 2")

0161 7301000000-E 1715  150 LF  11.30 1695.00 25.50 3825.00 19.84  2976.00DIRECT DRILL (***********)
(1, 2")

0162 7324000000-N 1716  16 EA  205.00 3280.00 178.50 2856.00 469.80  7516.80JUNCTION BOX (STANDARD SIZE)

0163 7360000000-N 1720  8 EA  790.00 6320.00 765.00 6120.00 939.60  7516.80WOOD POLE

0164 7372000000-N 1721  16 EA  275.00 4400.00 255.00 4080.00 339.30  5428.80GUY ASSEMBLY

0165 7408000000-E 1722  2 EA  220.00 440.00 561.00 1122.00 991.80  1983.601" RISER WITH WEATHERHEAD

0166 7420000000-E 1722  8 EA  370.00 2960.00 510.00 4080.00 574.20  4593.602" RISER WITH WEATHERHEAD

0167 7444000000-E 1725  1,450 LF  5.05 7322.50 5.10 7395.00 7.83  11353.50INDUCTIVE LOOP SAWCUT

0168 7456000000-E 1726  5,400 LF  1.10 5940.00 1.43 7722.00 1.04  5616.00LEAD-IN CABLE(********)
(14-2)

0169 7575142000-N 1736  2 EA  3080.00 6160.00 4080.00 8160.00 5742.00  11484.00900MHZ RADIO

0170 7684000000-N 1750  2 EA  1400.00 2800.00 1020.00 2040.00 783.00  1566.00SIGNAL CABINET FOUNDATION

0171 7756000000-N 1751  2 EA  11620.00 23240.00 11730.00 23460.00 14616.00  29232.00CONTLR WITH CBNT, 2070L BASE MTD

0172 7780000000-N 1751  10 EA  110.00 1100.00 255.00 2550.00 156.60  1566.00DETECTOR CARD (TYPE 2070L)

0173 7901000000-N 1753  2 EA  280.00 560.00 357.00 714.00 365.40  730.80CABINET BASE EXTENDER

0174 7948000000-N 1757  1 EA  2885.00 2885.00 1530.00 1530.00 1044.00  1044.00TRAFFIC SIGNAL REMOVAL

STRUCTURE ITEMS

0175 8070000000-E 410  466 CY  20.00 9320.00 15.30 7129.80 100.00  46600.00FOUNDATION EXCAVATION

0176 8121000000-N 412 Lump Sum 15000.00 55850.10  3500.00UNCL STR EXCAV STA *****
(45+02.23-Y2-)

0177 8147000000-E 420  14,136 SF  25.00 353400.00 34.17 483027.12 25.92  366405.12REINF CONCRETE DECK SLAB

0178 8161000000-E 420  13,196 SF  0.30 3958.80 0.36 4750.56 0.54  7125.84GROOVING BRIDGE FLOORS

0179 8182000000-E 420 321.9 CY  600.00 193140.00 923.10 297145.89 775.00  249472.50CLASS A CONCRETE (BRIDGE)

0180 8210000000-N 422 Lump Sum 35000.00 27789.90  33000.00BRG APPR SLAB ***********
(45+02.23-Y2-)

0181 8217000000-E 425  51,893 LB  1.00 51893.00 1.28 66423.04 1.00  51893.00REINF STEEL (BRIDGE)

0182 8238000000-E 425  3,975 LB  1.50 5962.50 1.79 7115.25 2.00  7950.00SPIRAL COL REINF STL BRG

0183 8274000000-E 430 633.13 LF  310.00 196270.30 280.50 177592.97 280.00  177276.4063" MOD PRESTR CONC GIRDR

0184 8277000000-E 430 989.79 LF  310.00 306834.90 311.10 307923.67 242.00  239529.1872" MOD PRESTR CONC GIRDR

0185 8364000000-E 450  8,115 LF  42.00 340830.00 45.90 372478.50 40.00  324600.00HP12X53 PILES

0186 8475000000-E 460 801.34 LF  88.00 70517.92 91.80 73563.01 90.00  72120.60TWO BAR METAL RAIL

0187 8517000000-E 460 817.53 LF  50.00 40876.50 56.20 45945.19 70.00  57227.101'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0188 8531000000-E 462  446 SY  70.00 31220.00 56.10 25020.60 75.00  33450.004" SLOPE PROTECTION

0189 8657000000-N 430 Lump Sum 15000.00 25500.00  36757.69ELASTOMERIC BEARINGS

0190 8692000000-N SP  Lump Sum 15000.00 20400.00  22760.11FOAM JOINT SEALS
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    TOTAL 9945164.52 TOTAL 10047768.86 TOTAL  10363639.68CONTRACT TOTAL

 

    SUB-TOTAL 8260940.60 SUB-TOTAL 8050113.26 SUB-TOTAL  8633972.14ROADWAY ITEMS

    SUB-TOTAL 1684223.92 SUB-TOTAL 1997655.60 SUB-TOTAL  1729667.54STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 536000.00 558600.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 68000.00 75000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 661375.00 825000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 9500.00 19000.00 1000.00 2000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2600.00 2600.00 4750.00 4750.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  21,400 CY  8.40 179760.00 6.20 132680.00  UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 35310.00 57600.00  REINF BRG APPR **********
(45+02.23 -Y2-)

0008 0036000000-E 225  16,240 CY  8.80 142912.00 6.25 101500.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  229,600 CY  9.55 2192680.00 9.85 2261560.00  BORROW EXCAVATION

0010 0134000000-E 240  1,010 CY  6.75 6817.50 15.00 15150.00  DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,490 SY  4.30 32207.00 5.50 41195.00  REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,680 SY  2.60 6968.00 6.75 18090.00  BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  255.00 1785.00 125.00 875.00  PROOF ROLLING

0014 0195000000-E 265  13,110 CY  40.00 524400.00 28.00 367080.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  22,760 SY  2.50 56900.00 2.15 48934.00  GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   285 SF  82.00 23370.00 139.31 39703.35  TEMPORARY SHORING

0017 0225000000-E SP   1,350 SY  84.00 113400.00 35.00 47250.00  REINFORCED SOIL SLOPES

0018 0255000000-E SP   100 TON 60.00 6000.00 225.00 22500.00  GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300  550 TON 32.00 17600.00 29.32 16126.00  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  1,620 SY  1.90 3078.00 2.73 4422.60  FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,676 LF  34.00 56984.00 29.51 49458.76  15" DRAINAGE PIPE

0022 0335300000-E 305  52 LF  44.00 2288.00 34.66 1802.32  18" DRAINAGE PIPE

0023 0335400000-E 305  88 LF  53.00 4664.00 46.57 4098.16  24" DRAINAGE PIPE

0024 0335500000-E 305  72 LF  76.00 5472.00 60.56 4360.32  30" DRAINAGE PIPE

0025 0335850000-E 305  12 EA  315.00 3780.00 244.35 2932.20  **" DRAINAGE PIPE ELBOW
(15")

0026 0366000000-E 310  324 LF  37.00 11988.00 29.51 9561.24  15" RC PIPE CULV III

0027 0372000000-E 310  176 LF  42.00 7392.00 34.66 6100.16  18" RC PIPE CULV III

0028 0378000000-E 310  40 LF  55.00 2200.00 46.57 1862.80  24" RC PIPE CULV III

0029 0384000000-E 310  76 LF  74.00 5624.00 60.56 4602.56  30" RC PIPE CULV III

0030 0390000000-E 310  88 LF  84.00 7392.00 78.96 6948.48  36" RC PIPE CULV III

0031 0448000000-E 310  196 LF  187.01 36653.96 193.38 37902.48  ***" RCP CULV CLASS IV
(54")

0032 0448200000-E 310  1,164 LF  39.00 45396.00 31.96 37201.44  15" RCP CULV CLASS IV

0033 0448300000-E 310  540 LF  44.00 23760.00 39.50 21330.00  18" RCP CULV CLASS IV

0034 0448400000-E 310  340 LF  60.00 20400.00 52.51 17853.40  24" RCP CULV CLASS IV

0035 0588000000-E 310  32 LF  48.00 1536.00 41.70 1334.40  18" CS PIPE CULV 0.064"

0036 0636000000-E 310  1 EA  390.00 390.00 440.80 440.80  **" CS ELBOW *****" THICK
(18", 0.064" THICK)

0037 0995000000-E 340  1,684 LF  12.50 21050.00 17.06 28729.04  PIPE REMOVAL
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0038 0996000000-N 350  1 EA  1680.00 1680.00 4570.73 4570.73  PIPE CLEAN-OUT

0039 1000000000-E 462  41 SY  105.00 4305.00 65.00 2665.00  6" SLOPE PROTECTION

0040 1011000000-N 500 Lump Sum 60000.00 95000.00  FINE GRADING

0041 1220000000-E 545  200 TON 35.00 7000.00 30.00 6000.00  INCIDENTAL STONE BASE

0042 1330000000-E 607  1,230 SY  9.00 11070.00 6.75 8302.50  INCIDENTAL MILLING

0043 1489000000-E 610  12,100 TON 44.80 542080.00 39.25 474925.00  ASP CONC BASE CRS B25.0B

0044 1498000000-E 610  6,550 TON 47.00 307850.00 41.20 269860.00  ASP CONC INTR CRS I19.0B

0045 1519000000-E 610  9,800 TON 46.00 450800.00 40.50 396900.00  ASP CONC SURF CRS S9.5B

0046 1575000000-E 620  1,435 TON 631.00 905485.00 563.00 807905.00  ASP FOR PLANT MIX

0047 1693000000-E 654  20 TON 168.00 3360.00 225.00 4500.00  ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  134 EA  180.00 24120.00 175.00 23450.00  RIGHT OF WAY MARKERS

0049 2022000000-E 815  168 CY  21.00 3528.00 15.00 2520.00  SUBDRAIN EXCAVATION

0050 2033000000-E 815  84 CY  90.00 7560.00 35.00 2940.00  SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  500 LF  10.50 5250.00 9.00 4500.00  6" PERF SUBDRN PIPE

0052 2070000000-N 815  1 EA  370.00 370.00 450.00 450.00  SUBDRN PIPE OUTLET

0053 2077000000-E 815  6 LF  42.00 252.00 50.00 300.00  6" OUTLET PIPE

0054 2209000000-E 838 3.4 CY  820.00 2788.00 1298.00 4413.20  ENDWALLS

0055 2220000000-E 838  6 CY  1125.00 6750.00 1455.00 8730.00  REINFORCED ENDWALLS

0056 2286000000-N 840  51 EA  1780.00 90780.00 1017.68 51901.68  MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 62.9 LF  320.00 20128.00 331.90 20876.51  MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  3 EA  540.00 1620.00 998.55 2995.65  FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  500.00 500.00 958.30 958.30  FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  500.00 500.00 831.80 831.80  FRAME W/2GRTS 840.24 STD

0061 2367000000-N 840  19 EA  500.00 9500.00 964.05 18316.95  FRAME W/2GRTS 840.29 STD

0062 2374000000-N 840  5 EA  600.00 3000.00 613.30 3066.50  FRAME-GRT-HD 840.03 **
(E)

0063 2374000000-N 840  8 EA  600.00 4800.00 642.05 5136.40  FRAME-GRT-HD 840.03 **
(F)

0064 2374000000-N 840  9 EA  600.00 5400.00 642.05 5778.45  FRAME-GRT-HD 840.03 **
(G)

0065 2396000000-N 840  5 EA  435.00 2175.00 469.55 2347.75  FRAME W/COVER STD 840.54

0066 2549000000-E 846  4,240 LF  16.70 70808.00 14.00 59360.00  2'-6" CONC CURB & GUTTER

0067 2556000000-E 846  1,988 LF  16.69 33179.72 13.50 26838.00  SHOULDER BERM GUTTER

0068 2577000000-E 846  545 LF  24.35 13270.75 25.00 13625.00  CONC EXPRESSWAY GUTTER

0069 2605000000-N 848  10 EA  1480.00 14800.00 1168.14 11681.40  CONCRETE CURB RAMP

0070 2612000000-E 848  340 SY  53.00 18020.00 46.50 15810.00  6" CONCRETE DRIVEWAY

0071 2619000000-E 850  30 SY  145.00 4350.00 55.00 1650.00  4" CONCRETE PAVED DITCH

0072 2647000000-E 852  195 SY  60.00 11700.00 42.00 8190.00  5" MONO CONC ISLANDS (SURF MTD)

0073 2724000000-E 857  45 LF  70.00 3150.00 85.00 3825.00  PC REINF BARRIER SNGL FC

0074 2830000000-N 858  16 EA  370.00 5920.00 450.00 7200.00  ADJ MANHOLES

0075 2845000000-N 858  18 EA  370.00 6660.00 250.00 4500.00  ADJ METER OR VALVE BOXES

0076 3030000000-E 862  4,025 LF  15.00 60375.00 14.50 58362.50  STL BM GUARDRAIL
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0077 3045000000-E 862  325 LF  15.80 5135.00 16.00 5200.00  SBGR SHOP CURVED

0078 3105000000-N 862  6 EA  26.00 156.00 65.00 390.00  SBGR TERM SECT

0079 3150000000-N 862  10 EA  1.00 10.00 35.00 350.00  ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  370.00 370.00 550.00 550.00  GR ANCHOR TYPE AT-1

0081 3215000000-N 862  4 EA  1530.00 6120.00 1325.00 5300.00  GR ANCHOR TYPE III

0082 3270000000-N SP   6 EA  1740.00 10440.00 1750.00 10500.00  GR ANCHOR TYPE 350

0083 3317000000-N 862  1 EA  1530.00 1530.00 1425.00 1425.00  GR ANCHOR TYPE B-77

0084 3628000000-E 876  170 TON 46.00 7820.00 35.00 5950.00  RIP RAP, CLASS I

0085 3649000000-E 876  820 TON 46.00 37720.00 35.00 28700.00  RIP RAP, CLASS B

0086 3656000000-E 876  6,250 SY  1.55 9687.50 2.15 13437.50  GEOTEXTILE FOR DRAINGE

0087 4025000000-E 901  54 SF  20.00 1080.00 14.25 769.50  CONTR FURN, TYPE ***SIGN
(D)

0088 4025000000-E 901  102 SF  16.30 1662.60 12.50 1275.00  CONTR FURN, TYPE ***SIGN
(E)

0089 4025000000-E 901  107 SF  18.20 1947.40 12.60 1348.20  CONTR FURN, TYPE ***SIGN
(F)

0090 4072000000-E 903  590 LF  5.50 3245.00 4.90 2891.00  SUPPORT, 3-LB STL U-CHAN

0091 4096000000-N 904  3 EA  100.00 300.00 85.00 255.00  SIGN ERECTION, TYPE D

0092 4102000000-N 904  19 EA  50.00 950.00 55.00 1045.00  SIGN ERECTION, TYPE E

0093 4108000000-N 904  9 EA  70.00 630.00 75.00 675.00  SIGN ERECTION, TYPE F

0094 4155000000-N 907  25 EA  5.50 137.50 3.00 75.00  DISPOSE SIGN SYST U-CHAN

0095 4400000000-E 1110  329 SF  5.60 1842.40 4.20 1381.80  WORK ZONE SIGNS (STAT)

0096 4405000000-E 1110  288 SF  11.20 3225.60 8.85 2548.80  WORK ZONE SIGNS (PORT)

0097 4410000000-E 1110  162 SF  11.60 1879.20 4.60 745.20  WORK ZONE SIGNS (BARR)

0098 4415000000-N 1115  1 EA  9420.00 9420.00 2650.00 2650.00  FLASHING ARROW BOARD

0099 4420000000-N 1120  1 EA  19000.00 19000.00 9850.00 9850.00  PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  100 EA  75.00 7500.00 45.00 4500.00  DRUMS

0101 4435000000-N 1135  80 EA  40.00 3200.00 15.85 1268.00  CONES

0102 4445000000-E 1145  264 LF  62.00 16368.00 15.00 3960.00  BARRICADES (TYPE III)

0103 4455000000-N 1150  360 DAY 22.00 7920.00 150.00 54000.00  FLAGGER

0104 4465000000-N 1160  1 EA  8500.00 8500.00 6500.00 6500.00  TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  1 EA  13850.00 13850.00 28000.00 28000.00  TMA

0106 4485000000-E 1170  150 LF  40.00 6000.00 48.00 7200.00  PORT CONC BARRIER

0107 4650000000-N 1251  200 EA  6.05 1210.00 5.75 1150.00  TEMP RAISED PVMT MRKS

0108 4685000000-E 1205  18,298 LF  0.65 11893.70 0.60 10978.80  THERMO PVT MKG LINES 4"90

0109 4686000000-E 1205  31,910 LF  0.70 22337.00 0.66 21060.60  THERMO PVT MKG LINES 4"120

0110 4695000000-E 1205  100 LF  2.65 265.00 2.50 250.00  THERMO PVT MKG LINES 8"90 MILS

0111 4710000000-E 1205  284 LF  9.25 2627.00 8.75 2485.00  24"WIDE THERMO 120 MILS

0112 4721000000-E 1205  3 EA  240.00 720.00 225.00 675.00  THERMO PVT MKG CHARACTER 120

0113 4725000000-E 1205  54 EA  160.00 8640.00 150.00 8100.00  THERMO PVT SYMBOL 90MILS

0114 4770000000-E 1205  1,744 LF  2.10 3662.40 2.00 3488.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0115 4810000000-E 1205  18,391 LF  0.25 4597.75 0.25 4597.75  PAINT PVMT MARKINGS 4"
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0116 4845000000-N 1205  25 EA  80.00 2000.00 75.00 1875.00  PAINT PVT MKG SYMBOL

0117 4850000000-E 1205  1,606 LF  1.20 1927.20 1.15 1846.90  LINE REMOVAL 4" WIDE

0118 4875000000-N 1205  3 EA  70.00 210.00 65.00 195.00  REMOVAL OF SYMBL & CHARAC

0119 4900000000-N 1251  313 EA  6.35 1987.55 6.00 1878.00  PERM RAISED PVMT MARKERS

0120 5326200000-E 1510  65 LF  600.00 39000.00 569.56 37021.40  12" WATER LINE

0121 5648000000-N 1515  2 EA  1700.00 3400.00 1600.17 3200.34  RELOCATE WATER METER

0122 5672000000-N 1515  7 EA  2200.00 15400.00 2088.92 14622.44  RELOCATE FIRE HYDRANT

0123 5709200000-E 1520  75 LF  470.00 35250.00 444.21 33315.75  4" FORCE MAIN SEWER

0124 5798000000-E 1530  64 LF  25.00 1600.00 22.23 1422.72  ABANDON **" UTILITY PIPE
(4")

0125 5804000000-E 1530  695 LF  17.00 11815.00 16.00 11120.00  ABANDON 12" UTILITY PIPE

0126 6000000000-E 1605  20,000 LF  1.80 36000.00 1.68 33600.00  TEMPORARY SILT FENCE

0127 6006000000-E 1610  2,200 TON 45.65 100430.00 32.00 70400.00  EROS CONTRL STONE CL A

0128 6009000000-E 1610  7,200 TON 45.65 328680.00 32.00 230400.00  EROS CONTRL STONE CL B

0129 6012000000-E 1610  3,500 TON 39.00 136500.00 28.00 98000.00  SEDIMENT CONTROL STONE

0130 6015000000-E 1615  50 ACR 527.00 26350.00 700.00 35000.00  TEMPORARY MULCHING

0131 6018000000-E 1620  1,400 LB  3.15 4410.00 3.25 4550.00  SEED FOR TEMP SEEDING

0132 6021000000-E 1620 6.25 TON 1000.00 6250.00 800.00 5000.00  FERT FOR TEMP SEEDING

0133 6024000000-E 1622  2,000 LF  15.00 30000.00 12.00 24000.00  TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  4.00 800.00 1.68 336.00  SAFETY FENCE

0135 6030000000-E 1630  14,150 CY  1.00 14150.00 8.75 123812.50  SILT EXCAVATION

0136 6036000000-E 1631  35,390 SY  1.60 56624.00 1.35 47776.50  MATTING FOR EROS CONTROL

0137 6037000000-E SP   100 SY  6.30 630.00 6.95 695.00  COIR FIBER MAT

0138 6038000000-E SP   2,810 SY  7.40 20794.00 5.25 14752.50  PERM SOIL REINF MAT

0139 6042000000-E 1632  3,500 LF  3.40 11900.00 3.20 11200.00  1/4" HARDWARE CLOTH

0140 6070000000-N 1639  2 EA  1700.00 3400.00 475.00 950.00  SPECIAL STILLING BASINS

0141 6071010000-E SP   1,800 LF  9.50 17100.00 6.75 12150.00  WATTLE

0142 6071020000-E SP   1,400 LB  10.60 14840.00 8.00 11200.00  POLYACRYLAMIDE (PAM)

0143 6071030000-E 1640  5,000 LF  9.50 47500.00 7.50 37500.00  COIR FIBER BAFFLE

0144 6071050000-E SP   7 EA  725.00 5075.00 1150.00 8050.00  **" SKIMMER
(1-1/2")

0145 6071050000-E SP   1 EA  905.00 905.00 1500.00 1500.00  **" SKIMMER
(2")

0146 6084000000-E 1660  50 ACR 1530.00 76500.00 1400.00 70000.00  SEEDING AND MULCHING

0147 6087000000-E 1660  25 ACR 95.00 2375.00 150.00 3750.00  MOWING

0148 6090000000-E 1661  600 LB  6.35 3810.00 6.50 3900.00  SEED FOR REPAIR SEEDING

0149 6093000000-E 1661  2 TON 1000.00 2000.00 890.00 1780.00  FERT FOR REPAIR SEEDING

0150 6096000000-E 1662  1,250 LB  3.00 3750.00 3.00 3750.00  SEED FOR SUPP SEEDING

0151 6108000000-E 1665  37 TON 950.00 35150.00 1050.00 38850.00  FERTILIZER TOPDRESSING

0152 6111000000-E SP   60 LF  120.00 7200.00 50.00 3000.00  IMPERVIOUS DIKE

0153 6114500000-N 1667  10 MHR 53.00 530.00 95.00 950.00  SPECIALIZED HAND MOWING

0154 6117000000-N SP   100 EA  210.00 21000.00 125.00 12500.00  RESPONSE FOR EROS CONTROL
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0155 7060000000-E 1705  1,350 LF  1.80 2430.00 2.60 3510.00  SIGNAL CABLE

0156 7120000000-E 1705  8 EA  660.00 5280.00 750.00 6000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0157 7132000000-E 1705  2 EA  780.00 1560.00 846.00 1692.00  VEHICLE SIGNAL HD (12", 4 SECT)

0158 7144000000-E 1705  4 EA  1045.00 4180.00 1037.00 4148.00  VEHICLE SIGNAL HD (12", 5 SECT)

0159 7264000000-E 1710  750 LF  3.00 2250.00 1.65 1237.50  MESSENGER CABLE (3/8")

0160 7300000000-E 1715  1,550 LF  5.00 7750.00 6.80 10540.00  UNPAVED TRENCH (***********)
(1, 2")

0161 7301000000-E 1715  150 LF  12.00 1800.00 21.50 3225.00  DIRECT DRILL (***********)
(1, 2")

0162 7324000000-N 1716  16 EA  216.00 3456.00 162.50 2600.00  JUNCTION BOX (STANDARD SIZE)

0163 7360000000-N 1720  8 EA  835.00 6680.00 767.00 6136.00  WOOD POLE

0164 7372000000-N 1721  16 EA  290.00 4640.00 341.00 5456.00  GUY ASSEMBLY

0165 7408000000-E 1722  2 EA  230.00 460.00 342.00 684.00  1" RISER WITH WEATHERHEAD

0166 7420000000-E 1722  8 EA  390.00 3120.00 369.00 2952.00  2" RISER WITH WEATHERHEAD

0167 7444000000-E 1725  1,450 LF  5.35 7757.50 5.15 7467.50  INDUCTIVE LOOP SAWCUT

0168 7456000000-E 1726  5,400 LF  1.15 6210.00 1.25 6750.00  LEAD-IN CABLE(********)
(14-2)

0169 7575142000-N 1736  2 EA  3250.00 6500.00 3174.00 6348.00  900MHZ RADIO

0170 7684000000-N 1750  2 EA  1480.00 2960.00 616.00 1232.00  SIGNAL CABINET FOUNDATION

0171 7756000000-N 1751  2 EA  12260.00 24520.00 12092.00 24184.00  CONTLR WITH CBNT, 2070L BASE MTD

0172 7780000000-N 1751  10 EA  116.00 1160.00 109.00 1090.00  DETECTOR CARD (TYPE 2070L)

0173 7901000000-N 1753  2 EA  295.00 590.00 414.00 828.00  CABINET BASE EXTENDER

0174 7948000000-N 1757  1 EA  3045.00 3045.00 4017.00 4017.00  TRAFFIC SIGNAL REMOVAL

STRUCTURE ITEMS

0175 8070000000-E 410  466 CY  23.00 10718.00 15.00 6990.00  FOUNDATION EXCAVATION

0176 8121000000-N 412 Lump Sum 3255.00 93910.00  UNCL STR EXCAV STA *****
(45+02.23-Y2-)

0177 8147000000-E 420  14,136 SF  22.70 320887.20 35.00 494760.00  REINF CONCRETE DECK SLAB

0178 8161000000-E 420  13,196 SF  0.55 7257.80 0.35 4618.60  GROOVING BRIDGE FLOORS

0179 8182000000-E 420 321.9 CY  860.00 276834.00 1350.00 434565.00  CLASS A CONCRETE (BRIDGE)

0180 8210000000-N 422 Lump Sum 41800.00 34115.00  BRG APPR SLAB ***********
(45+02.23-Y2-)

0181 8217000000-E 425  51,893 LB  0.85 44109.05 1.25 64866.25  REINF STEEL (BRIDGE)

0182 8238000000-E 425  3,975 LB  1.20 4770.00 2.00 7950.00  SPIRAL COL REINF STL BRG

0183 8274000000-E 430 633.13 LF  232.60 147266.04 410.00 259583.30  63" MOD PRESTR CONC GIRDR

0184 8277000000-E 430 989.79 LF  235.00 232600.65 400.00 395916.00  72" MOD PRESTR CONC GIRDR

0185 8364000000-E 450  8,115 LF  46.50 377347.50 56.90 461743.50  HP12X53 PILES

0186 8475000000-E 460 801.34 LF  105.00 84140.70 115.05 92194.17  TWO BAR METAL RAIL

0187 8517000000-E 460 817.53 LF  64.35 52608.06 61.40 50196.34  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0188 8531000000-E 462  446 SY  120.00 53520.00 55.00 24530.00  4" SLOPE PROTECTION

0189 8657000000-N 430 Lump Sum 8700.00 35000.00  ELASTOMERIC BEARINGS

0190 8692000000-N SP  Lump Sum 23500.00 22000.00  FOAM JOINT SEALS



APR 09, 2013 08:15 AM

TIP NO P-5206A 2:00 PM 18 /  18 010

ROWAN

52000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

   

C203143MAR 19 2013

0.854 MI

 

    TOTAL 10768521.23 TOTAL 11172128.19  CONTRACT TOTAL

 

    SUB-TOTAL 9079207.23 SUB-TOTAL 8689190.03  ROADWAY ITEMS

    SUB-TOTAL 1689314.00 SUB-TOTAL 2482938.16  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9327385.16   TRIANGLE GRADING & PAVING INC

     2  9369683.91   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  9519294.00   BLYTHE DEVELOPMENT CO.

     4  9945164.52   BLYTHE CONSTRUCTION, INC.

     5  10047768.86   J. T. RUSSELL & SONS, INC.

     6  10363639.68   E.S. WAGNER COMPANY, LLC - SOUTH CA

     7  10768521.23   W. C. ENGLISH, INC.

     8  11172128.19   DANE CONSTRUCTION, INC.



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 1 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

YOUNG & MCQUEEN GRADING CO
INC

JEFFERSON,  NC BURNSVILLE,  NC

C203083MAR 19 2013

0.068 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 32500.00  19000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3800.00 3316.88  3200.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7000.00 5091.44  9650.00BRG APP SUB REG TIER**
(14+31.00)

0004 0043000000-N 226 Lump Sum 36925.00 25640.12  44000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 0.86 0.86 3250.00  3250.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  5.00 500.00 8.32 832.00 11.50  1150.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  17.00 1700.00 51.32 5132.00 37.00  3700.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 2.10 210.00 2.15  215.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 24.00 144.00 33.77 202.62 28.00  168.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 1.86 37.20 45.00  900.00FND CONDIT GEOTEXTILE

0011 0343000000-E 310  48 LF  45.00 2160.00 32.04 1537.92 35.50  1704.0015" SIDE DRAIN PIPE

0012 1099500000-E 505  70 CY  6.00 420.00 8.92 624.40 9.50  665.00SHALLOW UNDERCUT

0013 1099700000-E 505  125 TON 16.00 2000.00 28.92 3615.00 33.50  4187.50CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  55 TON 40.00 2200.00 27.13 1492.15 26.50  1457.50AGGREGATE BASE COURSE

0015 1220000000-E 545  50 TON 40.00 2000.00 26.72 1336.00 28.00  1400.00INCIDENTAL STONE BASE

0016 1489000000-E 610  160 TON 60.00 9600.00 78.30 12528.00 58.80  9408.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  165 TON 68.00 11220.00 78.30 12919.50 61.50  10147.50ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  19 TON 620.00 11780.00 706.88 13430.72 651.00  12369.00ASP FOR PLANT MIX

0019 2022000000-E 815 22.4 CY  4.00 89.60 7.68 172.03 4.50  100.80SUBDRAIN EXCAVATION

0020 2033000000-E 815 16.8 CY  12.00 201.60 58.24 978.43 45.50  764.40SUBDRAIN FINE AGGREGATE

0021 2044000000-E 815  100 LF  4.00 400.00 2.79 279.00 4.75  475.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  50.00 50.00 209.46 209.46 131.00  131.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  20.00 120.00 19.35 116.10 7.00  42.006" OUTLET PIPE

0024 2556000000-E 846  35 LF  60.00 2100.00 52.39 1833.65 74.50  2607.50SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  15.75 787.50 17.13 856.50 16.50  825.00STL BM GUARDRAIL

0026 3045000000-E 862  75 LF  17.25 1293.75 18.76 1407.00 18.00  1350.00SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  25.00 125.00 27.19 135.95 26.25  131.25ADDIT GUARDRAIL POSTS

0028 3165000000-N SP   3 EA  1575.00 4725.00 1712.81 5138.43 1655.00  4965.00GR ANCHOR TYPE **********
(350 TL-2)

0029 3195000000-N 862  1 EA  450.00 450.00 489.38 489.38 475.00  475.00GR ANCHOR TYPE AT-1

0030 3215000000-N 862  4 EA  1275.00 5100.00 1386.56 5546.24 1340.00  5360.00GR ANCHOR TYPE III

0031 3656000000-E 876  585 SY  2.00 1170.00 2.06 1205.10 2.25  1316.25GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  315 SF  3.80 1197.00 4.79 1508.85 4.00  1260.00WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  114 SF  4.60 524.40 5.44 620.16 5.00  570.00WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  16 EA  33.00 528.00 1.78 28.48 50.00  800.00DRUMS

0035 4445000000-E 1145  96 LF  23.00 2208.00 16.31 1565.76 18.00  1728.00BARRICADES (TYPE III)

0036 4810000000-E 1205  3,692 LF  0.44 1624.48 0.48 1772.16 0.40  1476.80PAINT PVMT MARKINGS 4"

0037 5882000000-N SP   1 EA  2500.00 2500.00 1672.55 1672.55 3500.00  3500.00GENERIC UTILITY ITEM (EA)
RELOCATE 1" WATERLINE

0038 6000000000-E 1605  1,200 LF  2.50 3000.00 2.15 2580.00 2.50  3000.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  270 TON 22.00 5940.00 35.91 9695.70 28.00  7560.00EROS CONTRL STONE CL A



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 2 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

YOUNG & MCQUEEN GRADING CO
INC

JEFFERSON,  NC BURNSVILLE,  NC

C203083MAR 19 2013

0.068 MI

0040 6009000000-E 1610  20 TON 22.00 440.00 45.33 906.60 49.00  980.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  90 TON 20.00 1800.00 36.66 3299.40 31.00  2790.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 1200.00 600.00 1631.26 815.63 1260.00  630.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  8.00 400.00 4.08 204.00 8.50  425.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1500.00 375.00 1196.24 299.06 1575.00  393.75FERT FOR TEMP SEEDING

0045 6024000000-E 1622  100 LF  6.00 600.00 14.49 1449.00 10.00  1000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  2.50 250.00 2.77 277.00 2.50  250.00SAFETY FENCE

0047 6030000000-E 1630  60 CY  7.00 420.00 7.52 451.20 12.00  720.00SILT EXCAVATION

0048 6036000000-E 1631  800 SY  2.00 1600.00 2.23 1784.00 2.00  1600.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   270 SY  8.00 2160.00 6.80 1836.00 8.40  2268.00COIR FIBER MAT

0050 6042000000-E 1632  115 LF  4.00 460.00 7.07 813.05 3.50  402.501/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  100.00 200.00 112.05 224.10 600.00  1200.00SPECIAL STILLING BASINS

0052 6071010000-E SP   60 LF  8.00 480.00 7.88 472.80 6.00  360.00WATTLE

0053 6071020000-E SP   20 LB  16.00 320.00 14.14 282.80 9.00  180.00POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660 0.5 ACR 2000.00 1000.00 3262.50 1631.25 2100.00  1050.00SEEDING AND MULCHING

0055 6087000000-E 1660 0.2 ACR 10.00 2.00 1.10 0.22 525.00  105.00MOWING

0056 6090000000-E 1661  50 LB  8.00 400.00 4.08 204.00 8.50  425.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 2000.00 500.00 1196.24 299.06 2100.00  525.00FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  6.00 300.00 3.43 171.50 6.25  312.50SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.25 TON 2000.00 500.00 1196.24 299.06 2100.00  525.00FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 10.00 100.00 1.09 10.90 47.00  470.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   16 EA  1.00 16.00 108.75 1740.00 315.00  5040.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 10000.00 8195.69  12000.00REMV EXIST STR **********
(14+31.28-L-)

0063 8121000000-N 412 Lump Sum 3500.00 4249.11  5570.00UNCL STR EXCAV STA *****
(14+31.28-L-)

0064 8182000000-E 420 27.4 CY  1000.00 27400.00 851.72 23337.13 715.00  19591.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 18000.00 15890.76  19050.00BRG APPR SLAB ***********
(14+31.28-L-)

0066 8217000000-E 425  4,078 LB  1.35 5505.30 0.99 4037.22 1.00  4078.00REINF STEEL (BRIDGE)

0067 8364000000-E 450  150 LF  25.00 3750.00 80.63 12094.50 73.00  10950.00HP12X53 PILES

0068 8505000000-E 460 140.26 LF  80.00 11220.80 96.47 13530.88 101.75  14271.46VERT CONC BARRIER RAIL

0069 8608000000-E 876  220 TON 40.00 8800.00 38.24 8412.80 47.75  10505.00RIP RAP II (2'-0")

0070 8622000000-E 876  245 SY  2.00 490.00 1.76 431.20 2.25  551.25GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 3700.00 2207.05  2290.00ELASTOMERIC BEARINGS

0072 8763000000-E 430  700 LF  175.00 122500.00 152.56 106792.00 142.00  99400.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 371613.43 TOTAL 374906.71 TOTAL  384917.96CONTRACT TOTAL



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 3 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

   

C203083MAR 19 2013

0.068 MI

 

    SUB-TOTAL 156747.33 SUB-TOTAL 175728.37 SUB-TOTAL  186661.25ROADWAY ITEMS

    SUB-TOTAL 214866.10 SUB-TOTAL 199178.34 SUB-TOTAL  198256.71STRUCTURE ITEMS



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 4 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC  

C203083MAR 19 2013

0.068 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 25000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000.00 5000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7500.00 7500.00  BRG APP SUB REG TIER**
(14+31.00)

0004 0043000000-N 226 Lump Sum 49000.00 50000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  12.00 1200.00 10.00 1000.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  27.00 2700.00 20.00 2000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  1.00 100.00 3.00 300.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 45.00 270.00 25.00 150.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  4.50 90.00 3.00 60.00  FND CONDIT GEOTEXTILE

0011 0343000000-E 310  48 LF  38.00 1824.00 40.00 1920.00  15" SIDE DRAIN PIPE

0012 1099500000-E 505  70 CY  3.00 210.00 20.00 1400.00  SHALLOW UNDERCUT

0013 1099700000-E 505  125 TON 29.50 3687.50 25.00 3125.00  CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  55 TON 29.50 1622.50 30.00 1650.00  AGGREGATE BASE COURSE

0015 1220000000-E 545  50 TON 29.50 1475.00 30.00 1500.00  INCIDENTAL STONE BASE

0016 1489000000-E 610  160 TON 56.00 8960.00 56.00 8960.00  ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  165 TON 58.50 9652.50 58.50 9652.50  ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  19 TON 620.00 11780.00 620.00 11780.00  ASP FOR PLANT MIX

0019 2022000000-E 815 22.4 CY  5.00 112.00 5.00 112.00  SUBDRAIN EXCAVATION

0020 2033000000-E 815 16.8 CY  30.25 508.20 25.00 420.00  SUBDRAIN FINE AGGREGATE

0021 2044000000-E 815  100 LF  2.00 200.00 1.00 100.00  6" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  75.00 75.00 100.00 100.00  SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  2.00 12.00 5.00 30.00  6" OUTLET PIPE

0024 2556000000-E 846  35 LF  50.00 1750.00 75.00 2625.00  SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  15.75 787.50 17.00 850.00  STL BM GUARDRAIL

0026 3045000000-E 862  75 LF  17.25 1293.75 18.00 1350.00  SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  25.00 125.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0028 3165000000-N SP   3 EA  1575.00 4725.00 1765.00 5295.00  GR ANCHOR TYPE **********
(350 TL-2)

0029 3195000000-N 862  1 EA  450.00 450.00 550.00 550.00  GR ANCHOR TYPE AT-1

0030 3215000000-N 862  4 EA  1275.00 5100.00 1500.00 6000.00  GR ANCHOR TYPE III

0031 3656000000-E 876  585 SY  0.50 292.50 3.00 1755.00  GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  315 SF  4.18 1316.70 4.40 1386.00  WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  114 SF  5.06 576.84 5.00 570.00  WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  16 EA  25.00 400.00 46.00 736.00  DRUMS

0035 4445000000-E 1145  96 LF  19.80 1900.80 30.00 2880.00  BARRICADES (TYPE III)

0036 4810000000-E 1205  3,692 LF  0.35 1292.20 0.44 1624.48  PAINT PVMT MARKINGS 4"

0037 5882000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00  GENERIC UTILITY ITEM (EA)
RELOCATE 1" WATERLINE

0038 6000000000-E 1605  1,200 LF  2.00 2400.00 1.98 2376.00  TEMPORARY SILT FENCE

0039 6006000000-E 1610  270 TON 28.00 7560.00 40.00 10800.00  EROS CONTRL STONE CL A



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 5 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC  

C203083MAR 19 2013

0.068 MI

0040 6009000000-E 1610  20 TON 40.00 800.00 40.00 800.00  EROS CONTRL STONE CL B

0041 6012000000-E 1610  90 TON 35.00 3150.00 40.00 3600.00  SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 1200.00 600.00 1500.00 750.00  TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  5.00 250.00 3.75 187.50  SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1000.00 250.00 1100.00 275.00  FERT FOR TEMP SEEDING

0045 6024000000-E 1622  100 LF  2.00 200.00 5.00 500.00  TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  2.00 200.00 2.55 255.00  SAFETY FENCE

0047 6030000000-E 1630  60 CY  10.00 600.00 20.00 1200.00  SILT EXCAVATION

0048 6036000000-E 1631  800 SY  1.65 1320.00 2.05 1640.00  MATTING FOR EROS CONTROL

0049 6037000000-E SP   270 SY  6.00 1620.00 6.25 1687.50  COIR FIBER MAT

0050 6042000000-E 1632  115 LF  6.00 690.00 6.50 747.50  1/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  5.00 10.00 250.00 500.00  SPECIAL STILLING BASINS

0052 6071010000-E SP   60 LF  10.00 600.00 7.25 435.00  WATTLE

0053 6071020000-E SP   20 LB  15.00 300.00 13.00 260.00  POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660 0.5 ACR 1300.00 650.00 3000.00 1500.00  SEEDING AND MULCHING

0055 6087000000-E 1660 0.2 ACR 50.00 10.00 200.00 40.00  MOWING

0056 6090000000-E 1661  50 LB  1.00 50.00 3.75 187.50  SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 400.00 100.00 1100.00 275.00  FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  1.00 50.00 3.15 157.50  SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.25 TON 400.00 100.00 1100.00 275.00  FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 18.00 180.00 35.00 350.00  SPECIALIZED HAND MOWING

0061 6117000000-N SP   16 EA  1.00 16.00 525.00 8400.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 15000.00 25000.00  REMV EXIST STR **********
(14+31.28-L-)

0063 8121000000-N 412 Lump Sum 11000.00 10000.00  UNCL STR EXCAV STA *****
(14+31.28-L-)

0064 8182000000-E 420 27.4 CY  1250.00 34250.00 1200.00 32880.00  CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 22000.00 20000.00  BRG APPR SLAB ***********
(14+31.28-L-)

0066 8217000000-E 425  4,078 LB  1.00 4078.00 1.15 4689.70  REINF STEEL (BRIDGE)

0067 8364000000-E 450  150 LF  45.00 6750.00 40.00 6000.00  HP12X53 PILES

0068 8505000000-E 460 140.26 LF  110.00 15428.60 100.00 14026.00  VERT CONC BARRIER RAIL

0069 8608000000-E 876  220 TON 44.50 9790.00 40.00 8800.00  RIP RAP II (2'-0")

0070 8622000000-E 876  245 SY  2.25 551.25 3.00 735.00  GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 3345.04 5000.00  ELASTOMERIC BEARINGS

0072 8763000000-E 430  700 LF  145.00 101500.00 225.00 157500.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 389888.88 TOTAL 480875.18  CONTRACT TOTAL



APR 09, 2013 08:15 AM

TIP NO B-4721 2:00 PM 6 /  6 011

CALDWELL

38495.3.1

FED AID NO BRZ-1732(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

   

C203083MAR 19 2013

0.068 MI

 

    SUB-TOTAL 166195.99 SUB-TOTAL 196244.48  ROADWAY ITEMS

    SUB-TOTAL 223692.89 SUB-TOTAL 284630.70  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  371613.43   R.E. BURNS & SONS CO., INC.

     2  374906.71   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  384917.96   YOUNG & MCQUEEN GRADING CO INC

     4  389888.88   COUNTRY BOY LANDSCAPING INC

     5  480875.18   APPLE TUCK & ASSOCIATES, INC.



APR 09, 2013 08:15 AM

TIP NO B-4824 2:00 PM 1 /  2 012

UNION

38594.3.1

FED AID NO BRSTP-1003(40)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #453 OVER NORKETT BRANCH ON SR-1003 (WHITE STORE RD).

BOGGS PAVING, INC.

MONROE,  NC

COUNTRY BOY LANDSCAPING INC TCB BUILDERS, LLC

HARMONY,  NC LEXINGTON,  NC

C203084MAR 19 2013

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20500.00 24000.00  12350.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2500.00 3200.00  3300.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 31000.00 45000.00  47452.36GRADING

0004 0050000000-E 226  1 ACR 2500.00 2500.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  20.00 2000.00 15.00 1500.00 20.00  2000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  25.00 2500.00 38.00 3800.00 20.00  2000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  375 SY  2.25 843.75 2.00 750.00 3.00  1125.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300 2.6 TON 18.00 46.80 46.00 119.60 100.00  260.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  2.25 22.50 4.50 45.00 3.00  30.00FND CONDIT GEOTEXTILE

0010 0343000000-E 310  24 LF  50.00 1200.00 38.00 912.00 20.00  480.0015" SIDE DRAIN PIPE

0011 1099500000-E 505  100 CY  25.00 2500.00 3.00 300.00 20.00  2000.00SHALLOW UNDERCUT

0012 1099700000-E 505  200 TON 17.00 3400.00 26.00 5200.00 40.00  8000.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 25.00 1250.00 26.00 1300.00 40.00  2000.00INCIDENTAL STONE BASE

0014 1489000000-E 610  270 TON 55.00 14850.00 70.00 18900.00 70.00  18900.00ASP CONC BASE CRS B25.0B

0015 1519000000-E 610  170 TON 65.00 11050.00 85.00 14450.00 85.00  14450.00ASP CONC SURF CRS S9.5B

0016 1575000000-E 620  23 TON 550.00 12650.00 550.00 12650.00 550.00  12650.00ASP FOR PLANT MIX

0017 2022000000-E 815 22.4 CY  40.00 896.00 3.00 67.20 20.00  448.00SUBDRAIN EXCAVATION

0018 2033000000-E 815 16.8 CY  60.00 1008.00 38.00 638.40 50.00  840.00SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  10.00 1000.00 2.00 200.00 5.00  500.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  275.00 275.00 75.00 75.00 250.00  250.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  20.00 120.00 2.00 12.00 150.00  900.006" OUTLET PIPE

0022 3030000000-E 862  600 LF  14.25 8550.00 14.25 8550.00 14.25  8550.00STL BM GUARDRAIL

0023 3045000000-E 862  25 LF  16.00 400.00 16.00 400.00 16.00  400.00SBGR SHOP CURVED

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 550.00  550.00GR ANCHOR TYPE AT-1

0026 3270000000-N SP   3 EA  1825.00 5475.00 1825.00 5475.00 1825.00  5475.00GR ANCHOR TYPE 350

0027 3574000000-E 867  80 LF  15.00 1200.00 15.00 1200.00 15.00  1200.00GENERIC FENCING ITEM 867 (LF)
ELECTRIC BARBED WIRE FENCE    RESET

0028 3656000000-E 876  475 SY  2.00 950.00 0.50 237.50 1.50  712.50GEOTEXTILE FOR DRAINGE

0029 4400000000-E 1110  392 SF  4.50 1764.00 5.23 2050.16 4.25  1666.00WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  4.90 460.60 6.60 620.40 6.50  611.00WORK ZONE SIGNS (BARR)

0031 4430000000-N 1130  15 EA  50.00 750.00 22.00 330.00 39.00  585.00DRUMS

0032 4445000000-E 1145  64 LF  17.00 1088.00 19.90 1273.60 20.00  1280.00BARRICADES (TYPE III)

0033 6000000000-E 1605  1,000 LF  3.00 3000.00 2.00 2000.00 2.25  2250.00TEMPORARY SILT FENCE

0034 6006000000-E 1610  250 TON 50.00 12500.00 28.00 7000.00 40.00  10000.00EROS CONTRL STONE CL A

0035 6009000000-E 1610  80 TON 50.00 4000.00 34.00 2720.00 40.00  3200.00EROS CONTRL STONE CL B

0036 6012000000-E 1610  135 TON 40.00 5400.00 31.00 4185.00 40.00  5400.00SEDIMENT CONTROL STONE

0037 6015000000-E 1615 1.25 ACR 750.00 937.50 1200.00 1500.00 1100.00  1375.00TEMPORARY MULCHING

0038 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 6.00  300.00SEED FOR TEMP SEEDING

0039 6021000000-E 1620 1.25 TON 850.00 1062.50 1000.00 1250.00 1800.00  2250.00FERT FOR TEMP SEEDING

0040 6024000000-E 1622  200 LF  15.00 3000.00 1.00 200.00 10.00  2000.00TEMPORARY SLOPE DRAINS



APR 09, 2013 08:15 AM

TIP NO B-4824 2:00 PM 2 /  2 012

UNION

38594.3.1

FED AID NO BRSTP-1003(40)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #453 OVER NORKETT BRANCH ON SR-1003 (WHITE STORE RD).

BOGGS PAVING, INC.

MONROE,  NC

COUNTRY BOY LANDSCAPING INC TCB BUILDERS, LLC

HARMONY,  NC LEXINGTON,  NC

C203084MAR 19 2013

0.085 MI

0041 6029000000-E SP   400 LF  2.50 1000.00 2.00 800.00 5.00  2000.00SAFETY FENCE

0042 6030000000-E 1630  100 CY  20.00 2000.00 10.00 1000.00 20.00  2000.00SILT EXCAVATION

0043 6036000000-E 1631  2,900 SY  1.40 4060.00 0.35 1015.00 1.95  5655.00MATTING FOR EROS CONTROL

0044 6037000000-E SP   10 SY  12.00 120.00 10.00 100.00 10.00  100.00COIR FIBER MAT

0045 6038000000-E SP   60 SY  7.00 420.00 10.00 600.00 8.00  480.00PERM SOIL REINF MAT

0046 6042000000-E 1632  90 LF  5.50 495.00 10.00 900.00 2.00  180.001/4" HARDWARE CLOTH

0047 6070000000-N 1639  4 EA  250.00 1000.00 50.00 200.00 175.00  700.00SPECIAL STILLING BASINS

0048 6071020000-E SP   15 LB  26.00 390.00 15.00 225.00 20.00  300.00POLYACRYLAMIDE (PAM)

0049 6071030000-E 1640  50 LF  15.00 750.00 10.00 500.00 5.00  250.00COIR FIBER BAFFLE

0050 6071050000-E SP   1 EA  2000.00 2000.00 925.00 925.00 850.00  850.00**" SKIMMER
(1-1/2")

0051 6084000000-E 1660 1.25 ACR 1850.00 2312.50 1250.00 1562.50 1695.00  2118.75SEEDING AND MULCHING

0052 6087000000-E 1660 0.6 ACR 250.00 150.00 50.00 30.00 500.00  300.00MOWING

0053 6090000000-E 1661  50 LB  6.50 325.00 1.00 50.00 8.00  400.00SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 1800.00 450.00 400.00 100.00 2500.00  625.00FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  9.25 462.50 1.00 50.00 6.00  300.00SEED FOR SUPP SEEDING

0056 6108000000-E 1665 0.75 TON 1500.00 1125.00 400.00 300.00 1500.00  1125.00FERTILIZER TOPDRESSING

0057 6111000000-E SP   220 LF  25.00 5500.00 20.00 4400.00 5.00  1100.00IMPERVIOUS DIKE

0058 6114500000-N 1667  10 MHR 75.00 750.00 18.00 180.00 65.00  650.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   16 EA  250.00 4000.00 1.00 16.00 250.00  4000.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0060 8035000000-N 402 Lump Sum 32650.00 9015.96  50000.00REMV EXIST STR **********
(15+18.00 -L-)

0061 8196000000-E 420  19 CY  700.00 13300.00 3500.00 66500.00 775.00  14725.00CLASS A CONCRETE (CULV)

0062 8804000000-N SP  Lump Sum 185000.00 260008.12  323779.21GENERIC CULVERT ITEM (LS)
(PC 3-SIDED CONC CULVERT @ STA. 15+18.00-L-)

 

    TOTAL 421764.65 TOTAL 521444.44 TOTAL  589532.82CONTRACT TOTAL

 

    SUB-TOTAL 190814.65 SUB-TOTAL 185920.36 SUB-TOTAL  201028.61ROADWAY ITEMS

    SUB-TOTAL 230950.00 SUB-TOTAL 335524.08 SUB-TOTAL  388504.21CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  421764.65   BOGGS PAVING, INC.

     2  521444.44   COUNTRY BOY LANDSCAPING INC

     3  589532.82   TCB BUILDERS, LLC



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  4 013

CABARRUS

10CR.10131.31,  10CR.10131.32,  10CR.10131.33,  10CR.10131.34,
10CR.10131.35,  10CR.10131.36,  10CR.20131.100,  10CR.20131.101,
10CR.20131.102,  10CR.20131.103,  10CR.20131.104,
10CR.20131.92,  10CR.20131.93,  10CR.20131.94,  10CR.20131.95,
10CR.20131.96,  10CR.20131.97,  10CR.20131.98,  10CR.20131.99

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

BOGGS PAVING, INC.

CHARLOTTE,  NC MONROE,  NC

C203280MAR 19 2013

16.104 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 95000.00  174000.00MOBILIZATION

0002 0106000000-E 230  3,882 CY  18.00 69876.00 25.00 97050.00 10.00  38820.00BORROW EXCAVATION

0003 1220000000-E 545  673 TON 35.00 23555.00 27.00 18171.00 35.00  23555.00INCIDENTAL STONE BASE

0004 1245000000-E SP  22.98 SMI 2800.00 64344.00 2250.00 51705.00 3000.00  68940.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  34,350 SY  1.80 61830.00 1.40 48090.00 1.00  34350.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  23,650 SY  2.20 52030.00 2.25 53212.50 1.70  40205.00MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  5,380 SY  2.12 11405.60 3.10 16678.00 1.80  9684.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  11,500 SY  1.85 21275.00 2.00 23000.00 1.50  17250.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0009 1330000000-E 607  232 SY  4.45 1032.40 16.00 3712.00 10.00  2320.00INCIDENTAL MILLING

0010 1519000000-E 610  15,436 TON 30.00 463080.00 32.00 493952.00 39.00  602004.00ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   6,032 TON 30.00 180960.00 33.00 199056.00 40.00  241280.00ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  9,390 TON 30.00 281700.00 32.00 300480.00 39.00  366210.00ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   750 TON 30.00 22500.00 33.00 24750.00 40.00  30000.00ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,887 TON 580.00 1094460.00 595.00 1122765.00 535.00  1009545.00ASP FOR PLANT MIX

0015 1704000000-E SP   5,090 TON 75.00 381750.00 75.00 381750.00 95.00  483550.00PATCHING EXIST PAVEMENT

0016 1771000000-E 660  23,650 SY  1.40 33110.00 1.60 37840.00 1.65  39022.50AST, MAT COAT, #6M STONE

0017 2600000000-N SP   22 EA  395.00 8690.00 225.00 4950.00 800.00  17600.00RETROFIT EXT CURB RAMP

0018 2612000000-E 848  684 SY  78.00 53352.00 80.00 54720.00 33.00  22572.006" CONCRETE DRIVEWAY

0019 2830000000-N 858  20 EA  555.00 11100.00 650.00 13000.00 500.00  10000.00ADJ MANHOLES

0020 2845000000-N 858  31 EA  535.00 16585.00 400.00 12400.00 320.00  9920.00ADJ METER OR VALVE BOXES

0021 4399000000-N 1105 Lump Sum 55000.00 35000.00  25000.00TEMP TRAFFIC CONTROL

0022 4685000000-E 1205  90,725 LF  0.42 38104.50 0.42 38104.50 0.60  54435.00THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  123,917 LF  0.54 66915.18 0.54 66915.18 0.63  78067.71THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,005 LF  1.95 3909.75 1.95 3909.75 1.50  3007.50THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  340 LF  2.25 765.00 2.25 765.00 2.00  680.00THERMO PVT MKG LINE 8"120 MILS

0026 4710000000-E 1205  1,415 LF  4.00 5660.00 4.00 5660.00 6.00  8490.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  40 EA  95.00 3800.00 95.00 3800.00 75.00  3000.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  123 EA  95.00 11685.00 95.00 11685.00 70.00  8610.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  380,726 LF  0.10 38072.60 0.10 38072.60 0.12  45687.12PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  360 LF  0.35 126.00 0.35 126.00 0.50  180.00PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  150 LF  2.00 300.00 2.00 300.00 3.00  450.00PAINT PVT MKG LINES 24"

0032 4900000000-N 1251  1,499 EA  3.25 4871.75 3.25 4871.75 2.75  4122.25PERM RAISED PVMT MARKERS

0033 4905000000-N 1253  90 EA  27.00 2430.00 27.00 2430.00 28.00  2520.00SNOWPLB PVMT MRKER

0034 6000000000-E 1605  1,300 LF  2.00 2600.00 2.50 3250.00 3.00  3900.00TEMPORARY SILT FENCE

0035 6009000000-E 1610  144 TON 36.00 5184.00 33.00 4752.00 42.00  6048.00EROS CONTRL STONE CL B

0036 6012000000-E 1610  72 TON 33.00 2376.00 33.00 2376.00 44.00  3168.00SEDIMENT CONTROL STONE

0037 6071010000-E SP   1,530 LF  5.00 7650.00 5.00 7650.00 5.00  7650.00WATTLE

0038 6071020000-E SP  3.8 LB  35.00 133.00 35.00 133.00 35.00  133.00POLYACRYLAMIDE (PAM)



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  4 013

CABARRUS

10CR.10131.31,  10CR.10131.32,  10CR.10131.33,  10CR.10131.34,
10CR.10131.35,  10CR.10131.36,  10CR.20131.100,  10CR.20131.101,
10CR.20131.102,  10CR.20131.103,  10CR.20131.104,
10CR.20131.92,  10CR.20131.93,  10CR.20131.94,  10CR.20131.95,
10CR.20131.96,  10CR.20131.97,  10CR.20131.98,  10CR.20131.99

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

   

C203280MAR 19 2013

16.104 MI

 

    TOTAL 3141217.78 TOTAL 3282082.28 TOTAL  3495976.08CONTRACT TOTAL

 

    SUB-TOTAL 3141217.78 SUB-TOTAL 3282082.28 SUB-TOTAL  3495976.08ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  4 013

CABARRUS

10CR.10131.31,  10CR.10131.32,  10CR.10131.33,  10CR.10131.34,
10CR.10131.35,  10CR.10131.36,  10CR.20131.100,  10CR.20131.101,
10CR.20131.102,  10CR.20131.103,  10CR.20131.104,
10CR.20131.92,  10CR.20131.93,  10CR.20131.94,  10CR.20131.95,
10CR.20131.96,  10CR.20131.97,  10CR.20131.98,  10CR.20131.99

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

GRANITE CONTRACTING LLC FEREBEE CORPORATION

CORNELIUS,  NC CHARLOTTE,  NC

C203280MAR 19 2013

16.104 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152500.00 150000.00  175000.00MOBILIZATION

0002 0106000000-E 230  3,882 CY  15.00 58230.00 25.75 99961.50 25.00  97050.00BORROW EXCAVATION

0003 1220000000-E 545  673 TON 35.00 23555.00 35.00 23555.00 30.00  20190.00INCIDENTAL STONE BASE

0004 1245000000-E SP  22.98 SMI 3200.00 73536.00 2320.00 53313.60 3500.00  80430.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  34,350 SY  1.50 51525.00 1.90 65265.00 1.75  60112.50MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  23,650 SY  2.00 47300.00 2.20 52030.00 2.00  47300.00MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  5,380 SY  3.00 16140.00 3.65 19637.00 1.50  8070.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  11,500 SY  1.55 17825.00 3.00 34500.00 1.75  20125.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0009 1330000000-E 607  232 SY  21.00 4872.00 36.90 8560.80 25.00  5800.00INCIDENTAL MILLING

0010 1519000000-E 610  15,436 TON 32.90 507844.40 45.20 697707.20 50.00  771800.00ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   6,032 TON 36.45 219866.40 50.15 302504.80 55.00  331760.00ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  9,390 TON 32.00 300480.00 49.10 461049.00 50.00  469500.00ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   750 TON 37.75 28312.50 52.30 39225.00 55.00  41250.00ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,887 TON 595.00 1122765.00 568.00 1071816.00 610.00  1151070.00ASP FOR PLANT MIX

0015 1704000000-E SP   5,090 TON 96.00 488640.00 93.00 473370.00 100.00  509000.00PATCHING EXIST PAVEMENT

0016 1771000000-E 660  23,650 SY  1.85 43752.50 2.15 50847.50 1.85  43752.50AST, MAT COAT, #6M STONE

0017 2600000000-N SP   22 EA  1600.00 35200.00 395.00 8690.00 440.00  9680.00RETROFIT EXT CURB RAMP

0018 2612000000-E 848  684 SY  62.00 42408.00 78.00 53352.00 85.00  58140.006" CONCRETE DRIVEWAY

0019 2830000000-N 858  20 EA  985.00 19700.00 555.00 11100.00 605.00  12100.00ADJ MANHOLES

0020 2845000000-N 858  31 EA  570.00 17670.00 535.00 16585.00 600.00  18600.00ADJ METER OR VALVE BOXES

0021 4399000000-N 1105 Lump Sum 93500.00 36000.00  100000.00TEMP TRAFFIC CONTROL

0022 4685000000-E 1205  90,725 LF  0.42 38104.50 0.60 54435.00 0.65  58971.25THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  123,917 LF  0.55 68154.35 0.63 78067.71 0.66  81785.22THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,005 LF  1.95 3909.75 1.50 3007.50 2.20  4411.00THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  340 LF  2.25 765.00 2.00 680.00 2.30  782.00THERMO PVT MKG LINE 8"120 MILS

0026 4710000000-E 1205  1,415 LF  4.00 5660.00 6.00 8490.00 7.70  10895.5024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  40 EA  95.00 3800.00 75.00 3000.00 140.00  5600.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  123 EA  95.00 11685.00 70.00 8610.00 135.00  16605.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  380,726 LF  0.10 38072.60 0.12 45687.12 0.20  76145.20PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  360 LF  0.35 126.00 0.50 180.00 1.10  396.00PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  150 LF  2.00 300.00 3.00 450.00 3.30  495.00PAINT PVT MKG LINES 24"

0032 4900000000-N 1251  1,499 EA  3.25 4871.75 2.50 3747.50 5.50  8244.50PERM RAISED PVMT MARKERS

0033 4905000000-N 1253  90 EA  27.00 2430.00 28.00 2520.00 33.00  2970.00SNOWPLB PVMT MRKER

0034 6000000000-E 1605  1,300 LF  2.50 3250.00 3.00 3900.00 4.00  5200.00TEMPORARY SILT FENCE

0035 6009000000-E 1610  144 TON 45.00 6480.00 46.00 6624.00 35.00  5040.00EROS CONTRL STONE CL B

0036 6012000000-E 1610  72 TON 45.00 3240.00 43.00 3096.00 35.00  2520.00SEDIMENT CONTROL STONE

0037 6071010000-E SP   1,530 LF  10.00 15300.00 5.00 7650.00 5.50  8415.00WATTLE

0038 6071020000-E SP  3.8 LB  35.00 133.00 105.00 399.00 50.00  190.00POLYACRYLAMIDE (PAM)



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  4 013

CABARRUS

10CR.10131.31,  10CR.10131.32,  10CR.10131.33,  10CR.10131.34,
10CR.10131.35,  10CR.10131.36,  10CR.20131.100,  10CR.20131.101,
10CR.20131.102,  10CR.20131.103,  10CR.20131.104,
10CR.20131.92,  10CR.20131.93,  10CR.20131.94,  10CR.20131.95,
10CR.20131.96,  10CR.20131.97,  10CR.20131.98,  10CR.20131.99

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

   

C203280MAR 19 2013

16.104 MI

 

    TOTAL 3571903.75 TOTAL 3959613.23 TOTAL  4319395.67CONTRACT TOTAL

 

    SUB-TOTAL 3571903.75 SUB-TOTAL 3959613.23 SUB-TOTAL  4319395.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3141217.78   BLYTHE CONSTRUCTION, INC.

     2  3282082.28   BLYTHE BROTHERS ASPHALT CO LLC

     3  3495976.08   BOGGS PAVING, INC.

     4  3571903.75   THE LANE CONSTRUCTION CORP

     5  3959613.23   GRANITE CONTRACTING LLC

     6  4319395.67   FEREBEE CORPORATION



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  1 014

CALDWELL, WATAUGA, AVERY

11C.014082,  11C.095096,  11C.095098,  11CR.20061.20,
11CR.20141.20,  11CR.20951.20

FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

72 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

BLYTHE CONSTRUCTION, INC. STRAWSER CONSTRUCTION INC.

CHARLOTTE,  NC COLUMBUS,  OH

C203281MAR 19 2013

60.760 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 71750.00  56284.00MOBILIZATION

0002 1836000000-E 660  501,328 SY  2.64 1323505.92 2.68 1343559.04 2.91  1458864.48AST, TRIPLE SEAL

0003 1839000000-E 660  173,242 SY  2.85 493739.70 3.04 526655.68 3.31  573431.02GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, TRIPLE SEAL
(LIGHTWEIGHT AG-  GREGATE)

0004 4810000000-E 1205  2,198,948 LF  0.085 186910.58 0.08 175915.84 0.09  197905.32PAINT PVMT MARKINGS 4"

0005 4820000000-E 1205  800 LF  1.03 824.00 1.00 800.00 1.01  808.00PAINT PVMT MARKINGS 8"

0006 4835000000-E 1205  248 LF  3.10 768.80 3.00 744.00 3.01  746.48PAINT PVT MKG LINES 24"

0007 4840000000-N 1205  24 EA  26.00 624.00 25.00 600.00 25.25  606.00PAINT PVT MKG CHARACTER

0008 4845000000-N 1205  6 EA  37.00 222.00 35.00 210.00 35.35  212.10PAINT PVT MKG SYMBOL

 

    TOTAL 2031595.00 TOTAL 2120234.56 TOTAL  2288857.40CONTRACT TOTAL

 

    SUB-TOTAL 2031595.00 SUB-TOTAL 2120234.56 SUB-TOTAL  2288857.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2031595.00   MAYMEAD, INC.

     2  2120234.56   BLYTHE CONSTRUCTION, INC.

     3  2288857.40   STRAWSER CONSTRUCTION INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  1 015

ALLEGHANY, SURRY

11CR.20031.20,  11CR.20861.20

FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

118 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

CARL ROSE & SONS, INC. STRAWSER CONSTRUCTION INC.

ELKIN,  NC COLUMBUS,  OH

C203271MAR 19 2013

86.950 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80400.00 15300.00  46840.00MOBILIZATION

0002 1803000000-E 660  173,406 SY  2.06 357216.36 2.03 352014.18 2.11  365886.66AST, SPLIT SEAL

0003 1836000000-E 660  806,520 SY  2.53 2040495.60 2.66 2145343.20 2.85  2298582.00AST, TRIPLE SEAL

0004 4810000000-E 1205  2,857,324 LF  0.08 228585.92 0.08 228585.92 0.08  228585.92PAINT PVMT MARKINGS 4"

0005 4820000000-E 1205  180 LF  1.00 180.00 1.00 180.00 1.01  181.80PAINT PVMT MARKINGS 8"

0006 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.01  301.00PAINT PVT MKGS LINES 16"

0007 4835000000-E 1205  90 LF  3.00 270.00 3.00 270.00 3.01  270.90PAINT PVT MKG LINES 24"

0008 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00 25.25  404.00PAINT PVT MKG CHARACTER

0009 4845000000-N 1205  13 EA  30.00 390.00 30.00 390.00 30.30  393.90PAINT PVT MKG SYMBOL

 

    TOTAL 2708237.88 TOTAL 2742783.30 TOTAL  2941446.18CONTRACT TOTAL

 

    SUB-TOTAL 2708237.88 SUB-TOTAL 2742783.30 SUB-TOTAL  2941446.18ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2708237.88   BLYTHE CONSTRUCTION, INC.

     2  2742783.30   CARL ROSE & SONS, INC.

     3  2941446.18   STRAWSER CONSTRUCTION INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  1 016

ASHE, WILKES

11CR.20051.20,  11CR.20971.20

FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

82 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

CARL ROSE & SONS, INC. STRAWSER CONSTRUCTION INC.

ELKIN,  NC COLUMBUS,  OH

C203312MAR 19 2013

79.530 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65150.00 28300.00  62000.00MOBILIZATION

0002 1748000000-E 660  248,795 SY  1.27 315969.65 2.93 728969.35 2.95  733945.25AST, MAT & SEAL

0003 1803000000-E 660  499,007 SY  2.26 1127755.82 2.15 1072865.05 2.26  1127755.82AST, SPLIT SEAL

0004 1836000000-E 660  116,747 SY  2.88 336231.36 2.64 308212.08 2.98  347906.06AST, TRIPLE SEAL

0005 4810000000-E 1205  3,045,720 LF  0.08 243657.60 0.08 243657.60 0.09  274114.80PAINT PVMT MARKINGS 4"

 

    TOTAL 2088764.43 TOTAL 2382004.08 TOTAL  2545721.93CONTRACT TOTAL

 

    SUB-TOTAL 2088764.43 SUB-TOTAL 2382004.08 SUB-TOTAL  2545721.93ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2088764.43   BLYTHE CONSTRUCTION, INC.

     2  2382004.08   CARL ROSE & SONS, INC.

     3  2545721.93   STRAWSER CONSTRUCTION INC.



APR 09, 2013 08:15 AM

TIP NO B-4458 2:00 PM 1 /  4 017

CATAWBA

38375.3.1

FED AID NO BRZ-2019(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

YOUNG & MCQUEEN GRADING CO
INC

DANE CONSTRUCTION, INC.

BURNSVILLE,  NC MOORESVILLE,  NC

C202950MAR 19 2013

0.478 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 95000.00  99000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10100.00 25000.00  7200.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8500.00 9500.00  7800.00BRG APP SUB REG TIER**
(19+70.00-L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  18.00 18000.00 11.00 11000.00 12.00  12000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 80322.80 102000.00  138000.00GRADING

0007 0106000000-E 230  15,000 CY  6.50 97500.00 8.50 127500.00 8.25  123750.00BORROW EXCAVATION

0008 0134000000-E 240  2,050 CY  3.85 7892.50 3.00 6150.00 10.00  20500.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  1,000 CY  43.75 43750.00 53.00 53000.00 28.00  28000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,600 SY  2.25 5850.00 2.15 5590.00 2.15  5590.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  30 TON 32.00 960.00 28.00 840.00 45.00  1350.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  100 SY  2.25 225.00 2.25 225.00 2.25  225.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  120 LF  52.00 6240.00 35.00 4200.00 20.00  2400.0015" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  150.00 600.00 160.00 640.00 175.00  700.00**" DRAINAGE PIPE ELBOW
(15")

0015 0448300000-E 310  68 LF  55.00 3740.00 36.00 2448.00 34.00  2312.0018" RCP CULV CLASS IV

0016 0594000000-E 310  92 LF  57.00 5244.00 52.00 4784.00 34.00  3128.0024" CS PIPE CULV 0.064"

0017 0995000000-E 340  206 LF  8.00 1648.00 2.00 412.00 10.00  2060.00PIPE REMOVAL

0018 1099500000-E 505  500 CY  10.00 5000.00 9.00 4500.00 12.00  6000.00SHALLOW UNDERCUT

0019 1099700000-E 505  1,000 TON 23.00 23000.00 34.00 34000.00 28.00  28000.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  2,260 TON 25.25 57065.00 27.00 61020.00 25.60  57856.00AGGREGATE BASE COURSE

0021 1220000000-E 545  200 TON 28.00 5600.00 27.00 5400.00 26.00  5200.00INCIDENTAL STONE BASE

0022 1275000000-E 600  85 GAL 12.00 1020.00 8.00 680.00 6.50  552.50PRIME COAT

0023 1330000000-E 607  225 SY  23.00 5175.00 20.00 4500.00 18.00  4050.00INCIDENTAL MILLING

0024 1489000000-E 610  325 TON 44.00 14300.00 46.50 15112.50 51.79  16831.75ASP CONC BASE CRS B25.0B

0025 1498000000-E 610  1,060 TON 39.75 42135.00 42.00 44520.00 43.61  46226.60ASP CONC INTR CRS I19.0B

0026 1525000000-E 610  1,465 TON 39.75 58233.75 42.00 61530.00 50.54  74041.10ASP CONC SURF CRS SF9.5A

0027 1575000000-E 620  165 TON 620.00 102300.00 652.00 107580.00 600.00  99000.00ASP FOR PLANT MIX

0028 1693000000-E 654  10 TON 125.00 1250.00 140.00 1400.00 150.00  1500.00ASPH PLT MIX PVMT REPAIR

0029 2022000000-E 815  112 CY  7.00 784.00 4.00 448.00 12.00  1344.00SUBDRAIN EXCAVATION

0030 2033000000-E 815  84 CY  43.75 3675.00 42.00 3528.00 30.00  2520.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  500 LF  8.50 4250.00 4.75 2375.00 7.00  3500.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  150.00 150.00 135.00 135.00 350.00  350.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  51.00 306.00 7.00 42.00 8.00  48.006" OUTLET PIPE

0034 2286000000-N 840  2 EA  1100.00 2200.00 1400.00 2800.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  2 EA  625.00 1250.00 425.00 850.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  360 LF  25.00 9000.00 23.00 8280.00 22.00  7920.00SHOULDER BERM GUTTER

0037 3030000000-E 862  825 LF  14.00 11550.00 15.75 12993.75 14.00  11550.00STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  13.00 65.00 21.00 105.00 13.00  65.00ADDIT GUARDRAIL POSTS

0039 3195000000-N 862  2 EA  475.00 950.00 525.00 1050.00 475.00  950.00GR ANCHOR TYPE AT-1

0040 3215000000-N 862  4 EA  1375.00 5500.00 1415.00 5660.00 1375.00  5500.00GR ANCHOR TYPE III



APR 09, 2013 08:15 AM

TIP NO B-4458 2:00 PM 2 /  4 017

CATAWBA

38375.3.1

FED AID NO BRZ-2019(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

YOUNG & MCQUEEN GRADING CO
INC

DANE CONSTRUCTION, INC.

BURNSVILLE,  NC MOORESVILLE,  NC

C202950MAR 19 2013

0.478 MI

0041 3270000000-N SP   4 EA  1700.00 6800.00 1975.00 7900.00 1700.00  6800.00GR ANCHOR TYPE 350

0042 3503000000-E 866  3,610 LF  2.55 9205.50 2.70 9747.00 2.55  9205.50WOVEN WIRE FENCE 47" FAB

0043 3509000000-E 866  225 EA  14.80 3330.00 15.50 3487.50 14.80  3330.004" TIMBER POSTS 7'-6"LONG

0044 3515000000-E 866  70 EA  27.00 1890.00 28.35 1984.50 27.00  1890.005" TIMBER POSTS 8'-0"LONG

0045 3557000000-E 866  100 LF  1.00 100.00 1.05 105.00 1.00  100.00ADDITIONAL BARBED WIRE

0046 3628000000-E 876  7 TON 65.00 455.00 75.00 525.00 45.00  315.00RIP RAP, CLASS I

0047 3649000000-E 876  4 TON 65.00 260.00 75.00 300.00 50.00  200.00RIP RAP, CLASS B

0048 3656000000-E 876  2,085 SY  2.25 4691.25 2.25 4691.25 2.15  4482.75GEOTEXTILE FOR DRAINGE

0049 4072000000-E 903  14 LF  7.50 105.00 5.25 73.50 5.10  71.40SUPPORT, 3-LB STL U-CHAN

0050 4102000000-N 904  1 EA  92.00 92.00 78.75 78.75 75.00  75.00SIGN ERECTION, TYPE E

0051 4192000000-N 907  16 EA  5.00 80.00 1.05 16.80 3.00  48.00DISPOSE SUPPORT, U-CHAN

0052 4400000000-E 1110  527 SF  5.25 2766.75 4.15 2187.05 3.89  2050.03WORK ZONE SIGNS (STAT)

0053 4410000000-E 1110  90 SF  5.00 450.00 6.85 616.50 4.70  423.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  20 EA  35.00 700.00 25.00 500.00 45.00  900.00DRUMS

0055 4435000000-N 1135  20 EA  16.00 320.00 20.00 400.00 17.00  340.00CONES

0056 4445000000-E 1145  80 LF  22.00 1760.00 25.00 2000.00 14.25  1140.00BARRICADES (TYPE III)

0057 4455000000-N 1150  20 DAY 250.00 5000.00 175.00 3500.00 150.00  3000.00FLAGGER

0058 4810000000-E 1205  25,338 LF  0.18 4560.84 0.25 6334.50 0.18  4560.84PAINT PVMT MARKINGS 4"

0059 4915000000-E 1264  3 EA  27.00 81.00 36.75 110.25 41.00  123.007' U-CHANNEL POSTS

0060 4955000000-N 1264  3 EA  52.00 156.00 58.00 174.00 85.00  255.00OBJECT MARKERS (END OF RD)

0061 6000000000-E 1605  3,000 LF  1.90 5700.00 2.00 6000.00 1.90  5700.00TEMPORARY SILT FENCE

0062 6006000000-E 1610  285 TON 40.00 11400.00 31.40 8949.00 32.00  9120.00EROS CONTRL STONE CL A

0063 6009000000-E 1610  1,640 TON 40.00 65600.00 48.50 79540.00 32.00  52480.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  665 TON 35.00 23275.00 32.70 21745.50 28.00  18620.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 6.5 ACR 900.00 5850.00 1045.00 6792.50 995.00  6467.50TEMPORARY MULCHING

0066 6018000000-E 1620  250 LB  2.00 500.00 6.30 1575.00 6.00  1500.00SEED FOR TEMP SEEDING

0067 6021000000-E 1620  2 TON 1000.00 2000.00 1260.00 2520.00 1200.00  2400.00FERT FOR TEMP SEEDING

0068 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   600 LF  1.90 1140.00 2.00 1200.00 1.90  1140.00SAFETY FENCE

0070 6030000000-E 1630  1,250 CY  7.00 8750.00 8.00 10000.00 8.00  10000.00SILT EXCAVATION

0071 6036000000-E 1631  11,000 SY  1.50 16500.00 1.85 20350.00 1.75  19250.00MATTING FOR EROS CONTROL

0072 6037000000-E SP   40 SY  8.00 320.00 10.50 420.00 10.00  400.00COIR FIBER MAT

0073 6038000000-E SP   3,900 SY  6.50 25350.00 5.25 20475.00 5.00  19500.00PERM SOIL REINF MAT

0074 6042000000-E 1632  60 LF  4.00 240.00 4.20 252.00 4.00  240.001/4" HARDWARE CLOTH

0075 6048000000-E SP   120 SY  22.00 2640.00 45.00 5400.00 45.00  5400.00FLOAT TURBIDITY CURTAIN

0076 6070000000-N 1639  12 EA  50.00 600.00 615.00 7380.00 475.00  5700.00SPECIAL STILLING BASINS

0077 6071010000-E SP   210 LF  10.00 2100.00 9.35 1963.50 8.90  1869.00WATTLE

0078 6071020000-E SP   400 LB  8.00 3200.00 8.00 3200.00 7.50  3000.00POLYACRYLAMIDE (PAM)

0079 6071030000-E 1640  310 LF  5.00 1550.00 5.25 1627.50 6.50  2015.00COIR FIBER BAFFLE

0080 6071050000-E SP   4 EA  1100.00 4400.00 645.00 2580.00 1150.00  4600.00**" SKIMMER
(1-1/2")



APR 09, 2013 08:15 AM

TIP NO B-4458 2:00 PM 3 /  4 017

CATAWBA

38375.3.1

FED AID NO BRZ-2019(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

YOUNG & MCQUEEN GRADING CO
INC

DANE CONSTRUCTION, INC.

BURNSVILLE,  NC MOORESVILLE,  NC

C202950MAR 19 2013

0.478 MI

0081 6084000000-E 1660 4.5 ACR 1650.00 7425.00 1470.00 6615.00 1400.00  6300.00SEEDING AND MULCHING

0082 6087000000-E 1660 3.5 ACR 250.00 875.00 157.50 551.25 150.00  525.00MOWING

0083 6090000000-E 1661  100 LB  1.00 100.00 7.35 735.00 7.00  700.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 1000.00 250.00 2100.00 525.00 2000.00  500.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  175 LB  1.00 175.00 6.30 1102.50 6.00  1050.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665 4.75 TON 500.00 2375.00 1260.00 5985.00 1200.00  5700.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 35.00 350.00 47.25 472.50 45.00  450.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  1.00 25.00 157.50 3937.50 150.00  3750.00RESPONSE FOR EROS CONTROL

0089 6123000000-E 1670 0.1 ACR 12000.00 1200.00 420.00 42.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0090 8017000000-N SP  Lump Sum 97000.00 40500.00  20000.00CM&R TEMP ACCESS ***********
(19+70.00-L-)

0091 8035000000-N 402 Lump Sum 1.00 15000.00  35000.00REMV EXIST STR **********
(19+70.00-L-)

0092 8105520000-E 411  105 LF  575.00 60375.00 650.00 68250.00 985.00  103425.003'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  68 LF  575.00 39100.00 650.00 44200.00 985.00  66980.003'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411 82.8 LF  50.00 4140.00 65.00 5382.00 61.00  5050.80PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  600.00 600.00 100.00 100.00 500.00  500.00SID INSPECTIONS

0096 8114000000-N 411  1 EA  1000.00 1000.00 100.00 100.00 500.00  500.00SPT TESTING

0097 8115000000-N 411  1 EA  2450.00 2450.00 100.00 100.00 1300.00  1300.00CSL TESTING

0098 8182000000-E 420 72.3 CY  1200.00 86760.00 790.00 57117.00 1275.00  92182.50CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 22139.00 21000.00  14000.00BRG APPR SLAB ***********
(19+70.00-L-)

0100 8217000000-E 425  28,432 LB  1.00 28432.00 1.15 32696.80 1.00  28432.00REINF STEEL (BRIDGE)

0101 8238000000-E 425  4,039 LB  1.80 7270.20 2.40 9693.60 2.00  8078.00SPIRAL COL REINF STL BRG

0102 8364000000-E 450  455 LF  55.00 25025.00 73.50 33442.50 47.00  21385.00HP12X53 PILES

0103 8475000000-E 460 385.5 LF  120.50 46452.75 96.50 37200.75 89.50  34502.25TWO BAR METAL RAIL

0104 8517000000-E 460 400.5 LF  73.00 29236.50 57.00 22828.50 56.50  22628.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0105 8608000000-E 876  1,079 TON 0.01 10.79 89.00 96031.00 42.50  45857.50RIP RAP II (2'-0")

0106 8622000000-E 876  1,365 SY  2.25 3071.25 2.70 3685.50 2.50  3412.50GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 7400.00 9000.00  12714.00ELASTOMERIC BEARINGS

0108 8763000000-E 430  2,600 LF  129.00 335400.00 135.00 351000.00 155.30  403780.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1744888.88 TOTAL 1943793.25 TOTAL  1981233.77CONTRACT TOTAL

 

    SUB-TOTAL 949025.39 SUB-TOTAL 1096465.60 SUB-TOTAL  1061505.97ROADWAY ITEMS

    SUB-TOTAL 795863.49 SUB-TOTAL 847327.65 SUB-TOTAL  919727.80STRUCTURE ITEMS



APR 09, 2013 08:15 AM

TIP NO B-4458 2:00 PM 4 /  4 017

CATAWBA

38375.3.1

FED AID NO BRZ-2019(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

   

C202950MAR 19 2013

0.478 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1744888.88   COUNTRY BOY LANDSCAPING INC

     2  1943793.25   YOUNG & MCQUEEN GRADING CO INC

     3  1981233.77   DANE CONSTRUCTION, INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

OLYMPUS PAINTING
CONTRACTORS, INC.

KLICOS PAINTING COMPANY, INC.

TARPON SPRINGS,  FL BALTIMORE,  MD

C203218MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 179000.00  300000.00MOBILIZATION

0002 4400000000-E 1110  432 SF  5.00 2160.00 7.00 3024.00 1.00  432.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  672 SF  5.00 3360.00 9.75 6552.00 1.00  672.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  3 EA  500.00 1500.00 3500.00 10500.00 1000.00  3000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  1 EA  500.00 500.00 9000.00 9000.00 5000.00  5000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  350 EA  5.00 1750.00 50.00 17500.00 1.00  350.00DRUMS

0007 4435000000-N 1135  50 EA  5.00 250.00 40.00 2000.00 1.00  50.00CONES

0008 4450000000-N 1150  176 HR  15.00 2640.00 35.00 6160.00 15.00  2640.00FLAGGER

0009 4480000000-N 1165  1 EA  2000.00 2000.00 20000.00 20000.00 12000.00  12000.00TMA

0010 4510000000-N SP   96 HR  15.00 1440.00 45.00 4320.00 25.00  2400.00LAW ENFORCEMENT

0011 8657000000-N 430 Lump Sum 65000.00 29400.00  30580.00ELASTOMERIC BEARINGS

0012 8699000000-N SP  Lump Sum 30000.00 452000.00  57310.00STRIP SEALS

0013 8860000000-N SP  Lump Sum 10000.00 16100.00  30600.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #1

0015 8860000000-N SP  Lump Sum 10000.00 3300.00  5900.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #20

0016 8860000000-N SP  Lump Sum 10000.00 1400.00  2400.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #32

0017 8860000000-N SP  Lump Sum 10000.00 1400.00  2400.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #35

0018 8860000000-N SP  Lump Sum 10000.00 2200.00  4200.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #56

0019 8860000000-N SP  Lump Sum 10000.00 3300.00  5900.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #71

0020 8860000000-N SP  Lump Sum 10000.00 1400.00  2200.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #76

0021 8860000000-N SP  Lump Sum 10000.00 1400.00  2200.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #80

0023 8860000000-N SP  Lump Sum 10000.00 2555.00  4700.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #91

0024 8860000000-N SP  Lump Sum 10000.00 4400.00  8200.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #99

0025 8860000000-N SP  Lump Sum 54337.00 53420.00  58810.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #1

0026 8860000000-N SP  Lump Sum 113267.00 86500.00  118310.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #133

0027 8860000000-N SP  Lump Sum 125019.00 74950.00  121070.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #16

0028 8860000000-N SP  Lump Sum 45670.00 55920.00  55330.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #174

0029 8860000000-N SP  Lump Sum 167008.00 106550.00  196270.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #18

0030 8860000000-N SP  Lump Sum 63116.00 55675.00  74080.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #19

0031 8860000000-N SP  Lump Sum 132273.00 82625.00  138620.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #20

0032 8860000000-N SP  Lump Sum 163035.00 94175.00  173640.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #32



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

OLYMPUS PAINTING
CONTRACTORS, INC.

KLICOS PAINTING COMPANY, INC.

TARPON SPRINGS,  FL BALTIMORE,  MD

C203218MAR 19 2013

0.000 MI

0033 8860000000-N SP  Lump Sum 136038.00 86200.00  133070.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #35

0034 8860000000-N SP  Lump Sum 58309.00 53420.00  68360.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #50 (IREDELL)

0035 8860000000-N SP  Lump Sum 256867.00 145150.00  308970.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #50 (LINCOLN)

0036 8860000000-N SP  Lump Sum 129762.00 161700.00  125230.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #56

0037 8860000000-N SP  Lump Sum 256875.00 22375.00  212500.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #71

0038 8860000000-N SP  Lump Sum 76201.00 59800.00  85360.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #76

0039 8860000000-N SP  Lump Sum 148478.00 89775.00  157540.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #79

0040 8860000000-N SP  Lump Sum 128188.00 93550.00  130730.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #80

0041 8860000000-N SP  Lump Sum 40729.00 32300.00  50760.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #88

0042 8860000000-N SP  Lump Sum 952792.00 259600.00  934330.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #91

0043 8860000000-N SP  Lump Sum 57200.00 43795.00  58500.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #99

0044 8860000000-N SP  Lump Sum 60000.00 31500.00  34000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE BRIDGE
#91

0045 8860000000-N SP  Lump Sum 3000.00 8440.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #1

0046 8860000000-N SP  Lump Sum 3000.00 14000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #133

0047 8860000000-N SP  Lump Sum 3000.00 11900.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #16

0048 8860000000-N SP  Lump Sum 3000.00 8440.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #174

0049 8860000000-N SP  Lump Sum 3000.00 18100.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #18

0050 8860000000-N SP  Lump Sum 3000.00 8850.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #19

0051 8860000000-N SP  Lump Sum 3000.00 13750.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #20

0052 8860000000-N SP  Lump Sum 3000.00 15850.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #32

0053 8860000000-N SP  Lump Sum 3000.00 14400.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #35

0054 8860000000-N SP  Lump Sum 3000.00 8440.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #50  (IREDELL)

0055 8860000000-N SP  Lump Sum 3000.00 29300.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #50  (LINCOLN)

0056 8860000000-N SP  Lump Sum 3000.00 25400.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #56

0057 8860000000-N SP  Lump Sum 3000.00 8250.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #71



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

OLYMPUS PAINTING
CONTRACTORS, INC.

KLICOS PAINTING COMPANY, INC.

TARPON SPRINGS,  FL BALTIMORE,  MD

C203218MAR 19 2013

0.000 MI

0058 8860000000-N SP  Lump Sum 3000.00 19600.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #76

0059 8860000000-N SP  Lump Sum 3000.00 15050.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #79

0060 8860000000-N SP  Lump Sum 3000.00 12100.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #80

0061 8860000000-N SP  Lump Sum 3000.00 4600.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #88

0062 8860000000-N SP  Lump Sum 3000.00 73200.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #91

0063 8860000000-N SP  Lump Sum 3000.00 6690.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #99

0064 8860000000-N SP  Lump Sum 30000.00 51800.00  57000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY STEEL COVER FOR EX- PANSION JOINT
SEAL REPAIR

0065 8860000000-N SP  Lump Sum 5000.00 53500.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #133

0066 8860000000-N SP  Lump Sum 5000.00 34040.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #174

0067 8860000000-N SP  Lump Sum 5000.00 34040.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(IREDELL)

0068 8860000000-N SP  Lump Sum 80000.00 107050.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(LINCOLN)

0069 8860000000-N SP  Lump Sum 10000.00 34040.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #1

0070 8860000000-N SP  Lump Sum 10000.00 46150.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #16

0071 8860000000-N SP  Lump Sum 40000.00 67850.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #18

0072 8860000000-N SP  Lump Sum 5000.00 35475.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #19

0073 8860000000-N SP  Lump Sum 10000.00 52625.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #20

0074 8860000000-N SP  Lump Sum 5000.00 59975.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #32

0075 8860000000-N SP  Lump Sum 10000.00 54900.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #35

0076 8860000000-N SP  Lump Sum 10000.00 108400.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #56

0077 8860000000-N SP  Lump Sum 10000.00 13375.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #71

0078 8860000000-N SP  Lump Sum 10000.00 38100.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #76

0079 8860000000-N SP  Lump Sum 10000.00 107175.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #79

0080 8860000000-N SP  Lump Sum 10000.00 46850.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #80

0081 8860000000-N SP  Lump Sum 5000.00 20600.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #88



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

OLYMPUS PAINTING
CONTRACTORS, INC.

KLICOS PAINTING COMPANY, INC.

TARPON SPRINGS,  FL BALTIMORE,  MD

C203218MAR 19 2013

0.000 MI

0082 8860000000-N SP  Lump Sum 100000.00 260700.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #91

0083 8860000000-N SP  Lump Sum 10000.00 27915.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #99

0084 8881000000-E SP   9 CY  250.00 2250.00 1820.00 16380.00 2400.00  21600.00GENERIC STRUCTURE ITEM (CY)
CONCRETE FOR DECK REPAIR

0085 8889000000-E SP   13,185 LB  12.00 158220.00 27.00 355995.00 30.00  395550.00GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0086 8892000000-E SP   207 SF  70.00 14490.00 65.00 13455.00 74.00  15318.00GENERIC STRUCTURE ITEM (SF)
REINFORCED CONCRETE DECK SLAB

0087 8897000000-N SP   46 EA  3000.00 138000.00 4535.00 208610.00 4975.00  228850.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0088 8897000000-N SP   19 EA  2500.00 47500.00 4531.00 86089.00 4975.00  94525.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS

 

    TOTAL 4373224.00 TOTAL 4717340.00 TOTAL  5101457.00CONTRACT TOTAL

 

    SUB-TOTAL 4373224.00 SUB-TOTAL 4717340.00 SUB-TOTAL  5101457.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 5 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203218MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 300000.00  397700.00MOBILIZATION

0002 4400000000-E 1110  432 SF  20.00 8640.00 5.50 2376.00 5.87  2535.84WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  672 SF  20.00 13440.00 9.00 6048.00 10.20  6854.40WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  3 EA  15000.00 45000.00 2500.00 7500.00 3050.00  9150.00FLASHING ARROW BOARD

0005 4420000000-N 1120  1 EA  20000.00 20000.00 11000.00 11000.00 12250.00  12250.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  350 EA  50.00 17500.00 32.00 11200.00 35.65  12477.50DRUMS

0007 4435000000-N 1135  50 EA  50.00 2500.00 20.00 1000.00 18.23  911.50CONES

0008 4450000000-N 1150  176 HR  150.00 26400.00 20.00 3520.00 16.00  2816.00FLAGGER

0009 4480000000-N 1165  1 EA  25000.00 25000.00 10000.00 10000.00 31500.00  31500.00TMA

0010 4510000000-N SP   96 HR  25.00 2400.00 50.00 4800.00 35.50  3408.00LAW ENFORCEMENT

0011 8657000000-N 430 Lump Sum 10000.00 27800.00  18852.00ELASTOMERIC BEARINGS

0012 8699000000-N SP  Lump Sum 70000.00 52100.00  42000.00STRIP SEALS

0013 8860000000-N SP  Lump Sum 5000.00 15300.00  15000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #1

0015 8860000000-N SP  Lump Sum 2500.00 2950.00  10000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #20

0016 8860000000-N SP  Lump Sum 2500.00 1178.00  7500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #32

0017 8860000000-N SP  Lump Sum 3000.00 1178.00  10000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #35

0018 8860000000-N SP  Lump Sum 4000.00 2061.00  12500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #56

0019 8860000000-N SP  Lump Sum 2000.00 2950.00  12500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #71

0020 8860000000-N SP  Lump Sum 3000.00 1180.00  7500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #76

0021 8860000000-N SP  Lump Sum 2000.00 1180.00  12500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #80

0023 8860000000-N SP  Lump Sum 40000.00 2355.00  10000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #91

0024 8860000000-N SP  Lump Sum 7500.00 4121.00  15000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #99

0025 8860000000-N SP  Lump Sum 70000.00 70000.00  83000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #1

0026 8860000000-N SP  Lump Sum 130000.00 80000.00  162000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #133

0027 8860000000-N SP  Lump Sum 130000.00 50000.00  123000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #16

0028 8860000000-N SP  Lump Sum 95000.00 70000.00  83000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #174

0029 8860000000-N SP  Lump Sum 175000.00 160000.00  230000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #18

0030 8860000000-N SP  Lump Sum 88000.00 80000.00  95000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #19

0031 8860000000-N SP  Lump Sum 142885.00 130000.00  160000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #20

0032 8860000000-N SP  Lump Sum 165000.00 150000.00  210000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #32



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 6 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203218MAR 19 2013

0.000 MI

0033 8860000000-N SP  Lump Sum 125000.00 120000.00  192000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #35

0034 8860000000-N SP  Lump Sum 320000.00 75000.00  124000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #50 (IREDELL)

0035 8860000000-N SP  Lump Sum 80000.00 245000.00  348000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #50 (LINCOLN)

0036 8860000000-N SP  Lump Sum 129100.00 120000.00  165000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #56

0037 8860000000-N SP  Lump Sum 165000.00 180000.00  235000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #71

0038 8860000000-N SP  Lump Sum 99090.00 90000.00  100000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #76

0039 8860000000-N SP  Lump Sum 162500.00 140000.00  149000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #79

0040 8860000000-N SP  Lump Sum 134500.00 110000.00  127000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #80

0041 8860000000-N SP  Lump Sum 75000.00 70000.00  120000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #88

0042 8860000000-N SP  Lump Sum 1250000.00 670000.00  750000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #91

0043 8860000000-N SP  Lump Sum 70000.00 70000.00  130000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #99

0044 8860000000-N SP  Lump Sum 40000.00 29000.00  44000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE BRIDGE
#91

0045 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #1

0046 8860000000-N SP  Lump Sum 5500.00 10000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #133

0047 8860000000-N SP  Lump Sum 5000.00 10000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #16

0048 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #174

0049 8860000000-N SP  Lump Sum 5000.00 10000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #18

0050 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #19

0051 8860000000-N SP  Lump Sum 5000.00 10000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #20

0052 8860000000-N SP  Lump Sum 5000.00 10000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #32

0053 8860000000-N SP  Lump Sum 5000.00 10000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #35

0054 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #50  (IREDELL)

0055 8860000000-N SP  Lump Sum 5000.00 15000.00  30000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #50  (LINCOLN)

0056 8860000000-N SP  Lump Sum 5000.00 10000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #56

0057 8860000000-N SP  Lump Sum 5000.00 10000.00  20000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #71



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 7 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203218MAR 19 2013

0.000 MI

0058 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #76

0059 8860000000-N SP  Lump Sum 5000.00 10000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #79

0060 8860000000-N SP  Lump Sum 5000.00 10000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #80

0061 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #88

0062 8860000000-N SP  Lump Sum 20000.00 20000.00  50000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #91

0063 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #99

0064 8860000000-N SP  Lump Sum 20000.00 51800.00  15000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY STEEL COVER FOR EX- PANSION JOINT
SEAL REPAIR

0065 8860000000-N SP  Lump Sum 15.00 47324.00  25000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #133

0066 8860000000-N SP  Lump Sum 15000.00 22132.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #174

0067 8860000000-N SP  Lump Sum 15000.00 27344.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(IREDELL)

0068 8860000000-N SP  Lump Sum 15000.00 154485.00  60000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(LINCOLN)

0069 8860000000-N SP  Lump Sum 15000.00 23524.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #1

0070 8860000000-N SP  Lump Sum 15000.00 48428.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #16

0071 8860000000-N SP  Lump Sum 15000.00 78508.00  40000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #18

0072 8860000000-N SP  Lump Sum 15000.00 37040.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #19

0073 8860000000-N SP  Lump Sum 15000.00 55448.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #20

0074 8860000000-N SP  Lump Sum 15000.00 86820.00  25000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #32

0075 8860000000-N SP  Lump Sum 15000.00 53228.00  25000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #35

0076 8860000000-N SP  Lump Sum 15000.00 50092.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #56

0077 8860000000-N SP  Lump Sum 20000.00 106250.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #71

0078 8860000000-N SP  Lump Sum 15000.00 34144.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #76

0079 8860000000-N SP  Lump Sum 15000.00 63016.00  25000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #79

0080 8860000000-N SP  Lump Sum 15000.00 52292.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #80

0081 8860000000-N SP  Lump Sum 15000.00 25380.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #88



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 8 /  8 018

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

FED AID NO STATE FUNDED

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.

BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203218MAR 19 2013

0.000 MI

0082 8860000000-N SP  Lump Sum 50.00 450000.00  250000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #91

0083 8860000000-N SP  Lump Sum 25000.00 30000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM  BRIDGE #99

0084 8881000000-E SP   9 CY  2500.00 22500.00 1820.00 16380.00 2400.00  21600.00GENERIC STRUCTURE ITEM (CY)
CONCRETE FOR DECK REPAIR

0085 8889000000-E SP   13,185 LB  35.00 461475.00 27.00 355995.00 42.75  563658.75GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0086 8892000000-E SP   207 SF  80.00 16560.00 65.00 13455.00 230.00  47610.00GENERIC STRUCTURE ITEM (SF)
REINFORCED CONCRETE DECK SLAB

0087 8897000000-N SP   46 EA  6000.00 276000.00 4535.00 208610.00 2300.00  105800.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0088 8897000000-N SP   19 EA  6000.00 114000.00 4531.00 86089.00 2300.00  43700.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS

 

    TOTAL 5499555.00 TOTAL 5528581.00 TOTAL  6050323.99CONTRACT TOTAL

 

    SUB-TOTAL 5499555.00 SUB-TOTAL 5528581.00 SUB-TOTAL  6050323.99ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4373224.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     2  4717340.00   OLYMPUS PAINTING CONTRACTORS, INC.

     3  5101457.00   KLICOS PAINTING COMPANY, INC.

     4  5499555.00   SAFFO CONTRACTORS INC

     5  5528581.00   VIMAS PAINTING COMPANY, INC

     6  6050323.99   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.



APR 09, 2013 08:15 AM

TIP NO BK-5126 2:00 PM 1 /  3 019

YANCEY

42577.3.1

FED AID NO BRZ-1395(6)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.

BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203225MAR 19 2013

0.114 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12500.00   BRG APP SUB REG TIER**
(16+20.00)

0004 0043000000-N 226 Lump Sum 67500.00   GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0006 0199000000-E SP   225 SF  135.00 30375.00   TEMPORARY SHORING

0007 0343000000-E 310  20 LF  40.00 800.00   15" SIDE DRAIN PIPE

0008 0600000000-E 310  60 LF  60.00 3600.00   30" CS PIPE CULV 0.079"

0009 0995000000-E 340  51 LF  2.00 102.00   PIPE REMOVAL

0010 1220000000-E 545  50 TON 25.00 1250.00   INCIDENTAL STONE BASE

0011 1330000000-E 607  200 SY  27.50 5500.00   INCIDENTAL MILLING

0012 1489000000-E 610  250 TON 91.00 22750.00   ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  200 TON 93.25 18650.00   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  350 TON 78.15 27352.50   ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  42 TON 695.00 29190.00   ASP FOR PLANT MIX

0016 2000000000-N 806  14 EA  203.50 2849.00   RIGHT OF WAY MARKERS

0017 2286000000-N 840  1 EA  1515.00 1515.00   MASNRY DRAINAGE STRUCT

0018 2354200000-N 840  1 EA  385.00 385.00   FRAME W/GRATE 840.24 STD

0019 3030000000-E 862 37.5 LF  17.70 663.75   STL BM GUARDRAIL

0020 3045000000-E 862  50 LF  19.80 990.00   SBGR SHOP CURVED

0021 3150000000-N 862  5 EA  26.75 133.75   ADDIT GUARDRAIL POSTS

0022 3180000000-N 862  1 EA  1600.00 1600.00   GR ANCHOR TYPE **********
(B-83SC)

0023 3195000000-N 862  3 EA  588.50 1765.50   GR ANCHOR TYPE AT-1

0024 3270000000-N SP   1 EA  2090.00 2090.00   GR ANCHOR TYPE 350

0025 3319000000-N 862  3 EA  1500.00 4500.00   GR ANCHOR TYPE B-83

0026 3559000000-E 866  232 LF  16.05 3723.60   ** STRAND BW FENCE W/ POSTS
(4)

0027 3656000000-E 876  650 SY  2.30 1495.00   GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  156 SF  5.35 834.60   WORK ZONE SIGNS (STAT)

0029 4405000000-E 1110  38 SF  5.00 190.00   WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110  40 SF  7.00 280.00   WORK ZONE SIGNS (BARR)

0031 4430000000-N 1130  64 EA  25.00 1600.00   DRUMS

0032 4445000000-E 1145  16 LF  25.00 400.00   BARRICADES (TYPE III)

0033 4450000000-N 1150  650 HR  21.50 13975.00   FLAGGER

0034 4465000000-N 1160  2 EA  4025.00 8050.00   TEMPORARY CRASH CUSHIONS

0035 4470000000-N 1160  2 EA  575.00 1150.00   RESET CRASH CUSHION

0036 4485000000-E 1170  110 LF  30.00 3300.00   PORT CONC BARRIER

0037 4500000000-E 1170  60 LF  20.00 1200.00   RESET PORT CONC BARRIER

0038 4650000000-N 1251  61 EA  12.60 768.60   TEMP RAISED PVMT MRKS

0039 4685000000-E 1205  1,200 LF  2.75 3300.00   THERMO PVT MKG LINES 4"90



APR 09, 2013 08:15 AM

TIP NO BK-5126 2:00 PM 2 /  3 019

YANCEY

42577.3.1

FED AID NO BRZ-1395(6)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.

BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203225MAR 19 2013

0.114 MI

0040 4686000000-E 1205  1,200 LF  4.25 5100.00   THERMO PVT MKG LINES 4"120

0041 4810000000-E 1205  4,330 LF  0.55 2381.50   PAINT PVMT MARKINGS 4"

0042 4835000000-E 1205  60 LF  4.85 291.00   PAINT PVT MKG LINES 24"

0043 4905000000-N 1253  15 EA  53.50 802.50   SNOWPLB PVMT MRKER

0044 4960000000-N SP   1 EA  25500.00 25500.00   GENERIC TRAFFIC CONTROL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM (PRE-TIMED)

0045 4960000000-N SP   1 EA  31150.00 31150.00   GENERIC TRAFFIC CONTROL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM(ACTUATED)

0046 6000000000-E 1605  1,000 LF  2.25 2250.00   TEMPORARY SILT FENCE

0047 6006000000-E 1610  80 TON 26.25 2100.00   EROS CONTRL STONE CL A

0048 6009000000-E 1610  20 TON 43.35 867.00   EROS CONTRL STONE CL B

0049 6012000000-E 1610  175 TON 29.50 5162.50   SEDIMENT CONTROL STONE

0050 6024000000-E 1622  200 LF  10.75 2150.00   TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   500 LF  3.25 1625.00   SAFETY FENCE

0052 6030000000-E 1630  90 CY  8.00 720.00   SILT EXCAVATION

0053 6036000000-E 1631  300 SY  2.15 645.00   MATTING FOR EROS CONTROL

0054 6038000000-E SP   10 SY  6.55 65.50   PERM SOIL REINF MAT

0055 6042000000-E 1632  100 LF  5.50 550.00   1/4" HARDWARE CLOTH

0056 6070000000-N 1639  8 EA  1045.00 8360.00   SPECIAL STILLING BASINS

0057 6084000000-E 1660 0.5 ACR 2675.00 1337.50   SEEDING AND MULCHING

0058 6117000000-N SP   10 EA  150.00 1500.00   RESPONSE FOR EROS CONTROL

0059 6123000000-E 1670 0.1 ACR 2250.00 225.00   REFORESTATION

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 32700.00   REMV EXIST STR **********
(16+20.00-L-)

0061 8105520000-E 411  234 LF  605.00 141570.00   3'-0" DRILLD PIER IN SOIL

0062 8105620000-E 411  48 LF  605.00 29040.00   3'-0" DRILLD PIER NO SOIL

0063 8113000000-N 411  2 EA  100.00 200.00   SID INSPECTIONS

0064 8114000000-N 411  8 EA  100.00 800.00   SPT TESTING

0065 8115000000-N 411  2 EA  100.00 200.00   CSL TESTING

0066 8121000000-N 412 Lump Sum 5075.00   UNCL STR EXCAV STA *****
(16+20.00-L-)

0067 8182000000-E 420 53.2 CY  750.00 39900.00   CLASS A CONCRETE (BRIDGE)

0068 8210000000-N 422 Lump Sum 35750.00   BRG APPR SLAB ***********
(16+20.00-L-)

0069 8217000000-E 425  18,800 LB  1.45 27260.00   REINF STEEL (BRIDGE)

0070 8238000000-E 425  5,224 LB  2.85 14888.40   SPIRAL COL REINF STL BRG

0071 8608000000-E 876  264 TON 51.50 13596.00   RIP RAP II (2'-0")

0072 8622000000-E 876  293 SY  2.50 732.50   GEOTEXTILE FOR DRAINAGE

0073 8657000000-N 430 Lump Sum 2500.00   ELASTOMERIC BEARINGS

0074 8860000000-N SP  Lump Sum 40500.00   GENERIC STRUCTURE ITEM (LS)
3'-0" X 1'-9" PS CONC CORED   SLABS (TRANSPORT &
INSTALL ONLY)



APR 09, 2013 08:15 AM

TIP NO BK-5126 2:00 PM 3 /  3 019

YANCEY

42577.3.1

FED AID NO BRZ-1395(6)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.

BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203225MAR 19 2013

0.114 MI

0075 8860000000-N SP  Lump Sum 30000.00   GENERIC STRUCTURE ITEM (LS)
CONC BARRIER RAIL (TRANSPORT & INSTALL ONLY)

 

    TOTAL 828822.70   CONTRACT TOTAL

 

    SUB-TOTAL 414110.80   ROADWAY ITEMS

    SUB-TOTAL 414711.90   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  828822.70   YOUNG & MCQUEEN GRADING CO INC



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  3 020

MADISON

17BP.13.R.105

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

BRYANT'S LAND & DEVELOPMENT
INDUSTRIES INC

BURNSVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

YOUNG & MCQUEEN GRADING CO
INC

MARION,  NC BURNSVILLE,  NC

C203080MAR 19 2013

0.072 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 30000.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4662.00 5000.00  5000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 23310.00 42000.00  25000.00GRADING

0004 0050000000-E 226  1 ACR 444.00 444.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  600 CY  11.10 6660.00 10.00 6000.00 12.50  7500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  500 CY  44.40 22200.00 25.00 12500.00 63.00  31500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,100 SY  1.67 1837.00 3.50 3850.00 2.25  2475.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   1,200 SF  33.30 39960.00 50.00 60000.00 135.00  162000.00TEMPORARY SHORING

0009 0318000000-E 300  10 TON 27.75 277.50 30.00 300.00 32.50  325.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  1.67 16.70 3.50 35.00 2.15  21.50FND CONDIT GEOTEXTILE

0011 0594000000-E 310  16 LF  55.50 888.00 58.00 928.00 42.00  672.0024" CS PIPE CULV 0.064"

0012 1099700000-E 505  600 TON 27.75 16650.00 20.00 12000.00 34.00  20400.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 24.42 2442.00 20.00 2000.00 27.00  2700.00INCIDENTAL STONE BASE

0014 1330000000-E 607  105 SY  42.18 4428.90 40.00 4200.00 37.00  3885.00INCIDENTAL MILLING

0015 1489000000-E 610  90 TON 108.78 9790.20 97.50 8775.00 84.00  7560.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  110 TON 108.78 11965.80 97.50 10725.00 96.60  10626.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  15 TON 832.50 12487.50 650.00 9750.00 725.00  10875.00ASP FOR PLANT MIX

0018 1693000000-E 654  25 TON 222.00 5550.00 200.00 5000.00 250.00  6250.00ASPH PLT MIX PVMT REPAIR

0019 2000000000-N 806  7 EA  222.00 1554.00 200.00 1400.00 50.00  350.00RIGHT OF WAY MARKERS

0020 2022000000-E 815  112 CY  22.20 2486.40 13.00 1456.00 4.50  504.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  84 CY  55.50 4662.00 42.00 3528.00 55.00  4620.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  500 LF  11.10 5550.00 5.00 2500.00 5.00  2500.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  16.65 16.65 400.00 400.00 135.00  135.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  11.10 66.60 10.00 60.00 8.00  48.006" OUTLET PIPE

0025 2209000000-E 838 1.4 CY  499.50 699.30 1100.00 1540.00 200.00  280.00ENDWALLS

0026 3030000000-E 862  425 LF  23.31 9906.75 21.00 8925.00 16.54  7029.50STL BM GUARDRAIL

0027 3045000000-E 862 37.5 LF  24.42 915.75 22.00 825.00 19.00  712.50SBGR SHOP CURVED

0028 3150000000-N 862  5 EA  14.43 72.15 13.00 65.00 26.25  131.25ADDIT GUARDRAIL POSTS

0029 3165000000-N SP   3 EA  1942.50 5827.50 1750.00 5250.00 1680.00  5040.00GR ANCHOR TYPE **********
(350 TL-2)

0030 3195000000-N 862  1 EA  666.00 666.00 600.00 600.00 580.00  580.00GR ANCHOR TYPE AT-1

0031 3317000000-N 862  2 EA  1609.50 3219.00 1450.00 2900.00 1400.00  2800.00GR ANCHOR TYPE B-77

0032 3628000000-E 876  100 TON 27.75 2775.00 35.00 3500.00 50.00  5000.00RIP RAP, CLASS I

0033 3642000000-E 876  50 TON 27.75 1387.50 35.00 1750.00 50.00  2500.00RIP RAP, CLASS A

0034 3656000000-E 876  570 SY  1.67 951.90 3.00 1710.00 2.25  1282.50GEOTEXTILE FOR DRAINGE

0035 4072000000-E 903  62 LF  5.66 350.92 5.00 310.00 5.25  325.50SUPPORT, 3-LB STL U-CHAN

0036 4102000000-N 904  5 EA  83.25 416.25 90.00 450.00 94.50  472.50SIGN ERECTION, TYPE E

0037 4155000000-N 907  9 EA  3.33 29.97 1.00 9.00 1.05  9.45DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  391 SF  6.66 2604.06 4.50 1759.50 5.00  1955.00WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  106 SF  6.83 723.98 7.50 795.00 8.00  848.00WORK ZONE SIGNS (BARR)

0040 4430000000-N 1130  20 EA  49.95 999.00 50.00 1000.00 100.00  2000.00DRUMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  3 020

MADISON

17BP.13.R.105

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

BRYANT'S LAND & DEVELOPMENT
INDUSTRIES INC

BURNSVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

YOUNG & MCQUEEN GRADING CO
INC

MARION,  NC BURNSVILLE,  NC

C203080MAR 19 2013

0.072 MI

0041 4445000000-E 1145  88 LF  16.65 1465.20 20.00 1760.00 24.00  2112.00BARRICADES (TYPE III)

0042 4507000000-E 1170  115 LF  86.58 9956.70 55.00 6325.00 55.00  6325.00WATER FILLED BARRIER

0043 4810000000-E 1205  2,837 LF  0.71 2014.27 1.00 2837.00 0.65  1844.05PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  1,125 LF  3.33 3746.25 2.00 2250.00 3.75  4218.75TEMPORARY SILT FENCE

0045 6006000000-E 1610  225 TON 33.30 7492.50 32.00 7200.00 30.00  6750.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  30 TON 38.85 1165.50 32.00 960.00 47.50  1425.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  125 TON 33.30 4162.50 30.00 3750.00 33.00  4125.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 1110.00 555.00 1400.00 700.00 1470.00  735.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  16.65 832.50 7.00 350.00 7.35  367.50SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 804.75 201.19 2000.00 500.00 2100.00  525.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  22.20 4440.00 10.00 2000.00 10.50  2100.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   600 LF  2.00 1200.00 2.00 1200.00 5.00  3000.00SAFETY FENCE

0053 6030000000-E 1630  75 CY  22.20 1665.00 6.00 450.00 25.00  1875.00SILT EXCAVATION

0054 6036000000-E 1631  725 SY  2.00 1450.00 1.95 1413.75 2.05  1486.25MATTING FOR EROS CONTROL

0055 6037000000-E SP   375 SY  5.55 2081.25 8.00 3000.00 8.40  3150.00COIR FIBER MAT

0056 6038000000-E SP   75 SY  5.55 416.25 10.00 750.00 10.50  787.50PERM SOIL REINF MAT

0057 6042000000-E 1632  50 LF  5.55 277.50 12.00 600.00 6.20  310.001/4" HARDWARE CLOTH

0058 6070000000-N 1639  5 EA  555.00 2775.00 850.00 4250.00 650.00  3250.00SPECIAL STILLING BASINS

0059 6071012000-E SP   75 LF  13.32 999.00 65.00 4875.00 10.25  768.75COIR FIBER WATTLE

0060 6071020000-E SP   25 LB  49.95 1248.75 6.50 162.50 11.50  287.50POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 1998.00 999.00 3800.00 1900.00 2730.00  1365.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.15 ACR 222.00 33.30 900.00 135.00 630.00  94.50MOWING

0063 6090000000-E 1661  50 LB  16.65 832.50 10.00 500.00 10.50  525.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 804.75 201.19 3000.00 750.00 3150.00  787.50FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  33.30 1665.00 8.00 400.00 8.40  420.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.25 TON 804.75 201.19 1800.00 450.00 1890.00  472.50FERTILIZER TOPDRESSING

0067 6111000000-E SP   375 LF  22.20 8325.00 50.00 18750.00 50.00  18750.00IMPERVIOUS DIKE

0068 6114500000-N 1667  10 MHR 18.87 188.70 65.00 650.00 68.25  682.50SPECIALIZED HAND MOWING

0069 6117000000-N SP   18 EA  222.00 3996.00 300.00 5400.00 315.00  5670.00RESPONSE FOR EROS CONTROL

0070 6120000000-E SP   415 CY  22.20 9213.00 40.00 16600.00 10.00  4150.00CULVERT DIVERSION CHANNEL

0071 6123000000-E 1670 0.1 ACR 2109.00 210.90 4000.00 400.00 4200.00  420.00REFORESTATION

CULVERT ITEMS

0072 8049000000-N SP  Lump Sum 5550.00 15000.00  15000.00REMV EXIST STR **********
(12+15.00-L-)

0073 8126000000-N 414 Lump Sum 11100.00 40000.00  5000.00CULV EXCAV @ ************
(12+15.00-L-)

0074 8133000000-E 414  138 TON 27.75 3829.50 40.00 5520.00 32.50  4485.00FND CONDIT MAT, BOX CULV

0075 8196000000-E 420 238.2 CY  610.50 145421.10 825.00 196515.00 970.00  231054.00CLASS A CONCRETE (CULV)

0076 8245000000-E 425  29,719 LB  1.11 32988.09 1.00 29719.00 1.50  44578.50REINF STEEL (CULVERT)



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  3 020

MADISON

17BP.13.R.105

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

   

C203080MAR 19 2013

0.072 MI

 

    TOTAL 497349.11 TOTAL 631818.75 TOTAL  755809.50CONTRACT TOTAL

 

    SUB-TOTAL 298460.42 SUB-TOTAL 345064.75 SUB-TOTAL  455692.00ROADWAY ITEMS

    SUB-TOTAL 198888.69 SUB-TOTAL 286754.00 SUB-TOTAL  300117.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  497349.11   BRYANT'S LAND & DEVELOPMENT INDUSTRIES INC

     2  631818.75   MILLER ENGINEERING COMPANY, INC

     3  755809.50   YOUNG & MCQUEEN GRADING CO INC



APR 09, 2013 08:15 AM

TIP NO I-5214A 2:00 PM 1 /  4 021

HAYWOOD, POLK, HENDERSON

47060.3.2

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.

BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

VIMAS PAINTING COMPANY, INC KLICOS PAINTING COMPANY, INC.

LOWELLVILLE,  OH BALTIMORE,  MD

C203243MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 150000.00  125000.00MOBILIZATION

0002 4400000000-E 1110  260 SF  5.00 1300.00 5.00 1300.00 1.00  260.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  594 SF  5.00 2970.00 8.00 4752.00 1.00  594.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  2 EA  500.00 1000.00 2500.00 5000.00 1000.00  2000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  500.00 1000.00 1200.00 2400.00 3000.00  6000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  400 EA  5.00 2000.00 30.00 12000.00 1.00  400.00DRUMS

0007 4435000000-N 1135  20 EA  5.00 100.00 20.00 400.00 1.00  20.00CONES

0008 4450000000-N 1150  288 HR  15.00 4320.00 15.00 4320.00 15.00  4320.00FLAGGER

0009 4480000000-N 1165  1 EA  2000.00 2000.00 2000.00 2000.00 3500.00  3500.00TMA

0010 4510000000-N SP   192 HR  15.00 2880.00 50.00 9600.00 25.00  4800.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 25000.00 50000.00  6000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #126

0012 8860000000-N SP  Lump Sum 25000.00 50000.00  20000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #183

0013 8860000000-N SP  Lump Sum 25000.00 50000.00  32000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #33

0014 8860000000-N SP  Lump Sum 84409.00 62000.00  82423.00GENERIC STRUCTURE ITEM (LS)
PAINTING  EXISTING STRUCTURE BRIDGE #233

0015 8860000000-N SP  Lump Sum 225767.00 168130.00  211216.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #126

0016 8860000000-N SP  Lump Sum 354187.00 213000.00  303310.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #183

0017 8860000000-N SP  Lump Sum 97116.00 54500.00  84117.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #228

0018 8860000000-N SP  Lump Sum 97116.00 54500.00  84117.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #230

0019 8860000000-N SP  Lump Sum 84409.00 62000.00  82423.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #234

0020 8860000000-N SP  Lump Sum 157352.00 108000.00  138840.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #32

0021 8860000000-N SP  Lump Sum 66785.00 55000.00  70917.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #33

0022 8860000000-N SP  Lump Sum 125250.00 92000.00  115870.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #98

0023 8860000000-N SP  Lump Sum 126711.00 92000.00  117140.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #99

0024 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #126

0025 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #183

0026 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #228

0027 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #230

0028 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #233

0029 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #234



APR 09, 2013 08:15 AM

TIP NO I-5214A 2:00 PM 2 /  4 021

HAYWOOD, POLK, HENDERSON

47060.3.2

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.

BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

VIMAS PAINTING COMPANY, INC KLICOS PAINTING COMPANY, INC.

LOWELLVILLE,  OH BALTIMORE,  MD

C203243MAR 19 2013

0.000 MI

0030 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #32

0031 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #33

0032 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #98

0033 8860000000-N SP  Lump Sum 3000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #99

0034 8860000000-N SP  Lump Sum 5000.00 67770.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #126

0035 8860000000-N SP  Lump Sum 5000.00 90993.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #183

0036 8860000000-N SP  Lump Sum 10000.00 30588.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #228

0037 8860000000-N SP  Lump Sum 10000.00 30588.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #230

0038 8860000000-N SP  Lump Sum 10000.00 30000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #233

0039 8860000000-N SP  Lump Sum 10000.00 22479.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #234

0040 8860000000-N SP  Lump Sum 5000.00 41652.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #32

0041 8860000000-N SP  Lump Sum 5000.00 25788.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #33

0042 8860000000-N SP  Lump Sum 5000.00 34761.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #98

0043 8860000000-N SP  Lump Sum 5000.00 35142.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #99

0044 8889000000-E SP   2,333 LB  16.00 37328.00 45.00 104985.00 25.00  58325.00GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0045 8897000000-N SP   5 EA  3500.00 17500.00 4000.00 20000.00 5400.00  27000.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0046 8897000000-N SP   9 EA  3500.00 31500.00 4000.00 36000.00 4800.00  43200.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS

 

    TOTAL 1798000.00 TOTAL 1923648.00 TOTAL  1923792.00CONTRACT TOTAL

 

    SUB-TOTAL 1798000.00 SUB-TOTAL 1923648.00 SUB-TOTAL  1923792.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO I-5214A 2:00 PM 3 /  4 021

HAYWOOD, POLK, HENDERSON

47060.3.2

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.

BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

MONOKO, LLC GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

TARPON SPRINGS,  FL KEY WEST,  FL

C203243MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220300.00 139703.00  157000.00MOBILIZATION

0002 4400000000-E 1110  260 SF  7.50 1950.00 0.50 130.00 20.00  5200.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  594 SF  20.40 12117.60 0.50 297.00 20.00  11880.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  2 EA  1205.20 2410.40 100.00 200.00 4500.00  9000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  5352.10 10704.20 100.00 200.00 20000.00  40000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  400 EA  46.95 18780.00 0.50 200.00 2.00  800.00DRUMS

0007 4435000000-N 1135  20 EA  19.75 395.00 1.00 20.00 10.00  200.00CONES

0008 4450000000-N 1150  288 HR  16.00 4608.00 8.00 2304.00 35.00  10080.00FLAGGER

0009 4480000000-N 1165  1 EA  12450.00 12450.00 100.00 100.00 20000.00  20000.00TMA

0010 4510000000-N SP   192 HR  35.50 6816.00 20.00 3840.00 55.00  10560.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 7500.00 20000.00  43500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #126

0012 8860000000-N SP  Lump Sum 12500.00 20000.00  94600.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #183

0013 8860000000-N SP  Lump Sum 10000.00 20000.00  43500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #33

0014 8860000000-N SP  Lump Sum 100000.00 132000.00  107000.00GENERIC STRUCTURE ITEM (LS)
PAINTING  EXISTING STRUCTURE BRIDGE #233

0015 8860000000-N SP  Lump Sum 230000.00 173000.00  286000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #126

0016 8860000000-N SP  Lump Sum 299000.00 51000.00  335000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #183

0017 8860000000-N SP  Lump Sum 100000.00 51000.00  111000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #228

0018 8860000000-N SP  Lump Sum 10000.00 51000.00  133000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #230

0019 8860000000-N SP  Lump Sum 100000.00 51000.00  107000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #234

0020 8860000000-N SP  Lump Sum 155000.00 85000.00  135000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #32

0021 8860000000-N SP  Lump Sum 100000.00 44000.00  90000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #33

0022 8860000000-N SP  Lump Sum 100000.00 61000.00  150000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #98

0023 8860000000-N SP  Lump Sum 100000.00 61000.00  150000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #99

0024 8860000000-N SP  Lump Sum 20000.00 122000.00  108000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #126

0025 8860000000-N SP  Lump Sum 30000.00 163000.00  128000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #183

0026 8860000000-N SP  Lump Sum 10000.00 41000.00  38000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #228

0027 8860000000-N SP  Lump Sum 10000.00 41000.00  47000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #230

0028 8860000000-N SP  Lump Sum 10000.00 41000.00  37000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #233

0029 8860000000-N SP  Lump Sum 10000.00 41000.00  37000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #234



APR 09, 2013 08:15 AM

TIP NO I-5214A 2:00 PM 4 /  4 021

HAYWOOD, POLK, HENDERSON

47060.3.2

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.

BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

MONOKO, LLC GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

TARPON SPRINGS,  FL KEY WEST,  FL

C203243MAR 19 2013

0.000 MI

0030 8860000000-N SP  Lump Sum 10000.00 75000.00  48000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #32

0031 8860000000-N SP  Lump Sum 10000.00 34000.00  30000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #33

0032 8860000000-N SP  Lump Sum 10000.00 61000.00  54000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #98

0033 8860000000-N SP  Lump Sum 10000.00 61000.00  54000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #99

0034 8860000000-N SP  Lump Sum 30000.00 62000.00  163000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #126

0035 8860000000-N SP  Lump Sum 50000.00 82000.00  192000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #183

0036 8860000000-N SP  Lump Sum 20000.00 30000.00  56000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #228

0037 8860000000-N SP  Lump Sum 20000.00 30000.00  70000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #230

0038 8860000000-N SP  Lump Sum 20000.00 30000.00  55000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #233

0039 8860000000-N SP  Lump Sum 20000.00 30000.00  55000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #234

0040 8860000000-N SP  Lump Sum 20000.00 37000.00  72000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #32

0041 8860000000-N SP  Lump Sum 20000.00 27000.00  45000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #33

0042 8860000000-N SP  Lump Sum 20000.00 41000.00  80000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #98

0043 8860000000-N SP  Lump Sum 20000.00 41000.00  80000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM BRIDGE #99

0044 8889000000-E SP   2,333 LB  56.60 132047.80 25.00 58325.00 114.00  265962.00GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0045 8897000000-N SP   5 EA  2300.00 11500.00 4000.00 20000.00 2250.00  11250.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0046 8897000000-N SP   9 EA  2300.00 20700.00 4000.00 36000.00 2250.00  20250.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS

 

    TOTAL 2148779.00 TOTAL 2171319.00 TOTAL  3796782.00CONTRACT TOTAL

 

    SUB-TOTAL 2148779.00 SUB-TOTAL 2171319.00 SUB-TOTAL  3796782.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1798000.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     2  1923648.00   VIMAS PAINTING COMPANY, INC

     3  1923792.00   KLICOS PAINTING COMPANY, INC.

     4  2148779.00   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     5  2171319.00   MONOKO, LLC

     6  3796782.00   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

ADELPHI, INCORPORATED

WARREN,  OH

ASTRON GENERAL CONTRACTING
COMPANY  INC

KLICOS PAINTING COMPANY, INC.

JACKSONVILLE,  NC BALTIMORE,  MD

C203244MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 100000.00  100000.00MOBILIZATION

0002 4400000000-E 1110  120 SF  4.00 480.00 5.00 600.00 1.00  120.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  338 SF  5.00 1690.00 5.00 1690.00 1.00  338.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  1 EA  500.00 500.00 500.00 500.00 5000.00  5000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  2500.00 5000.00 500.00 1000.00 3500.00  7000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  10.00 2500.00 5.00 1250.00 1.00  250.00DRUMS

0007 4435000000-N 1135  20 EA  5.00 100.00 5.00 100.00 1.00  20.00CONES

0008 4450000000-N 1150  296 HR  45.00 13320.00 15.00 4440.00 15.00  4440.00FLAGGER

0009 4480000000-N 1165  1 EA  700.00 700.00 2000.00 2000.00 3500.00  3500.00TMA

0010 4510000000-N SP   192 HR  65.00 12480.00 15.00 2880.00 25.00  4800.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 30000.00 10000.00  6600.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #129

0012 8860000000-N SP  Lump Sum 30000.00 10000.00  6600.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #203

0013 8860000000-N SP  Lump Sum 30000.00 10000.00  30800.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #22

0014 8860000000-N SP  Lump Sum 30000.00 10000.00  55000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #73

0015 8860000000-N SP  Lump Sum 134100.00 124788.00  104318.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #129

0016 8860000000-N SP  Lump Sum 87300.00 185756.00  167421.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #203

0017 8860000000-N SP  Lump Sum 63800.00 156241.00  135575.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #22

0018 8860000000-N SP  Lump Sum 242500.00 494000.00  392700.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #73

0019 8860000000-N SP  Lump Sum 10000.00 3000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #129

0020 8860000000-N SP  Lump Sum 15000.00 3000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #203

0021 8860000000-N SP  Lump Sum 7500.00 3000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #22

0022 8860000000-N SP  Lump Sum 20000.00 3000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #73

0023 8860000000-N SP  Lump Sum 15000.00 10000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129

0024 8860000000-N SP  Lump Sum 20000.00 10000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203

0025 8860000000-N SP  Lump Sum 10000.00 5000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22

0026 8860000000-N SP  Lump Sum 25000.00 5000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73

0027 8889000000-E SP   8,932 LB  5.00 44660.00 12.00 107184.00 30.00  267960.00GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0028 8897000000-N SP   16 EA  1200.00 19200.00 3000.00 48000.00 3740.00  59840.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0029 8897000000-N SP   12 EA  1200.00 14400.00 2500.00 30000.00 3080.00  36960.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

   

C203244MAR 19 2013

0.000 MI

 

    TOTAL 945230.00 TOTAL 1342429.00 TOTAL  1509242.00CONTRACT TOTAL

 

    SUB-TOTAL 945230.00 SUB-TOTAL 1342429.00 SUB-TOTAL  1509242.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

MONOKO, LLC

TARPON SPRINGS,  FL

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203244MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 134142.00 100000.00  278600.00MOBILIZATION

0002 4400000000-E 1110  120 SF  0.50 60.00 5.00 600.00 7.87  944.40WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  338 SF  0.50 169.00 8.00 2704.00 10.18  3440.84WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  1 EA  100.00 100.00 3000.00 3000.00 3047.50  3047.50FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  50.00 100.00 1000.00 2000.00 12247.50  24495.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  0.50 125.00 5.00 1250.00 37.95  9487.50DRUMS

0007 4435000000-N 1135  20 EA  1.00 20.00 20.00 400.00 18.20  364.00CONES

0008 4450000000-N 1150  296 HR  8.00 2368.00 5.00 1480.00 16.00  4736.00FLAGGER

0009 4480000000-N 1165  1 EA  100.00 100.00 2000.00 2000.00 7245.00  7245.00TMA

0010 4510000000-N SP   192 HR  20.00 3840.00 50.00 9600.00 35.50  6816.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 1.00 1000.00  1.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #129

0012 8860000000-N SP  Lump Sum 20000.00 50000.00  10000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #203

0013 8860000000-N SP  Lump Sum 20000.00 50000.00  20000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #22

0014 8860000000-N SP  Lump Sum 20000.00 50000.00  20000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #73

0015 8860000000-N SP  Lump Sum 76000.00 90000.00  130000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #129

0016 8860000000-N SP  Lump Sum 100000.00 135000.00  188000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #203

0017 8860000000-N SP  Lump Sum 104000.00 115000.00  155000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #22

0018 8860000000-N SP  Lump Sum 241000.00 275000.00  408000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #73

0019 8860000000-N SP  Lump Sum 27000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #129

0020 8860000000-N SP  Lump Sum 50000.00 5000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #203

0021 8860000000-N SP  Lump Sum 55000.00 5000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #22

0022 8860000000-N SP  Lump Sum 200000.00 15000.00  40000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #73

0023 8860000000-N SP  Lump Sum 61000.00 55000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129

0024 8860000000-N SP  Lump Sum 92000.00 70000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203

0025 8860000000-N SP  Lump Sum 38000.00 65000.00  20000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22

0026 8860000000-N SP  Lump Sum 106000.00 140000.00  50000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73

0027 8889000000-E SP   8,932 LB  25.00 223300.00 40.00 357280.00 44.00  393008.00GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0028 8897000000-N SP   16 EA  4000.00 64000.00 3500.00 56000.00 2300.00  36800.00GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0029 8897000000-N SP   12 EA  4000.00 48000.00 3500.00 42000.00 2300.00  27600.00GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

   

C203244MAR 19 2013

0.000 MI

 

    TOTAL 1686325.00 TOTAL 1704314.00 TOTAL  1917585.24CONTRACT TOTAL

 

    SUB-TOTAL 1686325.00 SUB-TOTAL 1704314.00 SUB-TOTAL  1917585.24ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 5 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

KEY WEST,  FL   

C203244MAR 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00   MOBILIZATION

0002 4400000000-E 1110  120 SF  20.00 2400.00   WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  338 SF  5.00 1690.00   WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  1 EA  3000.00 3000.00   FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  15000.00 30000.00   PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  2.00 500.00   DRUMS

0007 4435000000-N 1135  20 EA  10.00 200.00   CONES

0008 4450000000-N 1150  296 HR  30.00 8880.00   FLAGGER

0009 4480000000-N 1165  1 EA  15000.00 15000.00   TMA

0010 4510000000-N SP   192 HR  40.00 7680.00   LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 7400.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #129

0012 8860000000-N SP  Lump Sum 54600.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #203

0013 8860000000-N SP  Lump Sum 118100.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #22

0014 8860000000-N SP  Lump Sum 104800.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #73

0015 8860000000-N SP  Lump Sum 123000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #129

0016 8860000000-N SP  Lump Sum 201000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #203

0017 8860000000-N SP  Lump Sum 170000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #22

0018 8860000000-N SP  Lump Sum 489000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #73

0019 8860000000-N SP  Lump Sum 50000.00   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #129

0020 8860000000-N SP  Lump Sum 81000.00   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #203

0021 8860000000-N SP  Lump Sum 68000.00   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #22

0022 8860000000-N SP  Lump Sum 196000.00   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #73

0023 8860000000-N SP  Lump Sum 74000.00   GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129

0024 8860000000-N SP  Lump Sum 121000.00   GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203

0025 8860000000-N SP  Lump Sum 102000.00   GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22

0026 8860000000-N SP  Lump Sum 293000.00   GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73

0027 8889000000-E SP   8,932 LB  57.52 513768.64   GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR

0028 8897000000-N SP   16 EA  2212.50 35400.00   GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS

0029 8897000000-N SP   12 EA  2212.50 26550.00   GENERIC STRUCTURE ITEM (EA)
REPLACE FIXED BEARINGS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 6 /  6 022

HENDERSON, HAYWOOD

17BP.14.P.6

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

   

C203244MAR 19 2013

0.000 MI

 

    TOTAL 2997968.64   CONTRACT TOTAL

 

    SUB-TOTAL 2997968.64   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  945230.00   ADELPHI, INCORPORATED

     2  1342429.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     3  1509242.00   KLICOS PAINTING COMPANY, INC.

     4  1686325.00   MONOKO, LLC

     5  1704314.00   VIMAS PAINTING COMPANY, INC

     6  1917585.24   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     7  2997968.64   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  1 023

CHEROKEE

14CR.10201.5

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-19/74/129 FROM SR-1393 TO US-19 BUS.

COLDITZ TRUCKING INC.

BLAIRSVILLE,  GA

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

THE HMC PAVING & CONSTRUCTION
CO INC

KNOXVILLE,  TN BRYSON CITY,  NC

C203309MAR 19 2013

3.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60534.72 85500.00  102867.69MOBILIZATION

0002 1245000000-E SP  13.6 SMI 6807.67 92584.31 4000.00 54400.00 3927.00  53407.20SHOULDER RECONSTRUCTION

0003 1297000000-E 607  126,404 SY  1.15 145364.60 1.55 195926.20 1.82  230055.28MILL ASP PVMT *****" DTH
(2-1/2")

0004 1498000000-E 610  19,411 TON 41.89 813126.79 47.00 912317.00 70.42  1366922.62ASP CONC INTR CRS I19.0B

0005 1519000000-E 610  11,827 TON 42.04 497207.08 47.00 555869.00 72.42  856511.34ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  1,642 TON 609.40 1000634.80 650.00 1067300.00 546.56  897451.52ASP FOR PLANT MIX

0007 4399000000-N 1105 Lump Sum 55026.70 85500.00  51910.91TEMP TRAFFIC CONTROL

0008 4685000000-E 1205  72,092 LF  0.55 39650.60 0.47 33883.24 0.52  37487.84THERMO PVT MKG LINES 4"90

0009 4686000000-E 1205  9,376 LF  0.60 5625.60 0.48 4500.48 0.54  5063.04THERMO PVT MKG LINES 4"120

0010 4695000000-E 1205  1,200 LF  2.00 2400.00 2.00 2400.00 2.08  2496.00THERMO PVT MKG LINES 8"90 MILS

0011 4710000000-E 1205  530 LF  7.00 3710.00 7.00 3710.00 8.32  4409.6024"WIDE THERMO 120 MILS

0012 4725000000-E 1205  63 EA  125.00 7875.00 80.00 5040.00 83.20  5241.60THERMO PVT SYMBOL 90MILS

0013 4810000000-E 1205  82,144 LF  0.15 12321.60 0.10 8214.40 0.15  12321.60PAINT PVMT MARKINGS 4"

0014 4835000000-E 1205  450 LF  2.00 900.00 3.00 1350.00 3.12  1404.00PAINT PVT MKG LINES 24"

0015 4845000000-N 1205  50 EA  75.00 3750.00 25.00 1250.00 52.00  2600.00PAINT PVT MKG SYMBOL

0016 4905000000-N 1253  500 EA  28.00 14000.00 25.25 12625.00 36.40  18200.00SNOWPLB PVMT MRKER

0017 7444000000-E 1725  500 LF  9.00 4500.00 8.90 4450.00 9.36  4680.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2759211.80 TOTAL 3034235.32 TOTAL  3653030.24CONTRACT TOTAL

 

    SUB-TOTAL 2759211.80 SUB-TOTAL 3034235.32 SUB-TOTAL  3653030.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2759211.80   COLDITZ TRUCKING INC.

     2  3034235.32   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     3  3653030.24   THE HMC PAVING & CONSTRUCTION CO INC



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

MCLEAN CONTRACTING CO.

GLEN BURNIE,  MD

T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

GOLDSBORO,  NC SANFORD,  NC

C203272MAR 19 2013

0.582 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 297000.00  329000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1635000.00 3126061.00  3250150.93GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION FOR BRIDGES

0003 0000915000-N SP   2 EA  82000.00 164000.00 64925.00 129850.00 98009.60  196019.20GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #690092

0004 0000915000-N SP   2 EA  76000.00 152000.00 52950.00 105900.00 122843.50  245687.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710025

0005 0000915000-N SP   16 EA  10000.00 160000.00 3000.00 48000.00 3600.00  57600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   54 LF  334.00 18036.00 289.00 15606.00 227.61  12290.94GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690092

0007 0000930000-E SP   65 LF  315.00 20475.00 240.00 15600.00 213.73  13892.45GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710025

0008 0000930000-E SP   55 LF  330.00 18150.00 284.00 15620.00 233.12  12821.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690092

0009 0000930000-E SP   65 LF  315.00 20475.00 239.00 15535.00 213.73  13892.45GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710025

0010 0000930000-E SP   45 LF  2050.00 92250.00 1558.00 70110.00 1737.29  78178.05GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #690092

0011 0000930000-E SP   45 LF  2000.00 90000.00 1376.00 61920.00 1715.48  77196.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710025

0012 0000915000-N SP   2 EA   49380.00 98760.00 76100.00  152200.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #690004

0013 0000915000-N SP   2 EA   18940.00 37880.00 42784.76  85569.52GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #690004

0014 0000930000-E SP   61 LF   257.00 15677.00 242.79  14810.19GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690004

0015 0000930000-E SP   62 LF   253.00 15686.00 238.88  14810.56GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690004

0016 0000930000-E SP   72 LF   785.00 56520.00 510.51  36756.72GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #690004

0017 0000930000-E SP   72 LF   785.00 56520.00 510.51  36756.72GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #690004

0018 0000930000-E SP   105 LF   1362.00 143010.00 1483.77  155795.85GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #690004

0019 0000900000-N SP  Lump Sum 650000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #690004

0020 0000915000-N SP   2 EA   15895.00 31790.00 31054.80  62109.60GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710002

0021 0000915000-N SP   2 EA   17882.00 35764.00 38972.00  77944.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710002



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

MCLEAN CONTRACTING CO.

GLEN BURNIE,  MD

T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

GOLDSBORO,  NC SANFORD,  NC

C203272MAR 19 2013

0.582 MI

0022 0000930000-E SP   89 LF   226.00 20114.00 211.11  18788.79GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710002

0023 0000930000-E SP   89 LF   226.00 20114.00 211.11  18788.79GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710002

0024 0000930000-E SP   99 LF   485.00 48015.00 329.18  32588.82GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710002

0025 0000930000-E SP   99 LF   485.00 48015.00 329.18  32588.82GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710002

0026 0000930000-E SP   100 LF   1428.00 142800.00 1336.03  133603.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710002

0027 0000900000-N SP  Lump Sum 565000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710002

0028 0000915000-N SP   2 EA   15985.00 31970.00 28994.40  57988.80GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710007

0029 0000915000-N SP   1 EA   17800.00 17800.00 40502.00  40502.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710007

0030 0000930000-E SP   85 LF   216.00 18360.00 208.44  17717.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710007

0031 0000930000-E SP   85 LF   216.00 18360.00 208.44  17717.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710007

0032 0000930000-E SP   95 LF   635.00 60325.00 516.33  49051.35GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710007

0033 0000930000-E SP   75 LF   1623.00 121725.00 1661.18  124588.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710007

0034 0000900000-N SP  Lump Sum 530000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710007

0035 0000915000-N SP   2 EA  26000.00 52000.00 17205.00 34410.00 30102.12  60204.24GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710012

0036 0000915000-N SP   1 EA  20500.00 20500.00 19060.00 19060.00 34867.52  34867.52GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710012

0037 0000930000-E SP   70 LF  295.00 20650.00 224.00 15680.00 211.58  14810.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710012

0038 0000930000-E SP   69 LF  300.00 20700.00 227.00 15663.00 214.64  14810.16GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710012

0039 0000930000-E SP   80 LF  500.00 40000.00 700.00 56000.00 325.38  26030.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710012

0040 0000930000-E SP   85 LF  2000.00 170000.00 1300.00 110500.00 1433.04  121808.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710012

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710012

0042 0000915000-N SP   2 EA  25000.00 50000.00 15940.00 31880.00 36085.40  72170.80GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710017



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

MCLEAN CONTRACTING CO.

GLEN BURNIE,  MD

T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

GOLDSBORO,  NC SANFORD,  NC

C203272MAR 19 2013

0.582 MI

0043 0000915000-N SP   2 EA  17000.00 34000.00 17040.00 34080.00 19345.75  38691.50GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710017

0044 0000930000-E SP   59 LF  326.00 19234.00 225.00 13275.00 219.91  12974.69GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710017

0045 0000930000-E SP   60 LF  320.00 19200.00 251.00 15060.00 216.24  12974.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710017

0046 0000930000-E SP   59 LF  570.00 33630.00 473.00 27907.00 344.38  20318.42GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710017

0047 0000930000-E SP   59 LF  585.00 34515.00 473.00 27907.00 344.38  20318.42GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710017

0048 0000930000-E SP   115 LF  1900.00 218500.00 1369.00 157435.00 1410.14  162166.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710017

0049 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710017

0050 0000915000-N SP   2 EA   17040.00 34080.00 34711.50  69423.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710030

0051 0000915000-N SP   2 EA   18040.00 36080.00 29693.10  59386.20GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710030

0052 0000930000-E SP   71 LF   235.00 16685.00 244.44  17355.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710030

0053 0000930000-E SP   71 LF   240.00 17040.00 244.44  17355.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710030

0054 0000930000-E SP   81 LF   643.00 52083.00 516.46  41833.26GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710030

0055 0000930000-E SP   81 LF   643.00 52083.00 516.46  41833.26GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710030

0056 0000930000-E SP   130 LF   1922.00 249860.00 2048.17  266262.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710030

0057 0000900000-N SP  Lump Sum 670000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710030

 

    TOTAL 5798315.00 TOTAL 5957175.00 TOTAL  6593000.00CONTRACT TOTAL

 

    SUB-TOTAL 5798315.00 SUB-TOTAL 5957175.00 SUB-TOTAL  6593000.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  

C203272MAR 19 2013

0.582 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 330472.68 335000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 3508095.26 3505000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION FOR BRIDGES

0003 0000915000-N SP   2 EA  31491.77 62983.54 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #690092

0004 0000915000-N SP   2 EA  18984.33 37968.66 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710025

0005 0000915000-N SP   16 EA  2875.00 46000.00 4500.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   54 LF  423.18 22851.72 225.00 12150.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690092

0007 0000930000-E SP   65 LF  388.28 25238.20 225.00 14625.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710025

0008 0000930000-E SP   55 LF  435.31 23942.05 225.00 12375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690092

0009 0000930000-E SP   65 LF  391.45 25444.25 225.00 14625.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710025

0010 0000930000-E SP   45 LF  1501.16 67552.20 2000.00 90000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #690092

0011 0000930000-E SP   45 LF  1500.82 67536.90 1900.00 85500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710025

0012 0000915000-N SP   2 EA   55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #690004

0013 0000915000-N SP   2 EA   20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #690004

0014 0000930000-E SP   61 LF   225.00 13725.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690004

0015 0000930000-E SP   62 LF   225.00 13950.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690004

0016 0000930000-E SP   72 LF   700.00 50400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #690004

0017 0000930000-E SP   72 LF   700.00 50400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #690004

0018 0000930000-E SP   105 LF   2000.00 210000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #690004

0019 0000900000-N SP  Lump Sum 325088.46   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #690004

0020 0000915000-N SP   2 EA   20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710002

0021 0000915000-N SP   2 EA   20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710002



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 5 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  

C203272MAR 19 2013

0.582 MI

0022 0000930000-E SP   89 LF   215.00 19135.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710002

0023 0000930000-E SP   89 LF   215.00 19135.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710002

0024 0000930000-E SP   99 LF   410.00 40590.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710002

0025 0000930000-E SP   99 LF   410.00 40590.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710002

0026 0000930000-E SP   100 LF   2000.00 200000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710002

0027 0000900000-N SP  Lump Sum 351375.90   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710002

0028 0000915000-N SP   2 EA  14666.01 29332.02 18000.00 36000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710007

0029 0000915000-N SP   1 EA  17887.61 17887.61 19000.00 19000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710007

0030 0000930000-E SP   85 LF  313.96 26686.60 225.00 19125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710007

0031 0000930000-E SP   85 LF  300.48 25540.80 225.00 19125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710007

0032 0000930000-E SP   95 LF  610.11 57960.45 625.00 59375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710007

0033 0000930000-E SP   75 LF  2689.98 201748.50 2200.00 165000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710007

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710007

0035 0000915000-N SP   2 EA  16267.02 32534.04 20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710012

0036 0000915000-N SP   1 EA  15702.83 15702.83 20000.00 20000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710012

0037 0000930000-E SP   70 LF  338.28 23679.60 225.00 15750.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710012

0038 0000930000-E SP   69 LF  348.02 24013.38 225.00 15525.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710012

0039 0000930000-E SP   80 LF  451.67 36133.60 400.00 32000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710012

0040 0000930000-E SP   85 LF  1393.13 118416.05 2000.00 170000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710012

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710012

0042 0000915000-N SP   2 EA  15491.35 30982.70 18000.00 36000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710017



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 6 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  

C203272MAR 19 2013

0.582 MI

0043 0000915000-N SP   2 EA  14493.38 28986.76 18000.00 36000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710017

0044 0000930000-E SP   59 LF  370.99 21888.41 225.00 13275.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710017

0045 0000930000-E SP   60 LF  349.65 20979.00 225.00 13500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710017

0046 0000930000-E SP   59 LF  485.27 28630.93 450.00 26550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710017

0047 0000930000-E SP   59 LF  465.48 27463.32 450.00 26550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710017

0048 0000930000-E SP   115 LF  2773.61 318965.15 1800.00 207000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710017

0049 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710017

0050 0000915000-N SP   2 EA  16579.07 33158.14 20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #710030

0051 0000915000-N SP   2 EA  19450.11 38900.22 22000.00 44000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #710030

0052 0000930000-E SP   71 LF  387.07 27481.97 300.00 21300.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710030

0053 0000930000-E SP   71 LF  404.69 28732.99 300.00 21300.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710030

0054 0000930000-E SP   81 LF  688.75 55788.75 675.00 54675.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #710030

0055 0000930000-E SP   81 LF  660.60 53508.60 675.00 54675.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #710030

0056 0000930000-E SP   130 LF  2990.78 388801.40 2500.00 325000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #710030

0057 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #710030

 

    TOTAL 6608453.64 TOTAL 6779925.00  CONTRACT TOTAL

 

    SUB-TOTAL 6608453.64 SUB-TOTAL 6779925.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5798315.00   MCLEAN CONTRACTING CO.

     2  5957175.00   T. A. LOVING COMPANY

     3  6593000.00   SANFORD CONTRACTORS, INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 7 /  7 025

PASQUOTANK, PERQUIMANS

17BP.1.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

   

C203272MAR 19 2013

0.582 MI

     4  6608453.64   CAROLINA BRIDGE CO., INC.

     5  6779925.00   ENGLISH CONSTRUCTION CO., INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

HAYMES BROTHERS, INC. S. T. WOOTEN CORPORATION

CHATHAM,  VA WILSON,  NC

C203273MAR 19 2013

1.189 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 440000.00 475000.00  555000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 3166000.00 4090000.00  4475350.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION FOR BRIDGES

0003 0000900000-N SP  Lump Sum 735300.00 1100000.00  927000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #310093

0004 0000900000-N SP  Lump Sum 845440.00 1450000.00  1184500.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #310118

0005 0000915000-N SP   2 EA  40000.00 80000.00 28000.00 56000.00 27000.00  54000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #310085

0006 0000915000-N SP   16 EA  7200.00 115200.00 3000.00 48000.00 6000.00  96000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP   23 LF  350.00 8050.00 250.00 5750.00 4000.00  92000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310085

0008 0000930000-E SP   23 LF  350.00 8050.00 250.00 5750.00 375.00  8625.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310085

0009 0000930000-E SP   85 LF  6000.00 510000.00 3000.00 255000.00 5000.00  425000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #310085

0010 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #310008

0011 0000915000-N SP   2 EA  30000.00 60000.00 20000.00 40000.00 18000.00  36000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #310008

0012 0000930000-E SP   16 LF  400.00 6400.00 4500.00 72000.00 3000.00  48000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310008

0013 0000930000-E SP   13 LF  400.00 5200.00 4500.00 58500.00 3000.00  39000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310008

0014 0000930000-E SP   25 LF  6000.00 150000.00 230.00 5750.00 4000.00  100000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #310008

0015 0000930000-E SP   25 LF  6000.00 150000.00 230.00 5750.00 4000.00  100000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #310008

0016 0000930000-E SP   205 LF  1500.00 307500.00 1800.00 369000.00 2000.00  410000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #310008

0017 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #310008

0018 0000915000-N SP   2 EA  35000.00 70000.00 25000.00 50000.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380130

0019 0000915000-N SP   2 EA  35000.00 70000.00 20000.00 40000.00 18000.00  36000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380130

0020 0000930000-E SP   29 LF  300.00 8700.00 3000.00 87000.00 325.00  9425.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380130

0021 0000930000-E SP   30 LF  300.00 9000.00 3000.00 90000.00 325.00  9750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380130



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

HAYMES BROTHERS, INC. S. T. WOOTEN CORPORATION

CHATHAM,  VA WILSON,  NC

C203273MAR 19 2013

1.189 MI

0022 0000930000-E SP   39 LF  1500.00 58500.00 200.00 7800.00 2000.00  78000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380130

0023 0000930000-E SP   39 LF  1500.00 58500.00 200.00 7800.00 2000.00  78000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380130

0024 0000930000-E SP   150 LF  1500.00 225000.00 2000.00 300000.00 2000.00  300000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380130

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380130

0026 0000915000-N SP   2 EA  35000.00 70000.00 25000.00 50000.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380142

0027 0000915000-N SP   2 EA  35000.00 70000.00 20000.00 40000.00 18000.00  36000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380142

0028 0000930000-E SP   21 LF  350.00 7350.00 3100.00 65100.00 375.00  7875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380142

0029 0000930000-E SP   24 LF  350.00 8400.00 3100.00 74400.00 2500.00  60000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380142

0030 0000930000-E SP   33 LF  1750.00 57750.00 200.00 6600.00 2500.00  82500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380142

0031 0000930000-E SP   33 LF  1750.00 57750.00 200.00 6600.00 2500.00  82500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380142

0032 0000930000-E SP   190 LF  1550.00 294500.00 2000.00 380000.00 2000.00  380000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380142

0033 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380142

0034 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380224

0035 0000915000-N SP   2 EA  30000.00 60000.00 20000.00 40000.00 18000.00  36000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380224

0036 0000930000-E SP   35 LF  300.00 10500.00 3800.00 133000.00 300.00  10500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380224

0037 0000930000-E SP   28 LF  300.00 8400.00 3800.00 106400.00 300.00  8400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380224

0038 0000930000-E SP   42 LF  1250.00 52500.00 200.00 8400.00 2200.00  92400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380224

0039 0000930000-E SP   42 LF  1250.00 52500.00 200.00 8400.00 2200.00  92400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380224

0040 0000930000-E SP   210 LF  1500.00 315000.00 2000.00 420000.00 2000.00  420000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380224

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380224

0042 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #900085



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

HAYMES BROTHERS, INC. S. T. WOOTEN CORPORATION

CHATHAM,  VA WILSON,  NC

C203273MAR 19 2013

1.189 MI

0043 0000915000-N SP   2 EA  30000.00 60000.00 20000.00 40000.00 18000.00  36000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #900085

0044 0000930000-E SP   27 LF  330.00 8910.00 2000.00 54000.00 325.00  8775.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#900085

0045 0000930000-E SP   20 LF  330.00 6600.00 2000.00 40000.00 325.00  6500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#900085

0046 0000930000-E SP   33 LF  3000.00 99000.00 200.00 6600.00 3000.00  99000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #900085

0047 0000930000-E SP   33 LF  3000.00 99000.00 200.00 6600.00 3000.00  99000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #900085

0048 0000930000-E SP   130 LF  1500.00 195000.00 1875.00 243750.00 2000.00  260000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #900085

0049 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #900085

 

    TOTAL 8800000.00 TOTAL 10498950.00 TOTAL  11099500.00CONTRACT TOTAL

 

    SUB-TOTAL 8800000.00 SUB-TOTAL 10498950.00 SUB-TOTAL  11099500.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203273MAR 19 2013

1.189 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 575000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 3800000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION FOR BRIDGES

0003 0000900000-N SP  Lump Sum 1800000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #310093

0004 0000900000-N SP  Lump Sum 2000000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #310118

0005 0000915000-N SP   2 EA  16000.00 32000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #310085

0006 0000915000-N SP   16 EA  7000.00 112000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP   23 LF  750.00 17250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310085

0008 0000930000-E SP   23 LF  750.00 17250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310085

0009 0000930000-E SP   85 LF  3500.00 297500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #310085

0010 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #310008

0011 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #310008

0012 0000930000-E SP   16 LF  750.00 12000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310008

0013 0000930000-E SP   13 LF  750.00 9750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310008

0014 0000930000-E SP   25 LF  2000.00 50000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #310008

0015 0000930000-E SP   25 LF  2000.00 50000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #310008

0016 0000930000-E SP   205 LF  2000.00 410000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #310008

0017 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #310008

0018 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380130

0019 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380130

0020 0000930000-E SP   29 LF  2750.00 79750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380130

0021 0000930000-E SP   30 LF  750.00 22500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380130



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 5 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203273MAR 19 2013

1.189 MI

0022 0000930000-E SP   39 LF  2000.00 78000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380130

0023 0000930000-E SP   39 LF  2000.00 78000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380130

0024 0000930000-E SP   150 LF  2000.00 300000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380130

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380130

0026 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380142

0027 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380142

0028 0000930000-E SP   21 LF  750.00 15750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380142

0029 0000930000-E SP   24 LF  750.00 18000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380142

0030 0000930000-E SP   33 LF  2000.00 66000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380142

0031 0000930000-E SP   33 LF  2000.00 66000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380142

0032 0000930000-E SP   190 LF  2000.00 380000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380142

0033 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380142

0034 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #380224

0035 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #380224

0036 0000930000-E SP   35 LF  750.00 26250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380224

0037 0000930000-E SP   28 LF  750.00 21000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380224

0038 0000930000-E SP   42 LF  2000.00 84000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #380224

0039 0000930000-E SP   42 LF  2000.00 84000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #380224

0040 0000930000-E SP   210 LF  2000.00 420000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #380224

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #380224

0042 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #900085



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 6 /  6 026

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203273MAR 19 2013

1.189 MI

0043 0000915000-N SP   2 EA  15000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #900085

0044 0000930000-E SP   27 LF  750.00 20250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#900085

0045 0000930000-E SP   20 LF  750.00 15000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#900085

0046 0000930000-E SP   33 LF  2000.00 66000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #900085

0047 0000930000-E SP   33 LF  2000.00 66000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #900085

0048 0000930000-E SP   130 LF  2000.00 260000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #900085

0049 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #900085

 

    TOTAL 11649250.00   CONTRACT TOTAL

 

    SUB-TOTAL 11649250.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8800000.00   FSC II LLC DBA FRED SMITH COMPANY

     2  10498950.00   HAYMES BROTHERS, INC.

     3  11099500.00   S. T. WOOTEN CORPORATION

     4  11649250.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  2 027

ORANGE, ALAMANCE

17BP.7.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 11 BRIDGES IN ALAMANCE CO AND 3 BRIDGES IN ORANGE CO.

HAYMES BROTHERS, INC.

CHATHAM,  VA

MOUNTAIN CREEK CONTRACTORS
INC

DLB, INC DBA DLB INC (OF VA)

CATAWBA,  NC HILLSVILLE,  VA

C203274MAR 19 2013

0.590 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 320000.00  326023.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 505000.00 542460.00  525000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000085

0003 0000900000-N SP  Lump Sum 425000.00 465000.00  475000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000135

0004 0000900000-N SP  Lump Sum 420000.00 405000.00  425000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000146

0005 0000900000-N SP  Lump Sum 405000.00 406000.00  425000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000151

0006 0000900000-N SP  Lump Sum 425000.00 385000.00  435000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000152

0007 0000900000-N SP  Lump Sum 465000.00 460000.00  480000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000154

0008 0000900000-N SP  Lump Sum 415000.00 385000.00  425000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000200

0009 0000900000-N SP  Lump Sum 425000.00 460000.00  465000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000207

0010 0000900000-N SP  Lump Sum 405000.00 390000.00  400000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000248

0011 0000900000-N SP  Lump Sum 380000.00 410000.00  415000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000253

0012 0000900000-N SP  Lump Sum 380000.00 385000.00  425000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000270

0013 0000900000-N SP  Lump Sum 420000.00 410000.00  435000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670042

0014 0000900000-N SP  Lump Sum 480000.00 415000.00  485000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670060

0015 0000900000-N SP  Lump Sum 520000.00 525000.00  489000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670101

0016 0000915000-N SP   28 EA  3090.00 86520.00 3300.00 92400.00 2800.00  78400.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 6356520.00 TOTAL 6455860.00 TOTAL  6708423.00CONTRACT TOTAL

 

    SUB-TOTAL 6356520.00 SUB-TOTAL 6455860.00 SUB-TOTAL  6708423.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  2 027

ORANGE, ALAMANCE

17BP.7.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 11 BRIDGES IN ALAMANCE CO AND 3 BRIDGES IN ORANGE CO.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD  

C203274MAR 19 2013

0.590 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 360000.00 400000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 565000.00 571230.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000085

0003 0000900000-N SP  Lump Sum 530000.00 641620.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000135

0004 0000900000-N SP  Lump Sum 450000.00 549510.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000146

0005 0000900000-N SP  Lump Sum 470000.00 533400.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000151

0006 0000900000-N SP  Lump Sum 450000.00 542980.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000152

0007 0000900000-N SP  Lump Sum 500000.00 607070.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000154

0008 0000900000-N SP  Lump Sum 445000.00 565560.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000200

0009 0000900000-N SP  Lump Sum 465000.00 576770.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000207

0010 0000900000-N SP  Lump Sum 435000.00 465000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000248

0011 0000900000-N SP  Lump Sum 430000.00 519630.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000253

0012 0000900000-N SP  Lump Sum 445000.00 504320.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #000270

0013 0000900000-N SP  Lump Sum 445000.00 505170.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670042

0014 0000900000-N SP  Lump Sum 480000.00 596850.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670060

0015 0000900000-N SP  Lump Sum 520000.00 538890.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #670101

0016 0000915000-N SP   28 EA  10000.00 280000.00 2500.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 7270000.00 TOTAL 8188000.00  CONTRACT TOTAL

 

    SUB-TOTAL 7270000.00 SUB-TOTAL 8188000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6356520.00   HAYMES BROTHERS, INC.

     2  6455860.00   MOUNTAIN CREEK CONTRACTORS INC

     3  6708423.00   DLB, INC DBA DLB INC (OF VA)

     4  7270000.00   DEVERE CONSTRUCTION COMPANY, INC

     5  8188000.00   CORMAN CONSTRUCTION, INC.



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 1 /  4 028

CLEVELAND, ALEXANDER

17BP.12.R.102

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. BLYTHE CONSTRUCTION, INC.

STATESVILLE,  NC CHARLOTTE,  NC

C203275MAR 19 2013

0.368 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 225000.00  245000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1601000.00 1878000.00  3090000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 375000.00 455000.00  225000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #010149

0004 0000900000-N SP  Lump Sum 425000.00 485000.00  300000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #220255

0005 0000915000-N SP   2 EA  50000.00 100000.00 55000.00 110000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010087

0006 0000915000-N SP   2 EA  50000.00 100000.00 48000.00 96000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010093

0007 0000915000-N SP   12 EA  5000.00 60000.00 3000.00 36000.00 2625.00  31500.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP   13 LF  325.00 4225.00 250.00 3250.00 500.00  6500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010087

0009 0000930000-E SP   15 LF  325.00 4875.00 250.00 3750.00 500.00  7500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010093

0010 0000930000-E SP   21 LF  325.00 6825.00 250.00 5250.00 500.00  10500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010087

0011 0000930000-E SP   23 LF  325.00 7475.00 250.00 5750.00 500.00  11500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010093

0012 0000930000-E SP   100 LF  2400.00 240000.00 3000.00 300000.00 2600.00  260000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010087

0013 0000930000-E SP   70 LF  2150.00 150500.00 2400.00 168000.00 1600.00  112000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010093

0014 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010053

0015 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010053

0016 0000930000-E SP   23 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010053

0017 0000930000-E SP   23 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010053

0018 0000930000-E SP   33 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #010053

0019 0000930000-E SP   90 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010053

0020 0000900000-N SP  Lump Sum 700000.00 410000.00  300000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010053

0021 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010092

0022 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010092



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 2 /  4 028

CLEVELAND, ALEXANDER

17BP.12.R.102

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. BLYTHE CONSTRUCTION, INC.

STATESVILLE,  NC CHARLOTTE,  NC

C203275MAR 19 2013

0.368 MI

0023 0000930000-E SP   11 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010092

0024 0000930000-E SP   26 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010092

0025 0000930000-E SP   29 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #010092

0026 0000930000-E SP   85 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010092

0027 0000900000-N SP  Lump Sum 500000.00 410000.00  300000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010092

 

    TOTAL 4494900.00 TOTAL 4591000.00 TOTAL  4979500.00CONTRACT TOTAL

 

    SUB-TOTAL 4494900.00 SUB-TOTAL 4591000.00 SUB-TOTAL  4979500.00ROADWAY ITEMS



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 3 /  4 028

CLEVELAND, ALEXANDER

17BP.12.R.102

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA  

C203275MAR 19 2013

0.368 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 335000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2380000.00 3013426.65  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 600000.00 600000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #010149

0004 0000900000-N SP  Lump Sum 650000.00 650000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #220255

0005 0000915000-N SP   2 EA  20000.00 40000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010087

0006 0000915000-N SP   2 EA  20000.00 40000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010093

0007 0000915000-N SP   12 EA  5000.00 60000.00 5000.00 60000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP   13 LF  750.00 9750.00 4800.00 62400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010087

0009 0000930000-E SP   15 LF  750.00 11250.00 4200.00 63000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010093

0010 0000930000-E SP   21 LF  750.00 15750.00 1000.00 21000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010087

0011 0000930000-E SP   23 LF  750.00 17250.00 2800.00 64400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010093

0012 0000930000-E SP   100 LF  3200.00 320000.00 4600.00 460000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010087

0013 0000930000-E SP   70 LF  2200.00 154000.00 2900.00 203000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010093

0014 0000915000-N SP   2 EA   36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010053

0015 0000915000-N SP   1 EA   75000.00 75000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010053

0016 0000930000-E SP   23 LF   800.00 18400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010053

0017 0000930000-E SP   23 LF   800.00 18400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010053

0018 0000930000-E SP   33 LF   2600.00 85800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #010053

0019 0000930000-E SP   90 LF   3000.00 270000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010053

0020 0000900000-N SP  Lump Sum 350000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010053

0021 0000915000-N SP   2 EA   32000.00 64000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010092

0022 0000915000-N SP   1 EA   60000.00 60000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010092



APR 09, 2013 08:15 AM

TIP NO 2:00 PM 4 /  4 028

CLEVELAND, ALEXANDER

17BP.12.R.102

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA  

C203275MAR 19 2013

0.368 MI

0023 0000930000-E SP   11 LF   5200.00 57200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010092

0024 0000930000-E SP   26 LF   1200.00 31200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010092

0025 0000930000-E SP   29 LF   2800.00 81200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #010092

0026 0000930000-E SP   85 LF   3000.00 255000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #010092

0027 0000900000-N SP  Lump Sum 325000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010092

 

    TOTAL 5223000.00 TOTAL 6792426.65  CONTRACT TOTAL

 

    SUB-TOTAL 5223000.00 SUB-TOTAL 6792426.65  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  4494900.00   APPLE TUCK & ASSOCIATES, INC.

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE ON BID BOND AND POA

     2  4591000.00   R.E. BURNS & SONS CO., INC.

     3  4979500.00   BLYTHE CONSTRUCTION, INC.

     4  5223000.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

  **  5  6792426.65   HRI INC DBA HRI BRIDGE COMPANY

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE ON BID BOND AND POA

       
** DENOTES IRREGULAR BID


